
 
February 20, 2015 
 
SUBJECT:  FAP Route 653 (IL 18) 
  Project ACF-0653(030) 
  Section 105BR-5 
  Putnam County 
  Contract No. 68B40 
  Item No. 53, March 6, 2015 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Table of Contents to the Special Provisions 
2. Revised pages 7, 8 and 9 of the Special Provisions 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

John D. Baranzelli, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Kensil Garnett, Region 3, District 4;  Tim Kell; D. Carl Puzey; Estimates 
 
DB/kf 
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The Contractor shall provide labor, equipment and materials to set all additional stakes for this 
project, which are needed to establish offset stakes, reference points, and all other horizontal or 
vertical controls, including supplementary bench marks, necessary to secure a correct layout for 
the roadway portion of the work. 
 
The Contractor shall be responsible for having the finished work conform to the lines, grades, 
elevations and dimensions called for on the plans.  Inspection or checking of the Contractor’s 
layout by the Engineer and the acceptance of all or any part of it shall not relieve the Contractor 
of his/her responsibility to secure the proper dimensions, grades and elevations of the several 
parts of the work.  The Contractor shall exercise care in the preservation of stakes and 
benchmarks and shall have them reset at his/her expense when any are disturbed. 
 
Responsibility of the Department 
 

 Benchmarks will be established along the project. 
 Proposed Right-of-Way limits will be staked at break points. 

 
Responsibility of the Contractor 
 

 The Contractor shall establish from the given bench marks, all additional control points 
necessary to construct the individual project elements. 

 The Contractor shall provide all additional staking necessary to ensure completion of the 
work in substantial conformance with the plans. 

 The Contractor shall be responsible for re-establishing all stakes removed or disturbed 
by construction operations. 

 
This work will not be measured separately for payment, but shall be considered as included in 
the contract unit prices per Lump Sum for CONSTRUCTION LAYOUT. 
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WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND 
CULVERTS 
Effective: April 19, 2012 
Revised: October 22, 2013 
 
Delete the last paragraphs of Articles 205.05 and 502.10 and replace with the following. 
 
“If a geocomposite wall drain according to Section 591 is not specified, a prefabricated 
geocomposite strip drain according to Section 1040.07 shall be placed at the back of each drain 
hole.  The strip drain shall be 24 inches (600 mm) wide and 48 inches (1.220 m) tall.  The strip 
drain shall be centered over the drain hole with the bottom located 12 inches (300 mm) below 
the bottom of the drain hole.  All form boards or other obstructions shall be removed from the 
drain holes before placing any geocomposite strip drain.” 
 
Revise the last sentence of the first paragraph of Article 503.11 to read as follows. 
 
“Drain holes shall be covered to prevent the leakage of backfill material according to Article 
502.10.” 
 
Revise the title of Article 1040.07 to Geocomposite Wall Drains and Strip Drains. 
 
 
CONTRACT CLAIMS (BDE) 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read: 
 

“ (a) Submission of Claim.  All claims filed by the Contractor shall be in writing and in 
sufficient detail to enable the Department to ascertain the basis and amount of the claim.  
As a minimum, the following information must accompany each claim submitted.” 
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