

February 26, 2015

SUBJECT: CH 46 (Walker Road) Section 08-00133-01-BR Kane County Contract No. 61A95 Item 197 March 6, 2015 Letting Addendum (A)

NOTICE TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

- 1. Revised page 5 of the Schedule of Prices.
- 2. Revised sheets 4, 40, 52 & 53 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John Baranzelli, P.E. Acting Engineer of Design and Environment

Jerger abechlyne A.E.

By: Ted B. Walschleger, P.E. Engineer of Project Management

6 0133-01-BR 0133-01-BR CONTRACT NUMBER - 61A95 RUN TIME - 183107	DOLLARS CENTS DOLLARS CTS	000 X 000		00	X 000			× 000 × 000	× 000 × × × × × × × × × × × × × × × × ×	, , , , , , , , , , , , , , , , , , ,	X 000 X	X 000	X 000	X 000	000 X	-=
	WIT OF QUANTITY	POUND 52,600.	00T	001	0T 	CH	-	EA		F00T 48			, I	EA	FO	
	EM BER PAY ITEM DESCRIPTION	05 REINF BARS, EPOXY	STEEL RAILING TY SM	958 FUR M S PILE 14X0.250	305 DRIVING PILES	200 TEST PILE MET SHELLS	00 NAME PLATES	520 ANCHOR BOLTS 1	220 P CUL CL A 1 15	CUL CL A 1 18	660 PRC FLAR END SEC 15	663 PRC FLAR END SEC 18	00 GEOCOMPOSITE WALL DR	060 CONC HDWL FOR P DRAIN		7600 PIPE UNDERDRAINS 4

* Revised 2126115

·