

February 28, 2008

SUBJECT: FAI Route 74 (I-74) Project ACIM-074-5 (156) 140 Section (57-22) BR-3 McLean County Contract No. 70672 Item No. 98, March 7, 2008 Letting Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 5 of the Schedule of Prices.
- 2. Revised sheets 5, 9, 10 and 11 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

Jutte abechlyon A.E.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: J. E. Crowe, Region 3, District 5; Roger Driskell; Estimates

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT 70672 NUMBER -

C-95-052-07 State Job # -PPS NBR -5-53860-0000 County Name -MCLEAN- -Code -113 - -District -5 - -(57-22)BR-3

Section Number -

Project Number ACIM-0745/156/140 Route

FAI 74

ltem Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
60109580	P UNDR FOR STRUCT 4	FOOT	100.000				
60240235	INLETS TB T5F CL	EACH	1.000				
60900240	TY C INLET BOX 609006	EACH	2.000				
60900515	CONC THRUST BLOCKS	EACH	2.000				
* 6300000	SPBGR TY A	FOOT	462.500				
* 63100085	TRAF BAR TERM T6	EACH	2.000				
* 63100169	TR BAR TRM T1 SPL FLR	EACH	2.000				
* 63200310	GUARDRAIL REMOV	FOOT	692.000				
* DELETED							
* DELETED							
* DELETED							
64200105	SHOULDER RUMBLE STRIP	FOOT	2,073.000				
67100100	MOBILIZATION	L SUM	1.000				
70100207	TRAF CONT-PROT 701402	EACH	1.000				
70100800	TRAF CONT-PROT 701401	L SUM	1.000				
		* REVISED : FEBRUARY 28, 2008					

Page 5 2/28/2008