

EARTHWORK SCHEDULE				
STATION	EARTH EX.	SUITABLE EXCAVATION	FURNISHED EX.	
	CU YDS	CUYDS	CUYDS	
2304+25				
	0.9	0.0	0.0	
2304+50				
	11.7	0.0	0.0	
2304+75				
	11.6	0.0	7.8	
2305+00				
	138.8	0.0	203.9	
2305+25				
	308.9	0.0	444.1	
2305+50				
	384.6	0.0	488.7	
2305+75				
	213.9	0.0	240.7	
2306+00				
TOTAL	1070.5		1385.3	

EARTHWORK	SCHEDULE
-----------	----------

PAVED DITCH REMOVAL (44004000)	STEEL PLATE BEAI
STA. 2304+25 TO STA. 2305+75 RT.	STA. 2305+20 TO S
160 FT.	175 FT
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL (20201200)	TRAFFIC BARRIER
 STA. 2305+25 TO STA. 2305+75 RT	STA. 2305+00 (19' R
1,101 CU YD.	STA. 2307+15 (19' R
	2 EACH

PLOT DATE = 12/19/2007 FILE NAME = 12/19/2007 DID SCALE = 42:3529 / N. USER NAME = 4011.045 ____

111

-+++-

