



A 1st PANEL
 I-270
 CONST
 AT _____

2nd PANEL
 "DATES"

B
 RIGHT/LEFT
 LANE
 CLOSED

~~WHILE
 CONCRETE
 HARDENS~~

C
 RIGHT/LEFT
 LANE
 CLOSED
 AHEAD

EXPECT
 LONG
 DELAYS

3rd PANEL
 EXPECT
 LONG
 DELAYS

NOTE: THIS SCREEN IS
 PROJECT SPECIFIC
 AS DIRECTED BY THE RE.

FILE NAME = c:\projects\ed06007\electrical\tspln06007.dgn	USER NAME = petelbn	DESIGNED - ___	REVISED - ___
PLOT SCALE = 47.2222' / IN.	CHECKED - ___	REVISOR - ___	REVISOR - ___
PLOT DATE = 12/7/2007	DATE - _____	REVISOR - ___	REVISOR - ___

STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION

VARIABLE MESSAGE BOARDS DISPLAY

SCALE: _____ SHEET NO. 21 OF ___ SHEETS STA. _____ TO STA. _____

F.A.I RTE. 270	SECTION 60-11.21.L-1	COUNTY MADISON	TOTAL SHEETS 31	SHEET NO. 5
FED. ROAD DIST. NO. - ILLINOIS FED. AID PROJECT			CONTRACT NO. 76A88	