
 

 

 
February 24, 2025 
 
 
 
SUBJECT FAI Route 80 (I-80) 

Project NHPP-9P0L(112) 
Section FAI 80 23 DEMO 
Will County 
Contract No. 62U89 

 
 
 Item No. 26, March 7th, 2025 Letting 

Addendum A 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised Schedule of Prices. 
2. Revised pages i of the Table of Contents of the Special Provisions. 
3. Revised page 1, 5, and 9-11 of the Special Provisions. 
4. Added pages 44-58 of the Special Provision 
5. Revised sheets 1-6, 8-9, 18-19, and 21 of the Plans. 
6. Added sheets 21A-21E and 32A-32E of the Plans. 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
MTS 
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STATE OF ILLINOIS 

______________________ 
 

SPECIAL PROVISIONS 
 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 80 (I-80), Project NHPP-9P0L(112), Section FAI 80 23 DEMO, Will 
County, Contract No. 62U89, and in case of conflict with any part or parts of said Specifications, 
the said Special Provisions shall take precedence and shall govern. 
  
 

FAI Route 80 (I-80) 
Project NHPP-9P0L(112) 
Section FAI 80 23 DEMO 

Will County 
Contract No. 62U89 

 
LOCATION OF PROJECT 
 
This project is located in the Joliet, in the vicinity of I-80 and Des Plaines River. 
  
 
DESCRIPTION OF PROJECT 
 
The work consists of building demolition for 15 residential and/or commercial parcels and out 
buildings as shown on the plans. Each parcel removal will include removing any structure above 
and below the ground, including the main building frames, attached and detached buildings, 
facilities, and filling of basements. It will also include the removal of fences, sidewalks and 
driveways, utilities, and trees within the parcels' limits. Interim grading and seeding will also take 
place in preparation for the final Des Plaines River contract.  
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The Contractor is responsible for contacting JULIE (or DIGGER within the City of Chicago) prior to any 
excavation work. Please note that IDOT electrical facilities are not part of the one-call locating services, 
such as JULIE or DIGGER. 
 
If the contract requires the services of an electrical contractor, it is the contractor’s responsibility, at their 
own expense, to locate existing IDOT electrical facilities before commencing work. For contracts that do 
not require an electrical contractor, the contractor may request one free locate of IDOT electrical facilities 
by contacting the Department’s Electrical Maintenance Contractor. Additional locate requests will be at the 
contractor’s expense. 
 
The Department’s Electrical Maintenance Contractor must be notified at least 72 hours in advance of the 
work by calling 773-287-7600 or emailing dispatch@meade100.com to arrange for the locating of 
underground electrical facilities. Please note, the marking of underground facilities does not absolve the 
Contractor of their responsibility to repair or replace any facilities damaged during construction at their 
expense. 
 
 

PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012      Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the length of 
holiday period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The length of holiday period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 11:59 PM 
the Sunday after.” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with average daily traffic of 25,000 or greater, all lanes 
shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure construction 
or major rehabilitation makes it impractical.” 

 
 

TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985      Revised:  January 1, 2007 
 
Traffic control shall be according to the applicable sections of the Standard Specifications, the Supplemental 
Specifications, the Illinois Manual on Uniform Traffic Control Devices for Streets and Highways, any special 
details and highway standards contained in the plans, and the special provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following highway 
standards, Recurring Special Provisions, and special provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning 
work.

mailto:dispatch@meade100.com
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BUILDING REMOVAL WITH ASBESTOS ABATEMENT (BDE) 
Effective: September 1, 1990      Revised:  August 1, 2022 
 
Description.  This work shall consist of the removal and disposal of building(s), including all 
foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the ultimate bottom 
of building elevation or proposed bottom of construction elevation.  The building(s) are identified 
as follows: 
1 1P10111 510 Market St, Joliet, IL 60436 1 Story Frame Residence with 

Basement 
2 1P10150 601 S Des Plaines St, Joliet, IL 60436 1 Story Frame Residence with 

Basement and Frame Garage 
3 1P10106 513 Illinois St, Joliet, IL 60436 2 Story Frame Residence with 

Basement and Frame Shed 
4 1P10148 608 Water St, Joliet, IL 60436 2 Story Brick Residence with 

Basement 
5 1P10107 510 Illinois St, Joliet, IL 60436 1 Story Frame Residence with 

Basement and Frame Garage 
6 1P10153 611 S Des Plaines St, Joliet, IL 60436 1 Story Frame Residence with 

Basement and Frame Garage 
7 1P10141 609 Water St, Joliet, IL 60436 1 Story Brick Residence with 

Basement and Frame Garage 
8 1P10152 609 S Des Planes St, Joliet, IL 60436 1 Story Frame Residence with 

Basement and Frame Garage 
9 1P10139 603 Water St, Joliet, IL 60436 1 Story Frame Residence with 

Basement and Frame Garage 
and Shed 

10 1P10180 668 Kiep Ave, Joliet, IL 60436 1 Story Frame Residence with 
Basement 

11 1P10101 608 Jasper St, Joliet, IL 60436 1 Story Frame Residence and 
Frame Garage with Basement 

12 1P10114 512 and 514 Shelby St, Joliet, IL 60436 1 Story Frame Residence and 
Frame Garage with Basement 

13 1P10129 609 and 611 Kiep Ave, Joliet, IL 60436 1-1/2 Story Brick Residence and 
Frame Shed with Basement 

14 1P10136 209 Duncan St, Joliet, IL 60436 1 Story Brick Residence and 
Brick Garage and Frame Shed 
with Basement 

15 1P10167 224 Duncan St, Joliet, IL 60436 1 Story Brick Residence and 
Frame Garage with Basement 

 
CONSTRUCTION REQUIREMENTS 

 
General. The IEPA’s "State of Illinois Demolition/Renovation/Asbestos Project Notification Form” 
shall be submitted and a copy sent to the Engineer. It shall be updated if there is a chane in the 
start and/or finish date or if the quantity of asbestos changes by more than 20 percent. 
 
Asbestos abatement work shall be performed by an IDPH licensed Contractor prequalified with 
the Illinois Capital Development Board who has an on-site supervisor licensed by IDPH and 
employs workers licensed by IDPH. This work shall be completed according to the requirements 
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of the U.S. Environmental Protection Agency (USEPA), IEPA, OSHA, and local regulatory 
agencies. 
 
Discontinuance of Utilities. The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the building(s) according to the 
respective requirements and regulations of the city, county, or utility companies involved. The 
Contractor shall disconnect and seal the service outlets. 
 
Posting. Upon execution of the contract and prior to the removal of any buildings, the Contractor 
shall paint or stencil, in contrasting colors of an oil base paint, on all sides of each building or 
structure, the following posting: 
NO TRESPASSING 
VIOLATORS WILL BE PROSECUTED 
The postings shall be positioned prominently on the structure(s) so they can be easily read and 
at a sufficient height to prevent defacing. 
 
Asbestos Abatement. Friable asbestos containing building materials (ACBMs) and Category II 
non- friable ACBMs shall be removed from the building(s) prior to demolition. Category II non-
friable ACBMs include asbestos containing transite boards, siding, and other cementitious 
materials (cement pipe or highly weathered roofing shingles/materials) which have a likelihood of 
becoming friable during typical demolition activities (by crumbling, pulverizing, or otherwise 
reducing to powder) making them regulated asbestos containing materials (RACM). Removed 
ACBM shall be kept separate from non- ACBM demolition debris for purposes of transport and 
disposal. 
 
Category I non-friable ACBM may be kept in place for demolition or removal of the building unless 
it has become friable as determined by the ACBM inspector. If the Contractor demolishes the 
building(s) with the non-friable asbestos in place, the following shall apply. 

(a) The Contractor shall continuously wet the non-friable ACBM and other building debris 
with water during demolition and loading for disposal. 

 
(b) The Contractor shall dispose of all demolition debris as ACBM. 

The Contractor shall perform air monitoring during asbestos abatement activities. Air sampling 
shall be conducted by a qualified air sampling professional. Air sampling shall be conducted 
according to NIOSH Method 7400. Air monitoring equipment shall be calibrated and maintained 
in proper operating condition. The Contractor shall submit a copy of the air sampling professional’s 
certificate to the Engineer. The results of the tests, and daily calibration and maintenance records 
shall be kept on site and be available to the Engineer upon request. 
 
Personal monitoring shall be conducted per applicable OSHA regulations. Excursion limits shall 
be monitored daily, and corrective actions taken immediately to bring excursions within OSHA 
permissible exposure limits. 
 
When asbestos is removed prior to demolition, clearance testing per IDPH shall be conducted 
upon the removal of ACBM. 
 
Submittals. The following submittals shall be made to the Engineer prior to the start of the 
asbestos abatement: 
 

(a) Manufacturer's certification stating that vacuums, ventilation equipment, and other 
equipment required to contain airborne fibers conform to ANSI 29.2. 
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(b) A listing of the brand name, manufacturer, and specification of all sealants or surfactants 

to be used. 
(c) Proof that arrangements for transport and disposal of ACBMs have been obtained (i.e., 

a letter of authorization to utilize designated landfill). 
 

(d) A detailed work plan of the Contractor’s anticipated procedures including the location and 
layout of decontamination units, the sequencing of work, the respiratory protection plan, 
a site safety plan, a disposal plan, and a detailed description of the methods to be used 
to control pollution. 

 
(e) Proof of the Contractor’s prequalification with Capital Development Board and employee 

certifications with IDPH. 
 
Submittals that shall be made upon completion of abatement work: 
 

(f) Copies of waste chain-of-custodies, trip tickets, shipping manifests, or disposal receipts 
for asbestos waste materials removed from the work area. 

 
(g) Copies of each day’s work site entry logbook with information on worker and visitor 

access. 
 

(h) Logs documenting filter changes on respirators, HEPA vacuums, negative pressure 
ventilation units, and other engineering controls. 

(i) Test results of any bulk material analysis and air sampling data collected during the 
abatement including results of any on-site testing by any federal, state, or local agency. 

 
Any holes, such as basements, shall be backfilled according to Article 502.10. 
 
Basis of Payment. This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL NO. 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15. 
 
Removal and disposal of friable ACBM will be paid for at the contract lump sum unit price for 
REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 1, 5, 8, 9. 
Removal and disposal of non-friable ACBM will be paid for at the contract lump sum unit price for 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, 2, 3, 5, 9, 11, 13. 
 
 
 
CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE) 
Effective:  January 1, 2025 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
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STORM WATER POLLUTION PREVENTION PLAN 
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