
 
February 22, 2013 
 
SUBJECT:  FAP Route 330 (Willow Road) 
  Section 2012-068I 
  Cook County 
  Contract No. 60V73 
  Item No. 125, March 8, 2013 Letting 
  Addendum A 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised the Table of Contents to the Special Provisions. 
3. Revised pages 22-25 of the Special Provisions. 
4. Revised sheet 3 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John D. Baranzelli, P. E.  
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: John Fortmann, Region 1, District 1; Mike Renner; D.Carl Puzey; 
Estimates 
 
 
dp 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
2/22/2013

60V73

State Job # - C-91-063-13

Project Number Route

County Name - COOK- - FAP 330

Code - 31 -  - * REVISED: FEBRUARY 20, 2013

District - 1 -  - 

Section Number - 2012-068 I 9

9

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0301852 DEWATERING STRUCT N1 EACH 1.000

X0301853 DEWATERING STRUCT N2 EACH 1.000

Z0030850 TEMP INFO SIGNING SQ FT 102.000

20300100 CHANNEL EXCAVATION CU YD 200.000

28100109 STONE RIPRAP CL A5 SQ YD 736.000

28200200 FILTER FABRIC SQ YD 433.000

*ADD     66900200 NON SPL WASTE DISPOSL   CU YD 55.000

*ADD     66900450 SPL WASTE PLNS/REPORT   L SUM 1.000

*ADD     66900530 SOIL DISPOSAL ANALY     EACH 1.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000
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When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Revise Article 669.01 of the Standard Specifications to read: 
 

“669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and water.  This work shall also consist of the removal, transportation, and proper 
disposal of underground storage tanks (UST), their content and associated underground piping to the 
point where the piping is above the ground, including determining the content types and estimated 
quantities.” 
 
Revise Article 669.08 of the Standard Specifications to read: 
 

“669.08 Contaminated Soil and/or Groundwater Monitoring.  The Contractor shall hire a qualified 
environmental firm to monitor the area containing the regulated substances.  The affected area shall be 
monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV or greater or a flame ionization 
detector (FID).  Any field screen reading on the PID or FID in excess of background levels indicates the 
potential presence of contaminated material requiring handling as a non-special waste, special waste, or 
hazardous waste.  No excavated soils can be taken to a clean construction and demolition debris (CCDD) 
facility or an uncontaminated soil fill operation with detectable PID or FID meter readings that are above 
background.  The PID or FID meter shall be calibrated on-site and background level readings taken and 
recorded daily.  All testing shall be done by a qualified engineer/technician.  Such testing and monitoring 
shall be included in the work.  The Contractor shall identify the exact limits of removal of non-special 
waste, special waste, or hazardous waste.  All limits shall be approved by the Engineer prior to 
excavation.  The Contractor shall take all necessary precautions. 

           Revised 2-22-13 
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Based upon the land use history of the subject property and/or PID or FID readings indicating 

contamination, a soil or groundwater sample shall be taken from the same location and submitted to an 
approved laboratory.  Soil or groundwater samples shall be analyzed for the contaminants of concern, 
including pH, based on the property's land use history or the parameters listed in the maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F 
of 35 Illinois Administrative Code 1100.605.  The analytical results shall serve to document the level of 
soil contamination.  Soil and groundwater samples may be required at the discretion of the Engineer to 
verify the level of soil and groundwater contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be taken with 

decontaminated or disposable instruments.  The samples shall be placed in sealed containers and 
transported in an insulated container to the laboratory.  The container shall maintain a temperature of 39 
°F (4 °C).  All samples shall be clearly labeled.  The labels shall indicate the sample number, date 
sampled, location and elevation, and any other observations. 

 
The laboratory shall use analytical methods which are able to meet the lowest appropriate practical 

quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods for Evaluating 
Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-846 and "Methods for the 
Determination of Organic Compounds in Drinking Water", EPA, EMSL, EPA-600/4-88/039.  For 
parameters where the specified cleanup objective is below the acceptable detection limit (ADL), the ADL 
shall serve as the cleanup objective.  For other parameters the ADL shall be equal to or below the 
specified cleanup objective.” 
 
Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the following: 
 

“669.09 Contaminated Soil and/or Groundwater Management and Disposal.  The management 
and disposal of contaminated soil and/or groundwater shall be according to the following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results indicate that 

detected levels exceed the most stringent maximum allowable concentration (MAC) for chemical 
constituents in uncontaminated soil established pursuant to Subpart F of 35 Illinois Administrative 
Code 1100.605, the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most stringent 

MAC but they are still considered within area background levels by the Engineer, the 
excavated soil can be utilized within the construction limits as fill, when suitable.  Such soil 
excavated for storm sewers can be placed back into the excavated trench as backfill, when 
suitable, unless trench backfill is specified.  If the soils cannot be utilized within the 
construction limits, they shall be managed and disposed of off-site as a non-special waste, 
special waste, or hazardous waste as applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent MAC but do 
not exceed the MAC for a Metropolitan Statistical Area (MSA) County, the excavated soil can 
be utilized within the construction limits as fill, when suitable, or managed and disposed of 
off-site as “uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation 
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent MAC but do 
not exceed the MAC for an MSA County excluding Chicago, or the MAC within the Chicago 
corporate limits, the excavated soil can be utilized within the construction limits as fill, when 
suitable, or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or 
an uncontaminated soil fill operation within an MSA County excluding Chicago or within the 
Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 

 
          Revised 2-22-13 
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(4) When analytical results indicate chemical constituents exceed the most stringent MAC but do 

not exceed the MAC for an MSA County excluding Chicago, the excavated soil can be 
utilized within the construction limits as fill, when suitable, or managed and disposed of off-
site as “uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation within 
an MSA County excluding Chicago provided the pH of the soil is within the range of 6.25 - 
9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to Articles 669.09(a)(1) 
through (a)(4) above, the soil shall be managed and disposed of off-site as a non-special 
waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical results 
indicate that detected levels do not exceed the most stringent MAC but the pH of the soil is less 
than 6.25 or greater than 9.0, the excavated soil can be utilized within the construction limits or 
managed and disposed of off-site as “uncontaminated soil” according to Article 202.03.  However 
the excavated soil cannot be taken to a CCDD facility or an uncontaminated soil fill operation. 
 

(c) Groundwater.  When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent Tier 1 
Groundwater Remediation Objectives for Groundwater Component of the Groundwater Ingestion 
Route for Class 1 groundwater, the groundwater shall be managed off-site as a special waste. 
 
All groundwater encountered within lateral trenches may be managed within the trench and 
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within the trench 
it must be removed as a special or hazardous waste.  The Contractor is prohibited from managing 
groundwater within the trench by discharging it through any existing or new storm sewer.  The 
Contractor shall install backfill plugs within the area of groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are to be 4 ft 
(1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill plugs shall not 
have any fine aggregate bedding or backfill, but shall be entirely cohesive soil or any class of 
concrete.  The Contractor shall provide test data that the material has a permeability of less than 
10 -7 cm/sec according to ASTM D 5084, Method A or per another test method approved by the 
Engineer.” 

 
Revise Article 669.14 of the Standard Specifications to read: 
 

“669.14 Final Environmental Construction Report.  At the end of the project, the Contractor will 
prepare and submit three copies of the Environmental Construction Report on the activities conducted 
during the life of the project, one copy shall be submitted to the Resident Engineer, one copy shall be 
submitted to the District's Environmental Studies Unit, and one copy shall be submitted with an electronic 
copy in Adode.pdf format to the Geologic and Waste Assessment Unit, Bureau of Design and 
Environment, IDOT, 2300 South Dirksen Parkway, Springfield, Illinois 62764.  The technical report shall 
include all pertinent information regarding the project including, but not limited to: 

 
(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater containing 

regulated substances, to prevent further migration of regulated substances, and to protect 
workers, 
 

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing 
regulated substances, the cost of preventing further migration of regulated substances, and the 
cost for worker protection from the regulated substances.  All cost should be in the format of the 
contract pay items listed in the contract plans (identified by the preliminary environmental site 
investigation (PESA) site number),     Revised 2-22-13 
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(c) Plan sheets showing the areas containing the regulated substances, 

 
(d) Field sampling and testing results used to identify the nature and extent of the regulated 

substances, 
 

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA) site 
number) for special or hazardous waste disposal, and 
 

(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site number) 
for non-special waste disposal.” 

 
Revise the second paragraph of Article 669.16 of the Standard Specifications to read: 
 

“The transportation and disposal of soil and other materials from an excavation determined to be 
contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-SPECIAL 
WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE DISPOSAL.” 
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five (5) 
documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in hazardous 
waste by the Department.  Documentation includes but not limited to verifying remediation and special 
waste operations for sites contaminated with gasoline, diesel, or waste oil in accordance with all Federal, 
State, or local regulatory requirements and shall be provided to the Engineer for approval.  The 
environmental firm selected shall not be a former or current consultant or have any ties with any of the 
properties contained within and/or adjacent to this construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the execution of 
certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special waste.  This 
work shall include monitoring and potential sampling, analytical testing, and management of a material 
contaminated by regulated substances.  The Environmental Firm shall continuously monitor all soil 
excavation for worker protection and soil contamination.  Phase I Preliminary Engineering information 
is available through the District’s Environmental Studies Unit.  Soil samples or analysis without the 
approval of the Engineer will be at no additional cost to the Department.  The lateral distance is measured 
from centerline and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
 Station 26+70 to Station 27+70 (Willow Road Ramp D) 0 to 50 feet LT (Des Plaines River, PESA Site 

575V2-17, 3900 block of Willow Road).  This material meets the criteria of Article 669.09(a)(5) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
PNAs. 

 Station 26+50 to Station 27+70 (Willow Road Ramp D) 0 to 50 feet RT (Des Plaines River, PESA Site 
575V2-17, 3900 block of Willow Road).  This material meets the criteria of Article 669.09(a)(5) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
PNAs. 

 Station 24+80 to Station 26+00 (Willow Road Ramp B) 0 to 50 feet LT (Des Plaines River, PESA Site 
575V2-17, 3900 block of Willow Road).  This material meets the criteria of Article 669.09(a)(5) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
PNAs and Manganese. 

 Station 24+80 to Station 26+00 (Willow Road Ramp B) 0 to 50 feet RT (Des Plaines River, PESA Site 
575V2-17, 3900 block of Willow Road).  This material meets the criteria of Article 669.09(a)(5) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
PNAs. 

Revised 2-22-13 
  


	60V73AddLtrA
	60V73pia
	60V73spA

