SCHEDULE OF QUANTITIES
IL 38 (ROOSEVELT RD) AT HIGHLAND AVENUE

1. 1 EACH MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION
2. 1 EACH MODIFY EXISTING CONTROLLER CABINET
3. 1 EACH REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT
4. 1 EACH UNINTERRUPTABLE POWER SUPPLY, SPECIAL
5. 7 EACH PEDESTRIAN PUSH-BUTTON, NON-LATCHING

THE FOLLOWING ITEMS SHALL BE REMOVED BY THE CONTRACTOR AND SHALL BE DISPOSED OF BY THEM OUTSIDE THE RIGHT-OF-WAY AT THEIR EXPENSE. THE SALVAGE VALUE OF THE REMOVED EQUIPMENT SHALL BE REFLECTED IN THE CONTRACT BID PRICE.

## 7 EACH PEDESTRIAN PUSH-BUTTON

I.D.O.T. TRAFFIC SIGNAL INSTALLATION ELECTRICAL SERVICE REQUIREMENTS					TOTAL WATTAGE
		WATTAGE			
TYPE	NO. LAMPS	INCAND.	L.E.D.	OPERATION	
SIGNAL (RED)	16	135	17	0.50	136.0
SIGNAL (YELLOW)	16	135	25	0.25	100.0
SIGNAL (GREEN)	16	135	15	0.25	60.0
ARROW	24	135	12	0.10	28.8
PED. SIGNAL	8	90	25	1.00	200.0
CONTROLLER	1	-	100	1.00	100.0
LUMINAIRE	-	-	250	0.50	-
L.E.D. ST. NAME SIGN	-	-	64	0.50	-
VIDEO SYSTEM	-	-	150	1.00	-
BATTERY BACKUP	1	-	25	1.00	25.0
ILLUMINATED SIGN	-	-	25	0.05	-
TOTAL =					649.8
ENERGY COSTS - BILLED TO: <u>IL DEPT. OF TRANSPORTA</u> TION (ADDRESS) <u>201 W. CENTER COURT</u> (ADDRESS) <u>SCHALMBURG</u> , IL 60196-1096					
ENERGY SUPPLY - CONTACT: <u>JOE STACHO</u>					
PHONE: (630) 424-5704					
COMPANY COM ED					

COMPANY: \_COM-ED

USER NAME = zwallsten

PLOT DATE = 12/20/2012

DESIGNED - JRD

ZCW

KLB

12-20-12

DRAWN

DATE

CHECKED

REVISED

REVISED


REVISED

REVISED

**DEPARTMENT OF TRANSPORTATION** 

FILE NAME =

60V80-069-ts.dgr



IL 38 (ROOSEVELT AV) AT HIGHLAND AVENUE

OF

SHEET

SHEETS STA.

CONTRACT NO. 60V80