

EARTHWORK SCHEDULE										
LOCATION					FURNISHED EXCAVATION	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	TOPSOIL FURNISH AND PLACE, 4 INCH			
								CU YD	CU YD	SQ YD
I-64 508+01 68 RT TO 510+00 85 RT						25		222		
512+95 67 LT TO 515+00 83 LT						38		341		
513+15 76 RT TO 513+36 92 RT						4		38		
520+47 78 RT TO 525+01 108 RT						56		505		
522+80 84 LT TO 522+90 104 LT					15					
523+75 84 LT TO 523+94 114 LT					44					
525+09 86 LT TO 525+31 115 LT						7		65		
526+47 93 LT TO 526+61 126 LT					43					
526+67 109 RT TO 528+02 150 RT						18		161		
526+71 98 LT TO 528+04 167 LT						31		282		
527+60 78 LT TO 528+99 152 LT						29		262		
528+10 143 RT TO 528+21 172 RT					37					
528+33 151 RT TO 530+37 286 RT						32		284		
529+64 191 LT TO 530+14 151 LT					89					
530+30 297 RT TO 530+62 295 RT					37					
531+41 73 LT TO 532+38 88 LT						17		150		
532+38 75 LT TO 532+72 101 LT					64					
532+65 431 LT TO 532+71 467 LT						7		67		
532+73 75 LT TO 533+23 90 LT						9		78		
534+54 476 LT TO 534+90 511 LT					91					
534+84 79 LT TO 535+17 105 LT					64					
535+23 514 LT TO 535+68 501 LT					73					
537+01 585 LT TO 538+06 543 LT						16		140		
537+70 679 LT TO 538+94 620 LT					241					
538+06 84 LT TO 540+19 138 LT						40		361		
538+11 533 LT TO 538+20 590 LT					66					
539+11 618 RT TO 539+40 621 RT					30					
539+47 67 LT TO 540+83 81 LT						22		201		
539+67 581 RT TO 541+44 497 RT						24		218		
540+31 153 LT TO 540+60 151 LT					30					
540+93 304 LT TO 541+12 317 LT					15					
544+36 237 RT TO 544+54 237 RT					11					
545+14 188 LT TO 545+39 191 LT						3		31		
545+49 150 RT TO 546+02 150 RT						12		111		
546+25 82 RT TO 547+36 69 RT						11		96		
548+23 88 RT TO 548+53 114 RT					57					
550+65 84 RT TO 550+89 98 RT						4		38		
551+82 82 RT TO 552+27 95 RT						7		64		
552+05 83 LT TO 552+78 95 LT						13		121		
553+48 79 RT TO 553+72 94 RT						4		38		
554+07 78 RT TO 554+30 93 RT						4		38		
554+94 90 RT TO 555+19 114 RT						8		69		
556+77 71 RT TO 557+00 87 RT						4		38		
558+62 69 RT TO 562+87 77 RT						53		473		
560+75 101 RT TO 561+45 123 RT					146					
564+96 61 LT TO 565+08 91 LT					23					

EARTHWORK SCHEDULE										
LOCATION					FURNISHED EXCAVATION	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	TOPSOIL FURNISH AND PLACE, 4 INCH			
								CU YD	CU YD	SQ YD
IL 159 23+45 76 LT TO 23+76 84 LT					16					
27+73 60 RT TO 27+89 78 RT					12					
28+33 76 RT TO 28+45 95 RT					23					
28+95 54 RT TO 29+36 82 RT						14		130		
29+32 72 RT TO 29+87 123 RT					37					
31+79 52 RT TO 33+78 62 RT						23		205		
32+41 71 RT TO 32+51 81 RT					7					
33+04 105 RT TO 33+23 126 RT					30					
33+31 68 RT TO 33+51 88 RT					30					
36+23 73 RT TO 36+34 97 RT					21					
40+65 124 LT TO 41+01 137 LT					50					
40+73 64 LT TO 40+94 109 LT					68					
41+12 60 LT TO 41+26 107 LT					36					
41+33 65 LT TO 41+57 104 LT					62					
41+45 48 RT TO 41+55 118 RT					52					
41+82 140 LT TO 41+96 147 LT					10					
41+86 57 LT TO 42+62 67 LT						10		87		
42+23 48 RT TO 43+12 67 RT						17		157		
42+45 119 LT TO 42+60 126 LT					10					
43+21 56 LT TO 43+26 99 LT					33					
43+74 55 RT TO 44+41 76 RT					105					
43+87 52 LT TO 44+06 101 LT					73					
44+68 60 LT TO 44+83 87 LT					29					
TOTAL					1880	565		5073		

DITCH SCHEDULE							
LOCATION						GRADING AND SHAPING DITCHES	
							FOOT
I-64 507+72 72 LT TO 509+60 83 LT						189	
508+31 86 RT TO 516+00 92 RT						772	
530+75 201 RT TO 532+56 110 RT						208	
532+30 287 LT TO 532+54 117 LT						231	
532+53 118 RT TO 532+81 136 RT						34	
532+92 246 LT TO 533+89 284 LT						104	
543+07 145 RT TO 544+72 102 RT						170	
543+22 163 LT TO 545+53 81 LT						245	
544+74 86 LT TO 544+74 106 LT						21	
545+20 205 RT TO 547+58 160 RT						244	
547+03 143 LT TO 552+76 103 LT						570	
551+22 135 RT TO 555+08 136 RT						396	
555+09 133 RT TO 561+51 99 RT						651	
TOTAL						3835	

FENCE SCHEDULE		
LOCATION	CHAIN LINK FENCE (SPECIAL)	CHAIN LINK FENCE REMOVAL
	FOOT	FOOT
NORTHWEST QUADRANT	3181	3181
NORTHEAST QUADRANT	3331	3331
SOUTHWEST QUADRANT	3439	3439
SOUTHEAST QUADRANT	3281	3281
TOTAL		13232

UTILITY LOCATING				
LOCATION			LOCATING UNDERGROUND CABLE	LOCATING UNDERGROUND UTILITIES
			FOOT	FOOT
I-64 507+56 LT TO 508+00 RT				276
507+85 LT TO 508+21 RT				275
507+85 RT TO 553+60 RT			6855	
521+98 LT TO 522+48 RT				338
522+31 LT TO 561+04 LT			5750	
527+55 LT TO 527+55 RT				416
527+56 LT TO 528+34 RT				462
527+65 LT TO 527+65 RT				416
549+94 LT TO 550+30 RT				356
565+99 LT TO 565+95 RT				248
IL 159 23+35 LT TO 44+93 LT			2165	
23+55 RT TO 44+93 RT			2165	
TOT			16935	2787

CULVERT CLEANING SCHEDULE					
LOCATION				PIPE CULVERTS TO BE CLEANED 24"	PIPE CULVERTS TO BE CLEANED 36"
				FOOT	FOOT
I-64 529+40 229 RT TO 530+75 201 RT				138	
532+32 288 LT TO 532+13 487 LT					200
532+56 110 RT TO 532+55 117 LT					227
535+00 1 LT TO 535+00 117 LT				117	
544+73 117 RT TO 545+16 197 RT				90	
TOTAL				345	427

LAST SAVED = 7/8/2012
 PEN TABLE = VB-Half.tbl
 PLOT DRIVER = TR-WPSP-Block-Half.plt

FILE NAME =	USER NAME = epanehun	DESIGNED -	REVISED -
h:\200217\cad\1\plans\05-008-Schedule of Quantities.dgn		DRAWN -	REVISED -
PLOT SCALE = 48.0000' / IN.		CHECKED -	REVISED -
PLOT DATE = 12/30/2012 6:24:12 PM		DATE -	REVISED -



FAIRVIEW HEIGHTS

SCHEDULES OF QUANTITIES			
EARTHWORK, UTILITY LOCATING, DITCH, FENCE, AND CULVERT CLEANING			
SCALE: NONE	SHEET NO. 1 OF 4 SHEETS	STA.	TO STA.

I-64 / IL159		TOTAL SHEETS	SHEET NO.
INTERCHANGE ENHANCEMENT		60	5
CONTRACT NO. 97455			
SECTION 08-00037-00-LS			