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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
March 8, 2024 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 64B39

LEE County

Section 114BR-1 & 114BR-2
Project HBFP-Z7BK(316)
Route TR 238, TR 230

District 2 Construction Funds

Structure replacement ditches in US 30 ROW 1 mile & 1.5 mile west of IL 251.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2024

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-24)

SUPPLEMENTAL SPECIFICATIONS
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............cccoccviiniiiiiiinenns 59
2 X  Subletting of Contracts (Federal-Aid CONractS) .........ccooouiiiiiiiiiiiiiie e 62
K G =1 ={ @ USSP 63
4 Specific EEO Responsibilities Non Federal-Aid Contracts ..........ccccciiiieiiiiiiiiiiieee e 73
5 Required Provisions - State CoNtracts ...........cccuviiiiiiiiiiiie e 78
6 Asbestos Bearing Pad REmMOVa ...........u s 84
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ...........ccccceeviiiiennneenn. 85
8 X  Temporary Stream Crossings and In-Stream WOrk Pads ............cccceeiiiiiiiiiiicicc e 86
9 X Construction Layout SAKES ..........ooiiuiiiiiiiiie e 87

10 Use of Geotextile Fabric for Railroad CroSSiNg ........c.ccooiiiiiiiiiiieiiiiee et 90
11 Subsealing of Concrete PAVemMENLS ..........ccuuiiiiiiiiiiiie e 92
12 Hot-Mix Asphalt Surface COMrECHON ...........coiiiiiiiiiii e e e e e e e e e eaeaeee s 96
13 Pavement and Shoulder RESUMACING ........ccoiiiiuiiiiiie e e e e e 98
14 Patching with Hot-Mix Asphalt Overlay Removal ............ccccooviiiiiiiiee e 99
15 o)1 4 1= O] T ) LS 101
16 R TT=T A= PSSR 103
17 BICYCIE RACKS ...ttt e et e et e e et 104
18 Temporary Portable Bridge Traffic Signals ..........c.ooiiiiiiiiii e 106
19 Nighttime Inspection of Roadway Lighting ..........coooiiiiiiiiii e 108
20 English Substitution of Metric BOIES .........coooiiiiiiiiiiii e 109
21 Calcium Chloride Accelerator for Portland Cement Concrete .........ccccooveeeiiiiiiiiiee e 110
22 Quality Control of Concrete Mixtures at the Plant ... 111
23 X  Quality Control/Quality Assurance of Concrete MIXtUIES ..........cooceeeeiiiiieeiiiee e 119
24 LT =Y SRR 135
25 R TT=T A= RSP EURR 136
26 Temporary Raised Pavement Markers ...t 137
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........cccccciniiiiiiiniee, 138
28 Portland Cement Concrete Inlay or OVErIay .........cocciiiiiiiiiiiiiiie e 141
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ..........ccccccooeeiiiiiiiiiie e, 145
30 Longitudinal Joint and Crack PatChing ..........cccuuiiiiiiiiii e 148
31 X  Concrete Mix Design — Department Provided ............coooeiiiiiiireiiiiee e 150
32 Station Numbers in Pavements or OVEHAYS ..........coioiiiiiiiieiee e s 151
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction", adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways" and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring
Special Provisions" indicated on the Check Sheet included herein which apply to and govern the
construction of structure replacement Routes TR 230 (Town Hall Road) and TR 238 (Melugins
Grove Road), Project HBFP-Z7BK(316), Section 114BR-1 & 114BR-2, Lee County, Contract No.
64B39 and in case of conflict with any part, or parts, of said Specifications, the said Special
Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

Ditches in US 30 ROW 1 mile and 1.5 mile west of ILL. 251.

DESCRIPTION OF PROJECT

Structure replacement and roadway improvement on new ditch alignment at two locations. One
located at TR 230 (Town Hall Road) and one located at TR 238 (Melugins Grove Road). The
work will also include shoulder grading and new guardrail construction along US Route 30.

TRAFFIC CONTROL PLAN
Standards:
701001 701006 701201 701301 701306 701311 701326 701901

Details:

Work Zone Details 34.1
Traffic Control for Road Closures 40.1

Plans:

1. Town Hall Road Unmarked Detour
2. Melugins Grove Unmarked Detour
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Signs:

“‘LOW SHOULDER” W8-9(0)48 signs shall be installed at 1 mile intervals or as directed by the
Engineer.

When covering existing Department signs, no tape shall be used on the reflective portion of the
sign. Contact the District sign shop for covering techniques.

Any plates or direct applied sheeting used to alter signs shall have the same sheeting as the base
sign.

No more than one kind of alteration shall be used to alter a sign.

Any post stubs without a sign in place and visible shall have a reflector placed on each post.
Devices:

A minimum of 3 drums spaced at 4 feet shall be placed at each return when the sideroad is open.

Flaggers:

Flaggers shall comply with all requirements and signaling methods contained in the Department’s
“Traffic Control Field Manual” current at the time of letting. The flagger equipment listed for
flaggers employed by the lllinois Department of Transportation shall apply to all flaggers

In addition to the flaggers shown on applicable standards, on major sideroads, flaggers shall be
required on all legs of the intersection. Major sideroads for this project shall be Town Hall Road,
and Melugins Grove Road.

The South legs of Town Hall Road and Melugins Grove Road shall not be closed at the same
time. Separate road closure unmarked detours have been provided in the plans.

When the mainline flagger is within 200 feet of an intersection, the sideroad flagger shall be
required.

When the road is closed to through traffic and it is necessary to provide access for local traffic, all
flaggers as shown on the applicable standards will be required. No reduction in the number of
flaggers shall be allowed.

Pavement Marking:

All temporary pavement markings that will be operational during the winter months (December
through March) shall be paint.

District Standards Application:

Traffic Control for Road Closure: This work shall be done according to the Road Closure
Standard, plan details, Section 701 of the Standard Specifications, and contained herein:

“‘ROAD CLOSED AHEAD” (W20-3(0)-48) with “1 MILE”. The contractor shall erect these signs
at the locations shown on the unmarked detour plan sheets.
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‘ROAD CLOSED AHEAD” (W20-3(0)-48) with “1/2 MILES”. The contractor shall erect these
signs at the locations shown on the unmarked detour plan sheets.

“‘ROAD CLOSED AHEAD” (W20-3(0)-48) with flasher and the appropriate arrow plate (W1-6L(O)
or W1-6R(0)) shall be required on all side roads within the limits of the mainline “ROAD CLOSED
AHEAD” signs at the locations shown on the unmarked detour plan sheets.

Town Hall Road and Melugins Grove Road shall be considered Condition | Major Sideroad
Closures for signing as shown on the District Standard Traffic Control for Road Closure Detail.

Signing and devices required to close the road, according to the Traffic Control for Road Closure
detail and contained herein, shall be the responsibility of the Contractor. Signing required to divert
traffic to alternate routes shall be the responsibility of the Contractor. The day the closure signing
begins, the closure will be in effect when the Contractor has notified the Resident Engineer or
personnel on the project. No signing shall be erected on Friday, Saturday or Sunday. The road
shall not be closed until the signing is completely installed, verified, and ready to accept traffic.

The “ROAD CLOSED?” sign on the Type lll barricades shall be unobstructed and visible to traffic
at all times. No equipment, debris, or other materials shall be stored within 20 feet of the first set
of Type lll barricades, unless approved by the Engineer.

The Contractor shall not drive around the outside of the Type lll barricades, but shall relocate the
barricades temporarily for access. When it is necessary for the barricades to be moved for
access, the Contractor shall move the devices into the left lane and/or left shoulder area behind
barricades that are to remain in place. At no time shall the barricades be turned parallel to traffic
flow for access purposes.

If a path becomes evident around the outside of the barricades, the Contractor shall be required
to place additional Type lll barricades to prevent driving around the existing barricades. Additional
barricades shall be included in the cost of applicable Traffic Control Standards

This work shall be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION, (SPECIAL).

Maintenance of Traffic:

The traffic on US 30 shall be kept open to one-way traffic while shoulder/guardrail work is being
performed during working hours and two-way traffic during non-working hours.

The Contractor shall notify the Lee County Highway Department, the corresponding Township
Commissioner, city municipality, emergency response agencies (i.e.: fire, ambulance, police),
school bus companies and the Department of Transportation (Bureau of Project Implementation)
regarding any changes in traffic control.

The Contractor shall notify the Lee County Highway Department, corresponding Township
Commissioner and/or city municipality for any sideroad closure or opening.

The Contractor shall be responsible for providing a weekly article and map to the news media
WREX describing work being performed and stages closed to traffic.

The Contractor shall have all mainline lanes on US 30 open from 6:00 pm Friday until 6:00 am
Monday, unless prior approval is obtained from the Resident Engineer.
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Reconstruction of the township road pavement at the intersection shall be completed using Traffic
Control and Protection Standards 701201.

Grading shall be completed using Traffic Control and Protection Standards 701001, 701006, and
701201.

Shoulder improvements/Widening shall be completed using Traffic Control and Protection
Standards 701011, 701201, and 701326.

Pavement Marking shall be completed using Traffic Control and Protection Standard 701311

Erosion Control and Landscaping shall be completed using Traffic Control and Protection
Standards 701001, 701006, and 701201.

The township roads shall be closed during construction using District Standard 40.1.

CONCRETE REVETMENT MATS
Effective: January 1, 2015 Revised: October 5, 2021

This work shall consist of furnishing and placing Precast or Articulated Block Revetment Mat, as
a permanent scour countermeasure in accordance with the grades, details and design dimensions
as shown on the plans.

This work shall be completed according to Section 285 of the Standard Specifications and as
specified herein:

The manufacturer shall use the alignment and cross-section of the channel, the design depth of
flow, channel slope and design velocity provided in the plans to design the block size, block
weight, block configuration, and mat configuration utilizing HEC 23 criteria.

The manufacturer shall be required to submit the design for the block mat, based on the existing
field conditions and the hydraulic information for the various plan locations provided in the contract
plans to the Resident Engineer, four weeks prior to delivery of the block to the jobsite.

Block used above normal pool elevation shall be open-cell to allow for vegetation growth. The
block used below normal pool elevation shall be closed-cell block, unless otherwise noted in the
plans.

The anchors (if required), cable and fittings shall be as specified by the manufacturer, and at the
spacing specified by the manufacturer and shall not be paid for separately.

A 4 in. layer of clean aggregate, as specified by the manufacturer, is required for bedding, and is
not paid for separately, but included in the price of the revetment mat.
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Basis of Measurement: This work will be measured for payment in place and the area computed
in square yards. The area for measurement will include the upper, sloped surface of the mat. The
portion of the mat in trenches will not be measured for payment. No allowances will be made for
overlaps.

Filter fabric will be measured for payment according to Article 282.09.

Basis of Payment: This work will be paid for at the contract unit price per square yard for
PRECAST BLOCK REVETMENT MAT or ARTICLUATED BLOCK REVETMENT MAT.

Filter Fabric will be paid for according to Article 282.09.

PIPE CULVERTS
Effective: July 1, 1994

This work shall be done according to Section 542 of the Standard Specifications. The contractor
shall do this work in such a manner that there will be no backwater passing thru the opening in
the dike and flooding the adjacent properties. The contractor will also be required to backfill the
outer 3 feet of the dike slopes with an impervious material. The contractor shall not start the
culvert during unstable weather conditions or when unstable weather conditions are forecasted
for the river basin.

This work will be paid for at the contract unit price per Foot for PIPE CULVERT of the type and

size specified.

GRANULAR BACKFILL FOR STRUCTURES
Effective: April 19, 2012 Revised: September 27, 2016

Revise the third sentence of the first paragraph of Article 586.03 of the Standard Specifications
to read:

“The backfill volume shall be placed in convenient lifts for the full width to be backfilled
and shall be compacted to not less than 95 percent of the standard laboratory density.”

Delete the fourth sentence of the first paragraph of Article 586.03 of the Supplemental
Specifications.

Revise Articles 586.04 Method of Measurement and 586.05 Basis of Payment to read:

“This work shall be included in the per foot price for the item THREE-SIDED PRECAST
CONCRETE STRUCTURES (SPECIAL) of the dimensions specified.”
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ESTABLISHING AND REFERENCING LAND SECTION MARKERS
Effective: November 8, 1996 Revised: April 14, 2010

The Contractor shall monument or re-monument all Section Corners, Quarter Corners with their
Reference Monuments, (and any lesser Corners which are in place including those which have
been monumented by others and do not conform with the Department's procedures), that will be
destroyed. The Section Corners will be monumented according to District Reference Marker
Detail No. 63.4. It is required that an lllinois Professional Land Surveyor prepare a Department
Monument Record Form which is in compliance with the Land Surveying Monuments Acts (765
ILCS 220/0.01 et seq.) for any designated Section Corner Monument or any Reference Monument
that is disturbed. The Contractor shall secure the I.D.O.T. Monument Record Form (with 1.D.O.T.
logo) from the Department and furnish said form to the lllinois Professional Land Surveyor. Each
Monument Record Plat shall note how the Section Corner Monument and all Reference
Monuments were set, either flush with the ground, buried 28 inches, (if monuments are buried,
four 3.5 foot by 5/8 inch rebars shall be placed around said monuments to make recovery an
easier task), or in other cases what was done. A graphic illustration of physical landmarks and
their relationship to the Monument Reference Markers shall be shown upon said Monument
Record Plat. These Monument Record Plats shall be recorded by the Surveyor. Recorded copies
will then be furnished to the Department by the Contractor.

The determination of those Section Corners which are to be re-monumented for this project will
be made by said Department.

If any of the before described Section Corners have been previously monumented by Department
standards and all Reference Monuments are in place, a signed and sealed letter from the lllinois
Professional Land Surveyor shall be sent to this office affirming this fact. In case a Reference
Monument has been destroyed, it will be reset and a new Monument Record Plat shall be
recorded.

Any questions or deviations from these procedures shall be referred to the Plats and Plans Unit
at 815/284-5370.

This work will be paid for at the contract unit price per Each for ESTABLISHING AND
REFERENCING LAND SECTION MARKERS, or for REFERENCING LAND SECTION
MARKERS when the land section marker has been previously located. All work shall be done
under the direction of a registered land surveyor of the State of lllinois.

Each item shall include the placement of four reference markers and a land section marker where
applicable.

MOWING

Effective: January 1, 2002 Revised: April 12, 2016

This work consists of mowing all Seeding Class 1A and Class 2A at the completion of the project
or before winter shut down. The vegetation must be at least 6” long before mowing. The

vegetation shall be mowed to obtain a height of not more than 3 inches. All debris must be cleared
from the right-of-way immediately after the mowing.

6
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This work will be paid for at the contract unit price per Acre for MOWING.

GEOTECHNICAL REINFORCEMENT

Effective: June 17, 2022 Revised: April 10, 2014

This work consists of furnishing and installing an integrally-formed polypropylene geotechnical
grid reinforcement material. The geogrid shall have an aperture, rib and junction cross section
sufficient to permit significant mechanical interlock with the material being reinforced. There

shall be a high continuity of tensile strength through all ribs and junctions of the grid material to
reinforce the subbase or subgrade as shown on the plans and specifications.

MATERIAL TEST METHOD DATA
CHARACTERISTICS

polymer type polypropylene

ultra violet stability ASTM D 4355 50%

DIMENSIONAL TEST METHOD UNIT DATA
CHARACTERISTICS

open area CW 02215 % 75 (max.)
unit weight ASTM D 5261 0z/yd2 5.0 (min.)
TECHNICAL TEST METHOD UNIT DATA
CHARACTERISTICS

junction efficiency GRI-GG2 % 90 (min.)

The supplier should provide a certification that their product meets the above requirements.

The geotechnical reinforcement shall be placed as described herein or as shown on the cross
sections.

Geogrid shall be delivered to the jobsite in such a manner as to facilitate handling and
incorporation into the work without damage. Material shall be stored in such a manner as to
prevent exposure to direct sunlight and damage by other construction activities.

Prior to the installation of the geogrid, the application surface shall be cleared of debris, sharp
objects and trees. Tree stumps shall be cut to the level of the ground surface. If the stumps
cannot be cut to the ground level, they shall be completely removed. In the case of subgrades,
all wheel tracks or ruts in excess of 3 inches in depth shall be graded smooth or otherwise filled
with soil to provide a reasonably smooth surface.

The geotechnical reinforcement shall be placed with the “roll length” parallel to the pavement.
Fabric of insufficient width or length to fully cover the specified area shall be lapped a minimum
of 24 inches. The geogrid should be secured in place.
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Installation:

The granular blanket shall be constructed to the width and depth required on the plans. Unless
otherwise specified, the material shall be back-dumped on the Geogrid in a sequence of
operations beginning at the outer edges of the treatment area with subsequent placement
towards the middle.

Placement of material on the Geogrid shall be accomplished by spreading dumped material off
of previously placed material with a bulldozer blade or endloader, in such a manner as to
prevent tearing or shoving of the Geogrid. Dumping of material directly on the Geogrid will only
be permitted to establish an initial working platform. No construction equipment shall be
allowed on the Geogrid prior to placement of the granular blanket. If the geogrid develops
wrinkles or moves significantly, an alternative method of securing it shall be used.

Unless otherwise specified in the plans or Special Provisions, the granular material, shall be
placed to the full required thickness and compacted to the satisfaction of the Engineer.

Geogrid which is damaged during installation or subsequent placement of granular material, due
to failure of the Contractor to comply with these provisions, shall be repaired or replaced at his
expense, including costs of removal and replacement of the granular material.

Torn Geogrid may be patched in-place by cutting and placing a piece of the same Geogrid over
the tear. The dimensions of the patch shall be at least 2 feet larger than the largest dimension
of the tear and it shall be weighted or otherwise secured to prevent the granular material from
causing lap separation.

Method of Measurement: Geotechnical Reinforcement will be measured in square yards for the
surface area placed. The excavation, replacement and compaction of the granular layer shall
be paid for separately.

Basis of Payment: This work will be measured in place and the area computed in square yards.
The work will be paid for at the contract unit price per Square Yard for GEOTECHNICAL
REINFORCEMENT.

PCC AUTOMATIC BATCHING EQUIPMENT
Effective: January 1, 2015 Revised: April 12, 2016

Portland cement concrete provided shall be produced from batch plants that conform to the
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge
Construction. Semi-automatic batching will not be allowed.

Plants shall have computerized batching interfaced with a printer. Batch weights, aggregate
mixtures, water added, amount of each admixture or additive, and percent variance from design
shall be printed for each batch. Tickets shall state the actual water-cement ratio as batched, and
the amount of water that can be added to the batch without exceeding the maximum water-cement
ratio. Truck delivery tickets are still required as per Article 1020.11(a)(7) of the Standard
Specifications.
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PCC QC/QA ELECTRONIC REPORTS SUBMITTAL

Effective: January 1, 2015 Revised: April 12, 2016

The Contractor's QC personnel shall be responsible for electronically submitting BMPR MI654
“Concrete Air, Slump, and Quantity,” BMPR MI655 “P.C. Concrete Strength,” and BMPR MI504
“Aggregate Gradation” reports to the Department. The format for the electronic submittals shall
be the QMP package reporting program, which will be provided by the Department. Microsoft
Excel 2007 or newer and Microsoft Outlook is required for this program which shall be provided
by the Contractor.

ROCK FILL

Effective: May 1, 1995 Revised: August 29, 2013

This work shall consist of placing CS02 at locations shown in the plans.

The CS02 shall consist of crushed gravel, crushed stone, or crushed concrete of sound durable
particles, reasonably free of deleterious materials meeting the following gradation:

Grad No. Sieve Size and Percent Passing
6” 4” 2”
CS02 100 8010 25+15

This work shall be paid for at the contract unit price per Ton for ROCK FILL.

REMOVAL OF EXISTING STRUCTURES
Effective: July 28, 2014

This work shall be done in accordance with Section 501 of the Standard Specifications. The work
shall consist of removing and disposing of the existing bridges (superstructure and substructure),
existing bridges’ wingwalls, existing concrete retaining wall, and existing bridges’, existing bridges’
wingwalls’, and existing concrete retaining wall’s foundation systems (including piling).

No. Station Description
1 99+57.05 Single span reinforced concrete bridge with
closed reinforced concrete abutments
supported on timber piles. No. salvage.
2 199+47.53 Single span reinforced concrete bridge with
closed reinforced concrete abutments
supported on timber piles. No. salvage.

3 3040+80.01 to Reinforced concrete retaining wall with
3041+93.53 reinforced concrete spread footing
supported on piles. Approximate length =
216'.
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The extent of removal of Structure No.’s 1 and 2 southern abutments, southern wingwalls, and
southern foundation systems (including piling) shall be coordinated with the three-sided structure
design. The extent of removal of Structure No.’s 1 and 2 southern abutments, southern wingwalls,
and southern foundation systems (including piling) may need to exceed the limits in Section 501.

The extent of removal of Structure No. 3 shall be 2.0 feet minimum below proposed finished
grade. The portion of the retaining wall a minimum of 2.0 feet or deeper below proposed finished
grade may remain in place.

This work, including removal that may need to exceed the limits in Section 501, shall be paid for
at the contract unit price per Each for REMOVAL OF EXISTING STRUCTURES of the number
specified.

SECTION 404 — NATIONWIDE PERMIT #14 (NON-REPORTING)
Effective: April 1, 2019

An United States Army Corps of Engineers (USACOE) Section 404 - Nationwide Permit #14 has
not_been procured for this project because it's considered as “Non-Reporting” because the
following conditions are being met:

1) The loss of Waters of the United States does not exceed 1/10™ acre; and
2) There are no discharges into a special aquatic site, including wetlands.

The requirements and conditions of the Nationwide Permit #14 must still be adhered to and can
be found at the following link:
https://www.swt.usace.army.mil/Portals/41/docs/missions/regulatory/NationwidePermits/Nationw
ide%20Permit%2014%20-%20Linear%20Transportation%20Projects.pdf?ver=2017-03-31-
150712-910

In the event that these conditions are not being met, it will be necessary to submit a pre-
construction notification to the USACOE.

No additional payment shall be made for this work.

This Special Provision expires on March 18, 2022 per Federal Register Volume 82, Issue 4
(January 6, 2017).

AVAILABILITY OF ELECTRONIC FILES
Effective 10/16 Revised 2/10/17

2D MicroStation and GEOPAK files of this project will be made available to the Contractor

after contract award. This information will be provided upon request as MicroStation CADD files
and Geopak coordinate geometry files ONLY. If data is required in other formats it will be your
responsibility to make these conversions. Contractor shall coordinate obtaining electronic files
through the Project Engineer. If there is a conflict between the electronic files and the printed
contract plans and documents, the printed contract plans and documents shall take precedence
over the electronic files. The Contractor shall accept all risk associated with using the electronic
files and shall hold the Department harmless for any errors or omissions in the electronic files and
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the data contained therein. Errors or delays resulting from the use of the electronic files by the
Contractor shall not result in an extension of time for any interim or final completion date or shall
not be considered cause for additional compensation. The Contractor shall not use, share, or
distribute these electronic files except for the purpose of constructing this contract. Any claims
by third parties due to use or errors shall be the sole responsibility of the Contractor. The
Contractor shall include this disclaimer with the transfer of these electronic files to any other
parties and shall include appropriate language binding them to similar responsibilities.

WATERPROOFING MEMBRANE SYSTEM FOR BURIED STRUCTURES
Description. This work shall consist of furnishing and placing a membrane waterproofing system
on the top slab and sidewalls, or portions thereof, for buried structures, including three sided

precast concrete structures as detailed on the contract plans.

All membrane waterproofing systems shall be supplied by qualified producers. The Department
will maintain a list of qualified producers.

Materials. The materials used in the waterproofing system shall consist of the following.

(a) Cold-applied, self-adhering rubberized asphalt/polyethylene membrane sheet with the
following properties:

Physical Properties
Thickness ASTM D 1777 or D 3767 &0 mils (1.500 mm) min.
Width 36 inches (914 mm) min.

12
Tensile Strength, Film ASTM D 882 5000 |b/in" (34.5 MPa)

min.
Pliability [180° bend over 1" i_n_ch (25 mm) mandrel @ -20 °F No Effect
(-29 °C)] ASTM D 146 (Modified) or D1970
Puncture Resistance-Membrane ASTM E 154 40 Ib. (178 N) min.
Permeability (Perms) ASTM E 96, Method B 0.1 max.
Water Absorption (% by Weight) ASTM D 570 0.2 max.
Peel Strength ASTM D 903 9 Ib./in (1576 N/m) min.

b) Ancillary Materials: Adhesives, Conditioners, Primers, Mastic, Two-Part Liquid Membranes,
and Sealing Tapes as required by the manufacturer of the membrane and film for use with the
respective membrane waterproofing system.

Construction. The areas requiring waterproofing shall be prepared and the waterproofing shall be
installed in accordance with the manufacturer’s instructions. The Contractor shall not install any
part of a membrane waterproofing system in wet conditions, or if the ambient or concrete surface
temperature is below 40° (4° C), unless allowed by the Engineer.

11
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Surfaces to be waterproofed shall be smooth and free from projections which might damage the
membrane sheet. Projections or depressions on the surface that may cause damage to the
membrane shall be removed or filled as directed by the Engineer. The surface shall be power
washed and cleaned of dust, dirt, grease, and loose particles, and shall be dry before the
waterproofing is applied.

The Contractor shall uniformly apply primer to the entire area to be waterproofed, at the rate
stated in the manufacturer’s instructions, by brush, or roller. The Contractor shall brush out primer
that tends to puddle in low spots to allow complete drying. The primer shall be cured according to
the manufacturer’s instructions. Primed areas shall not stand uncovered overnight. If membrane
sheets are not placed over primer within the time recommended by the manufacturer, the
Contractor shall recoat the surfaces at no additional cost to the Department.

The installation of the membrane sheet to primed surfaces shall be such that all joints are shingled
to shed water by commencing from the lowest elevation of the buried structure’s top slab and
progress towards the highest elevation. The membrane sheets shall be overlapped as required
by the manufacturer. The Contractor shall seal with mastic any laps that were not thoroughly
sealed. The membrane shall be smooth and free of wrinkles and there shall be no depressions
in horizontal surfaces of the finished waterproofing. After placement, exposed edges of
membrane sheets shall be sealed with a troweled bead of a manufacturer's recommended mastic,
or two-part liquid membrane, or with sealing tape.

Sealing bands at joints between precast segments shall be installed prior to the waterproofing
system being applied. Where the waterproofing system and sealing band overlap, the installation
shall be planned such that water will not be trapped or directed underneath the membrane or
sealing band.

Care shall be taken to protect and to prevent damage to the waterproofing system prior to and
during backfilling operations. The waterproofing system shall be removed as required for the
installation of slab mounted guardrails and other appurtenances. After the installation is complete,
the system shall be repaired and sealed against water intrusion according to the manufacturer’s
instructions and to the satisfaction of the Engineer.

Replace the last paragraph of Article 540.06 Precast Concrete Box Culverts and replace with:
Handling holes shall be filled with a polyethylene plug. The plug shall not project beyond
the inside surface after installation nor project above the outside surface to the extent that
may cause damage to the membrane. When metal lifting inserts are used, their sockets
shall be filled with mastic or mortar compatible with the membrane.

Method of Measurement. The waterproofing system will be measured in place, in square yards
(square meters) of the concrete surface to be waterproofed.

Basis of Payment. This will work will be paid for at the contract unit price, per square yard (square
meter) for WATERPROOFING MEMBRANE SYSTEM FOR BURIED STRUCTURES.
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SETTLEMENT PLATFORMS

Description. This work shall be done according to applicable articles in Section 204 of the
Standard Specifications and the Settlement Platform Detail in the District Details section of the
plans except as herein modified.

This work shall consist of furnishing and placing Settlement Platforms meeting the requirements
of Article 204.03 and Article 204.06 of the Standard Specifications and the plan details. The
Settlement Platforms shall be installed at the locations shown on the plans or as directed by the
Engineer. The Settlement Platforms will be monitored by the Engineer to determine when
construction of the incidental hot-mix asphalt surfacing along TR 230 (Town Hall Road) and TR
238 (Melugins Grove Road) can commence.

Four (4) Settlement Platforms are recommended for embankment construction at the locations
specified on the US 30 Roadway Plan and Profile sheets. The minimum monitoring period for the
Settlement Platforms shall be 95 days and the period shall begin after installation of the rock fill
and commencement of embankment construction. It is estimated the settlement of TR230 (Town
Hall Road) may take up to 190 days and up to 6.5 inches of settlement may occur. TR 238
(Melugins Grove Road) settlement will occur primarily as the embankment is constructed.
Settlement platforms should be placed to monitor the settlement throughout the embankment
construction. TR 230 (Town Hall Road) shall be completed first to allow the settlement period to
occur during construction of TR 238 (Melugins Grove Road). Traffic can traverse TR 230 (Town
Hall Road) during the settlement period with the contractor maintaining the aggregate surface
during the settlement.

Settlement Platform monitoring will be performed at a minimum frequency of once per week. The
monitoring periods for each platform may be extended by the Engineer until no more than 0.01'
of settlement occurs per week for a minimum of two (2) consecutive weeks. The duration of the
settlement monitoring period(s) is at the discretion of the Engineer.

Method of Measurement. This work will be measured for payment in units of Each at the locations
designated on the plans.

Basis of Payment. This work shall be paid for at the contract unit price per Each for SETTLEMENT
PLATFORMS, which price shall include all labor, equipment, and materials necessary to install,
maintain, and partially remove and cap the settlement platforms.

Additional Settlement Platforms requested by the Engineer to aid in the determination of
settlement rate and amount shall be paid at the contract unit price per Each for SETTLEMENT
PLATFORMS.

If the Contractor requests a credit for the placement of additional embankment due to settlement
during construction, the Engineer may require additional Settlement Platforms be installed for
quantity determination. Settlement Platforms installed for quantity determination shall not be paid
for separately but shall be considered included in the cost of EARTH EXCAVATION.
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WEAK POST GUARDRAIL ATTACHED TO CULVERT
Add the following third paragraph to Article 630.03 of the Standard Specifications to read:

“The weak post guardrail to be attached to the three-sided structures shall be Case Il or
Case IV. The applicable Case (Case Il or Case V) is dependent upon specific culvert dimensions
delineated on Standard 630111. The culvert dimensions necessary to determine whether Case
Il or Case IV applies will be determined as part of the design of each of the three-sided structures.
The weak post guardrail Case (Case Il or Case V) to be furnished and installed shall be based
on the approved design for each of the three-sided structures.”

Revise Articles 630.07 Method of Measurement and 630.08 Basis of Payment to read:

“This work shall be included in the per foot price for the item THREE-SIDED PRECAST
CONCRETE STRUCTURES of the dimensions specified.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC)

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Work Areas. For stationing, the lateral distance is measured from centerline
and the farthest distance is the offset distance or construction limit, whichever is less.

The following contract specific work areas shall be monitored by the Environmental Firm for soil
contamination and workers protection.

ISGS Site 1862V2-5 — Right of Way, 2600 Block of US 30, unincorporated Viola Township (US

30 approximately 730 m (2,400 feet) west of Town Hall Road, Lee County

e Station 3020+00 to 3027+00, 0 to 45 feet (RT). The Engineer has determined this material
meets the criteria of and shall be managed in accordance to Article 669.05(a)(1).
Contaminants of concern sampling parameters: VOCs, SVOCs, and Metals.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None

Additional information on the contract specific work areas listed above collected during the

regulated substances due-diligence process is available through the District's Environmental
Studies Unit (DESU).
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STEEL PLATE BEAM GUARDRAIL-SHORT RADIUS
This work consists of installation of “Short Radius Guardrail” as shown on the plans.

CONSTRUCTION: This work shall be according to appliable portions of Sections 630, 631, and
633 of the Standard Specifications and as shown on the plan details and applicable standards, or
as directed by the Engineer.

MEATHOD MEASUREMENT: The work shall be measured in feet.

BASIS OF PAYMENT: The Work shall be paid for at the contract unit price per FOOT for STEEL
PLATE BEAM GUARDRAIL (SHORT RADIUS). Such prices shall include all labor, materials,
and equipment necessary to complete the work.

THREE SIDED PRECAST CONCRETE STRUCTURE (SPECIAL)
Effective: December 21, 2016 Revised: March 24, 2023

General. This work shall consist of designing, furnishing and installing the three-sided precast
concrete structure according to applicable portions of Sections 502, 503, 504, 512, and 540 of
the Standard Specifications. The three-sided structure shall be sized to provide the design fill,
minimum clear span, and maximum waterway opening specified on the contract plans. In
addition, the out to out length of the structure shall be as specified on the contract plans.

Prequalification. The Department maintains a pre-qualified list of proprietary structural systems
permitted for three sided structures. This list can be found on the Department’s web site under
Prequalified Structural Systems. The Contractor’s options are limited to those systems pre-
qualified by the Department. These systems have been reviewed for structural feasibility and
adequacy only and their presence on this list shall in no case relieve the Contractor of the site
specific design or QC/QA requirements stated herein.

The Contractor shall utilize the services of a pre-qualified design engineering firm to coordinate
the development of all construction documents and provide any design engineering services not
provided by the supplier of the precast structure. The engineering firm shall be pre-qualified
according to the Department, in the category of “Highway Bridges: Typical”. Firms involved in
any part of the project (plan development or management for the Department) will not be eligible
to provide these services. Evidence of pre-qualification shall be included with the design
submittal.

Materials. Materials shall be according to the following.

Item Article/Section

(a) Cast-In-Place Concrete 1020

(b) Fine Aggregate (Note 1) 1003.04

(c) Coarse Aggregate (Note 1) 1004.05

(d) Metal Shell Piling 1006.05(a)
(e) Steel Piling 1006.05(b)

(f) Reinforcement Bars 1006.10

(g) Geocomposite Wall Drains 1040.07

(g) Precast Concrete (Note 2) 1042.03
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Note 1:Backfill for the structure shall be compacted Granular Backfill except for the areas directly
behind drainage openings which shall be Porous Granular Backfill unless a geocomposite
wall drain is utilized.

Note 2:All three-sided precast concrete structures, precast headwalls, precast wingwalls and
precast footings shall be produced according to ASTM C 1504 and according to the
Department’s latest Policy Memorandum “Quality Control/ Quality Assurance Program for
Precast Concrete Products”.

Design. The design of a three-sided precast concrete structure including headwalls, wingwalls,
foundations, ground improvement if needed, and railing connections to the structure if applicable,
shall be according to the Contract Plans and latest edition of the AASHTO LRFD Bridge Design
Specifications, referenced on the structure plans, and shall include the effects of the foundation
deflection during the sequence of construction anticipated. Railings shall be of the type specified
on the Contract Plans and the connections shall at a minimum be designed to meet a TL 3
designation unless noted otherwise on the Contract Plans.

The Contractor shall be responsible for all work necessary to design and construct the
foundations, including any stub walls, footings, piling, shafts, over excavation and aggregate
backfill, geopiers, scour protection, and water diversion necessary to deal with the site conditions
encountered. Their design shall be according to the current Departments policies for foundations
found in Section 3.10 of the IDOT Bridge Manual. The top of footing depth shown on the plans is
assumed based on the foundation scour protection method shown on the plans. Unless otherwise
specified, the contractor/supplier may elect to provide and alternate method of scour protection
according to Section 2.3 of the IDOT Bridge Manual. The actual scour depth(s) shall be calculated
based on the foundation and protection method chosen.

Three sided precast concrete structures located within a Seismic Zone greater than 1, as defined
in the AASHTO LRFD Bridge Design Specifications Table 3.10.6-1, shall satisfy the following
requirements:

1) The structure shall be connected to the footing/pedestal 2 ft. (600 mm) from the outermost
exterior edge of the structure at all four corners with a galvanized rigid mechanical
connection subject to the approval of the Engineer. This connection shall be located on
the interior face of the segment to allow for future inspection.

2) All top joints of exterior segments within a length of 12 ft. (3.65 m) at each end of the
structure, regardless of the fill cover, shall be mechanically connected as previously
described. The mechanical connection is subject to the approval of the Engineer.

The system chosen by the Contractor shall provide a hydraulically equivalent waterway opening
to that specified on the plans. Evidence of equivalency shall also be provided in writing to the
Engineer for review and approval prior to ordering any materials.

Submittals. The Contractor shall submit complete design and construction documents to the
Department for review and approval prior to starting construction. The submittals shall include all
calculations, shop drawings, working drawings, etc. necessary to successfully construct the
structure. In addition an initial Structure Load Rating Summary (SLRS- see form BBS 2795), and
analysis file(s) shall be submitted. All documents shall be prepared and sealed by lllinois
Licensed Structural Engineer(s). The calculations, SLRS, and drawings shall be submitted a
minimum of 45 days prior to construction. Shop drawings for three sided precast concrete

16



TR Route 230 & 238 (Town Hall Rd. & Melugins Grove Rd.)
Project HBFP-Z7BK(316)

Section 114BR-1 & 114BR-2

Lee County

Contract No. 64B39

structures shall be submitted according to Article 1042.03(b) and Article 105.04 of the Standard
Specifications.

The construction plans shall also include a revised waterway information table with the actual
opening provided for all events, and any revisions to the scour table (if necessary) to account for
the actual structure installed. The remaining information in the waterway information table shall
match the waterway information table shown in the contract plans. Upon completion of the project
the Contractor shall provide “As-Built” record drawings in CADD format, for the Departments use.

Construction. No construction of the foundations shall be started until written approval of the
shop drawings is provided by the Engineer. The Contractor shall be responsible for diverting the
water from the construction area as needed using a method meeting the approval of the Engineer.
The cost of diverting the water shall be considered as included in the contract unit price bid for
the three sided structure being constructed and no additional compensation will be allowed.

The Contractor shall obtain technical assistance from the supplier of the precast units in the form
of onsite instruction and monitoring of construction staff to ensure proper installation of all units.
In addition, if any issues related to fabrication and/or assembly arise during installation, the
Contractor in conjunction with the supplier of the system shall be responsible for any remedial
action required to remedy the situation subject to the approval of the Engineer and at no additional
cost to the Department.

Unless otherwise specified, structures with a minimum design fill height of 3 ft (900 mm) or less
shall be waterproofed with a system as specified elsewhere in the contract.

For structures spanning over water, 3 in. (75mm) diameter drain openings, spaced at a maximum
of 8 ft (2.4 m) centers, 2 ft (600 mm) above the flow line shall be provided according to Article
503.11. For structures spanning over traffic, a geocomposite wall drain and pipe underdrain outlet
system shall be installed and no drainage openings through the sidewalls will be allowed.

Whenever possible, segments shall be set from the center of the structure outward to minimize
growth, caused by variation in the as-cast segment width, to ensure the headwall section and
wings can be set where specified. Any joints between segments greater than %2 inch (13 mm)
shall be grouted according to Article 504.06(e) prior to waterproofing.

All joints between segments shall be sealed according to Article 540.06. When the minimum fill
over the structure, between the edges of the shoulders, is less than or equal to 3 ft. (1 m), the top
joints between segments shall also be secured with a previously approved mechanical
connection. The mechanical connection shall be used to connect a minimum length of 12 ft. (3.65
m) of exterior segments at each end of the structure. There shall be a minimum of 4 mechanical
connections per joint with a maximum spacing of 10 ft. (3 m). All plates, shapes, and hardware
shall be galvanized or stainless steel. If the design of the structure also requires grouted shear
keys, the keyway shall be cast in the top slab of the segments and grouted according to Article
504.06(e).

The excavation and backfill for three sided precast concrete structures shall be according to
Section 502 of the Standard Specifications and any additional backfilling requirements based on
the precast supplier's design. All construction inspection and material certification necessary to
verify these additional backfilling requirements in the field shall be the responsibility of the
supplier. The three-sided precast concrete structure shall be placed according to applicable
requirements of Article 542.04(d) of the Standard Specifications. When multi-spans are used a 3
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in. (75 mm) minimum space shall be left between adjacent sections. After the precast units are
in place and the backfill has been placed to midheight on each exterior side of the sidewalls, the
space between adjacent interior legs shall be filled with Class Sl concrete. The Class Sl concrete
shall be according to Section 1020, except the maximum size of the aggregate shall be 3/8 in.
(9.5 mm).

Method of Measurement. Three sided precast concrete structures will be measured in feet
(meters). The overall length shall be measured from out to out of headwalls along the centerline
of each span of the structure. Class Sl concrete placed between adjacent spans, grouted
keyways or mechanical connections between precast units, and mechanical connections between
the precast units and the substructure will not be measured for payment. All items necessary to
construct the wingwalls, headwalls, foundation scour protection options and foundation shall not
be measured for payment separately, but shall be included in this work.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for THREE
SIDED PRECAST CONCRETE STRUCTURES (SPECIAL) of the clear span specified. Rock
excavation will be paid for separately according to Article 502.13 of the Standard Specifications.

When foundation scour protection is specified, the cost to design and construct it shall be included
in this item. Metal railing shall be measured and paid for according to Section 509 of the Standard
Specification.

The cost of waterproofing when specified will not be included in this item but will be paid for
separately.

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008 Revised: April 1, 2023

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement in segments where no sideroads
or entrances require deployment of additional flaggers. Use of these devices shall be at the option
of the Contractor.

Equipment. AFADs shall be the STOP/SLOW or Red/Yellow Lens type mounted on a trailer or
moveable cart meeting the requirements of the MUTCD and NCHRP 350 or MASH 2016,
Category 4.

General. AFADs shall be placed at each end of the traffic control, where a flagger is shown on
the plans. The AFAD shall be setup within five degrees of vertical.

Flagger symbol signs as shown on the plans shall be replaced with “BE PREPARED TO STOP”
signs when the AFAD is in operation.

Personal communication devices shall not be used to operate the AFAD.
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Flagging Requirements. Flaggers and flagging requirements shall be according to Article 701.13
of the Standard Specifications and the following.

Each AFAD shall be operated by a flagger trained to operate the specific AFAD to be deployed.
A minimum of two flaggers shall be on site at all times during operation. Each flagger shall be
positioned outside the lane of traffic and near each AFAD’s location.

Flagging equipment required for traditional flagging shall be available near each AFAD location
in the event of AFAD equipment malfunction/failure.

For nighttime flagging, the AFAD and flagger shall be illuminated according to Article 701.13 of
the Standard Specifications.

When not in use, AFADs will be considered non-operating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

CEMENT, TYPE IL (BDE)
Effective: August 1, 2023
Add the following to Article 302.02 of the Standard Specifications:
“(k) Type IL Portland-Limestone Cement .............cccuiiiiiiiiiiiiii e 1001”
Revise Note 2 of Article 352.02 of the Standard Specifications to read:

“Note 2. Either Type | or Type IA portland cement or Type IL portland-limestone cement
shall be used.”

Revise Note 1 of Article 404.02 of the Standard Specifications to read:

“Note 1. The cement shall be Type | portland cement or Type IL portland-limestone
cement.”

Revise Article 1019.02(a) of the Standard Specifications to read:

N ) I OT=1 1 aT=T P Y o T= N o o | PRSP 1001”7
(a) yp
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - | One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project _ Superintendents,
One Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by

more than ten percent will not be paid.
Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor

shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CORRUGATED PLASTIC PIPE (CULVERT AND STORM SEWER) (BDE)

Effective: January 1, 2021

Revise Tables IlIA and [IIB of Article 542.03 and the storm sewers tables of Article 550.03 of the
Standard Specifications to read:

(SEE TABLES ON NEXT 10 PAGES)
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“PIPE CULVERTS
TABLE IlIA: PLASTIC PIPE PERMITTED
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE

Type 1 Type 2 Type 3 Type 4
Nominal Fill Height: 3'and less, Fill Height: Greater than 3/, Fill Height: Greater than 10", Fill Height: Greater than 15',
Diameter with 1' min not exceeding 10' not exceeding 15' not exceeding 20'

(in.) PVC |[CPVC | PE | CPE [CPP | PVC|CPVC| PE |CPE |CPP |PVC|CPVC| PE | CPE |CPP | PVC|CPVC| PE | CPE | CPP
10 X | QPL | X |QPL | NA X | QPL | X |QPL | NA X | QPL | X | QPL | NA X | QPL | X | QPL | NA
12 X |QPL | X |QPL|{QPL| X |QPL | X |QPL|QPL| X |QPL| X |QPL|QPL| X [QPL | X | QPL | QPL
15 X | QPL | NA [QPL [QPL| X | QPL |NA [QPL [QPL | X | QPL |[NA |[QPL|[QPL| X |QPL | NA | QPL | QPL
18 X |QPL | X [QPL|QPL| X |QPL | X |[QPL|QPL| X |QPL| X |QPL[QPL| X |QPL | X | QPL | QPL
21 X | QPL | NA | QPL | NA X | QPL | NA |QPL | NA X | QPL | NA | QPL | NA X | QPL | NA | NA NA
24 X |QPL | X [QPL|QPL| X |QPL | X |QPL|QPL| X [QPL| X |QPL|QPL| X |QPL | X NA | QPL
27 X NA | NA | NA | NA X NA | NA | NA | NA X NA | NA | NA | NA X NA | NA | NA NA
30 X |QPL | X [QPL|QPL| X |QPL | X |QPL|QPL| X [QPL| X |QPL|QPL| X |QPL | X NA | QPL
36 X |QPL | X [QPL|QPL| X |QPL | X |QPL|QPL| X [QPL| X |QPL|QPL| X |QPL | X NA | QPL
42 X NA X |QPL [QPL | X NA X |QPL |QPL | X NA X NA |QPL| X NA X NA NA
48 X NA X |QPL |[QPL | X NA X |QPL |QPL | X NA X NA |QPL| X NA X NA NA
54 NA | NA | NA |