03-08-2024 LETTING ITEM 165

FOR INDEX OF SHEETS, SEE SHEET NO. 2

0

0

0

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

PROPOSED HIGHWAY PLANS

ROUTE VARIOUS DISTRICT ONE SECTION 2023 EXPRESS DAY SWEEP VARIOUS EXPRESSWAY ROUTES (DAYTIME SWEEPING) I-55, I-57, I-80, I-90, I-94 COUNTY: VARIOUS (COOK, DUPAGE, LAKE, WILL)

C-91-166-23

LOCATION MAPS - SEE INDEX OF SHEETS

0 100' 200' 300' — 1"= 100'
0 50' 100' — 1"= 50'
0 50' 100' — 1"= 40'
0 50' — 1"= 30' — 1"= 20'

FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.


J.U.L.I.E.
JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION
1-800-892-0123
OR 811

PROJECT ENGINEER: RODRIGO LEDEZMA PROJECT MANAGER: J. ALAIN MIDY

(847) 705-4580 (847) 221-3056

CONTRACT NO. 62U75

D-91-120-23



STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

OSE RADO COM REGIONAL ENG

ENGINEER OF DESIGN AND ENVIRONMEN

October 13, 202

DIRECTOR OF HIGHWAYS PROJECT IMPLE

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

INDEX OF SHEETS

NO. DESCRIPTION 1 TITLE SHEET 2 INDEX OF SHEETS, APPLICABLE STATE STANDARDS 3 SUMMARY OF QUANTITIES, SCHEDULE OF CLEANING STARTING DATES 4 EXPRESSWAY TYPICAL SECTIONS 5 TYPICAL ROADWAY CLEANING DETAILS 6 EXPRESSWAY CLEANING: 1-290 EXTENSION/ ILL 53, EDENS, KENNEDY & ELGIN-O'HARE 7 EXPRESSWAY CLEANING: EISENHOWER, STEVENSON & DAN RYAN 8 EXPRESSWAY CLEANING: 1-55 9 EXPRESSWAY CLEANING: BISHOP FORD, KINGERY, 1-55, 1-57, 1-80, 1-94, IL. ROUTE 394

TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES

SINGLE LANE WEAVE AND MULTI LANE WEAVE (TC-09)

AND PARTIAL RAMP CLOSURES (TC-17)

10

STATE STANDARDS

| SCRIPTION |
|-----------|
| |

| 701400-12 | APPROACH TO LANE CLOSURE, FREEWAY / EXPRESSWAY |
|------------------------|--|
| 701401 - 13 | LANE CLOSURE, FREEWAY/EXPRESSWAY |
| 701411-09 | LANE CLOSURE, MULTILANE AT ENTERANCE/EXIT RAMP FOR SPEEDS > 45 MPH |
| 701426 - 09 | LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS > 45 MPH |
| 701428-01 | TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY / EXPRESSWAY |
| 701901-09 | TRAFFIC CONTROL DEVICES |

*COOK, DuPAGE, WILL

COUNTY TOTAL SHEET NO.

* 11 2 USER NAME = rodrigo.ledezma DESIGNED -REVISED -F.A. SECTION
VAR 2023 EXPRESS DAY SWEEP INDEX OF SHEETS AND STATE STANDARDS STATE OF ILLINOIS DRAWN -REVISED -VARIOUS EXPRESSWAY CLENAING (DAYTIME SWEEPING) **DEPARTMENT OF TRANSPORTATION** CHECKED -REVISED -CONTRACT NO. 62U75 SCALE: NONE SHEET 1 OF 2 SHEETS STA. PLOT DATE - 9/29/2023 REVISED -DATE] ILLINOIS | FED. AID PROJECT

SUMMARY OF QUANTITIES

| | • | | URBAN | 100 % STATE 0044 |
|----------|--------------------------------|------|------------------|---------------------|
| CODE NO. | ITEM | UNIT | TOTAL QUANTITIES | EXPRESSWAY |
| Z0010617 | SUPPLEMENTAL SWEEPING | MILE | 200 | 200 |
| X0329915 | FULL EXPRESSWAY CLEANING CYCLE | EACH | 2 | 2 |

NOTES:

- SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- THE CONTRACTOR MAY NOT START CLEANING CYCLES BEFORE THE DATES SCHEDULED IN THE PLANS WITHOUT WRITTEN AUTHORIZATION FROM THE ENGINEER.
- NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- NO DAILY CONTRACTOR WORK REQUESTS / SCHEDULING SHALL BE AUTHORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND/OR PROJECT SUPERVISOR.
- ALL LANE AND SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS WITHOUT EXCEPTION, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- SWEEPING WILL NOT BE ALLOWED WHEN TEMPERATURES OR WIND CHILL FACTORS ARE FORECASTED BY THE DEPARTMENTS CERTIFIED CONSULTING METEOROLOGISTS TO BE AT OR DROP BELOW FREEZING. TEMPERATURE MUST BE ABOVE THIRTY-TWO (32) DEGREES FAHRENHEIT. ALL SHOULDER AND CURB LINES MUST BE FREE OF ANY EXISTING SNOW AND/OR ICE. DRY SWEEPING SHALL BE ALLOWED ONLY IF IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD, OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY
- EXPRESSWAY CLEANING CYCLE SCHEDULE WILL BE COORDINATED DURING THE PRE-CONSTRUCTION MEETING.
- NO WORK WILL BE ALLOWED DAY OR NIGHT ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

2024: MARCH 29 - APRIL 1

MAY 24 - 28 JULY 3 - 8

NOVEMBER 27 - DECEMBER 2

DECEMBER 22 - JANUARY 1/2025

EASTER HOLIDAY MEMORIAL DAY HOLIDAY INDEPENDENCE DAY HOLIDAY THANKSGIVING HOLIDAY


CHRISTMAS / NEW YEAR'S HOLIDAY

JSER NAME = rodrigo.ledezma DESIGNED -REVISED -DRAWN REVISED CHECKED -REVISED PLOT DATE = 9/6/2023 DATE REVISED .


STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION SUMMARY OF QUANTITIES & SCHEDULE OF STARTING DATES RIE. VARIOUS EXPRESSWAY CLENAING (DAYTIME SWEEPING) SCALE: NONE SHEET 2 OF 2 SHEETS STA.

SECTION COUNTY VAR 2023 EXPRESS DAY SWEEP 11 3 CONTRACT NO. 62U75


*COOK, DuPAGE, WILL




TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



TYPICAL EXPRESSWAY CROSS-SECTION NO. 4




LEGEND

- 1 AREA OF ROADWAY CLEANING, DEBRIS AND RUBBISH REMOVAL
- 2 CURB AND GUTTER
- 3 TRAVELED ROADWAY
- 4 STABILIZED SHOULDER OR MEDIAN OR SIDEWALK OR NON STABILIZED SURFACES
- 5 STEEL PLATE GUARD RAIL (SEE NOTE A)
- 6 CONCRETE BARRIER
- 7 NON STABILIZED SURFACE
- 8 RAISED CONCRETE MEDIAN

NOTE:

- A) ALL MATERIAL/DEBRIS REGARDLESS OF THE THICKNESS AND SIZE SHALL BE REMOVED AND PROPERLY DISPOSED FROM THE STABILIZED SURFACE.
- B) ALL DRAINAGE STRUCTURES MUST BE CLEARED OF DEBRIS WITHIN THE MEDIAN.





TYPICAL EXPRESSWAY CROSS-SECTION NO. 6

*COOK, DuPAGE, WILL

 USER NAME
 = rodrigo.ledezma
 DESIGNED - REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION






LEGEND


- 1) AREA OF ROADWAY CLEANING, DEBRIS AND RUBBISH REMOVAL
- 2 CURB AND GUTTER
- 3 TRAVELED ROADWAY
- 4) STABILIZED SHOULDER OR MEDIAN OR SIDEWALK OR NON STABILIZED SURFACES
- 5 STEEL PLATE GUARD RAIL (SEE NOTE A)
- 6 CONCRETE BARRIER
- 7 NON STABILIZED SURFACE
- 8 RAISED CONCRETE MEDIAN


NOTE:

- A) ALL MATERIAL/DEBRIS REGARDLESS OF THE THICKNESS AND SIZE SHALL BE REMOVED AND PROPERLY DISPOSED FROM THE STABILIZED SURFACE.
- B) ALL DRAINAGE STRUCTURES MUST BE CLEARED OF DEBRIS WITHIN THE MEDIAN.



| USER NAME = rodrigo.ledezma | DESIGNED - | REVISED - | ĺ |
|---------------------------------|------------|-----------|---|
| | DRAWN - | REVISED - | |
| PLOT SCALE = 0.16666633 ' / in. | CHECKED - | REVISED - | |
| PLOT DATE = 9/1/2023 | DATE - | REVISED - | |





DRAWN

DATE

PLOT DATE = 9/1/2023

CHECKED -

REVISED

REVISED


REVISED .

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

EXPRESSWAY CLEANING LOCATION MAP I-290, I-90, I-94, I-190 SCALE: NONE SHEET 2 OF 4 SHEETS STA.

TO STA.

SECTION VAR 2023 EXPRESS DAY SWEEP CONTRACT NO. 62U75



DEPARTMENT OF TRANSPORTATION

SCALE: NONE

SHEET 000 OF 4 SHEETS STA.

CONTRACT NO. C4561

CHECKED -

DATE

PLOT DATE = 9/1/2023

REVISED

REVISED .

