F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
577	2006-004TS	COOK/DUPAGE	19	14
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

CONTRACT NO. 60B19

SEQUENCE OF OPERATIONS

MOVEMENT								
PHASE	1 + 5	1 + 6	2 + 5	2 + 6	3	4	9	
INTERVAL	1 2A 2B 3A 3B 4A 4B 5A 5B 5C 5D	6 7A 7B 8A 8B 9A 9B 10A 10B 10C 10D	11 12A 12B 13A 13B 14A 14B 15A 15B 16A 16B 16C 16D	17 18A 18B 19A 19B 20A 20B 21A 21B 22A 22B 22C 22D 23A 23B	24 25A 25B 25C 25D 26A 26B 26C 26D	27 28A 28B 28C 28D 29A 29B	30 31A 31B 32A 32B 32C 32D	
CHANGE TO	/ 1+6 2+5 1+5 3 OR 9 4	/ 1+5 2+6 1+5 3 OR 9 4	/ 1+5 1+6 OR 9 2+6 3 4	/ 1+5 1+6 2+5 3 2+6 4 9	/ 1+5, 1+6, 2+5 2+6 OR 9 4	/ 1+5, 1+6, 2+5 2+6 OR 9 3	/ 1+5, 1+6, 2+5, 2+6 OR 3 4	
IL RTE 83 S/B NEAR RIGHT, RIGHT AND CENTER MAST ARM SIGNALS ①②③	R R R R R R R R R R	G Y R G G Y R Y R R R	R R R R R R R R R R R R	G Y R G G Y R Y R Y R R R Y R	R R R R R R R R R	R R R R R R R	R R R R R R R	
IL RTE 83 S/B FAR LEFT AND LEFT MAST ARM SIGNALS ④⑤	←G ←G ←G ←Y ←R ←Y ←R ←Y ←R ←R ←R	←G ←G ←G ←Y ←R ←Y ←R ←Y ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R	
IL RTE 83 N/B NEAR RIGHT AND RIGHT MAST ARM SIGNALS ⑥⑦	R R R R R R R R R R R	R R R R R R R R R R R	G Y R Y R G G Y G→ R G→ Y R R R	G Y R Y R G G Y G→ R G→ Y R R R Y R	R G→ R Y→ R R R R Y→ R R R R Y R	R R R R R R R	R R R R R R R	
IL RTE 83 N/B CENTER MAST ARM SIGNAL ⑧	R R R R R R R R R R R	R R R R R R R R R R R	G Y R Y R G G Y R Y R R R G Y R	Y R R R G Y R Y R G G Y R Y R R R Y R	R R R R R R R R R R R R R R R	R R R R R R R R R R R R R	R R R R R R R	
IL RTE 83 N/B FAR LEFT AND LEFT MAST ARM SIGNALS ⑨⑩	←G →Y ←R ←G ←G ←Y ←R ←Y ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R	←G ←G ←G →Y ←R →Y ←R →Y ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R ←R	←R ←R ←R ←R ←R ←R ←R	
ARCHER AVE. W/B AT 107TH ST. NEAR RIGHT, FAR RIGHT AND MAST ARM SIGNALS ⑪⑫⑬⑭	R R R R R R R R R R R	R R R R R R R R R R R	R R R R R R R R R R R R	R R R R R R R R R R R R R R	G Y R R R Y R R R R R R R R R	R R R R R R R R R R R R R	R R R R R R R	
ARCHER AVE. W/B AT IL RTE 83 ALL RIGHT MAST ARM SIGNALS ⑱⑲	R R R R R R R R R R R	R R R R R R R R R R R	R R R R R R R R R R R R	R R R R R R R R R R R R R R	G→ G→ G→ Y→ R G→ G→ G→ G→ G→ G→ G→ Y→ R G→ G→	R R R R R R R	R R R R R R R	
ARCHER AVE. W/B AT IL RTE 83 ALL LEFT MAST ARM SIGNALS ⑮⑯	R R R R R R R R R R R	R R R R R R R R R R R	R R R R R R R R R R R R	R R R R R R R R R R R R R R	G ←G G ←G G ←G Y R G ←G G ←G G ←G G ←G G ←G G ←G Y R G ←G G ←G	R R R R R R R	R R R R R R R	
107TH ST. NW/B NEAR RIGHT AND MAST ARM SIGNALS ㉑㉒㉓	R R R R R R R R R R R	R R R R R R R R R R R	R R R R R R R R R R R R	R R R R R R R R R R R R R R	R R R R R R R R R R R	R R R R R R R	G Y R R R Y R R R R R R R	
GRANT RD. E/B FAR RIGHT SIGNAL ㉔	R R R R R R R R R R R	R R R R R R R R R R R	R R R R R R R R R R R R	R R R R R R R R R R R R R R	R R R R R R R R R R R	R R R R R R R	G Y R Y R R R	
GRANT RD. E/B MAST ARM AND FAR LEFT SIGNALS ㉕㉖	R R R R R R R R R R R	R R R R R R R R R R R	R R R R R R R R R R R R	R R R R R R R R R R R R R R	R R R R R R R R R R R	R R R R R R R	G ←G Y R Y R R R	
ARCHER AVE. E/B AT 107TH ST. MAST ARM SIGNALS ㉗㉘	G G G G G G G G Y R	G G G G G G G G Y R	G G G G G G G G Y R G G G G G G G G Y R	G G G G G G G G Y R G G G G G G G G Y R R R R R R R	G G G G G G G Y R R R R R R R	G G G G G G G	G G G G G Y R	

SEATON ENGINEERING
DEP SERVICE CORPORATION
CIVIL ENGINEERS
19 S. BOTHWELL STREET
PALATINE, ILLINOIS 60067
VOICE: 847-776-7200 FAX: 847-776-7239

REVISIONS NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SEQUENCE OF OPERATIONS
IL ROUTE 171 (ARCHER AVENUE)
AT IL ROUTE 83
LEMONT, ILLINOIS

SCALE: N.T.S.
DATE 08-15-06

DRAWN BY BR
DESIGNED BY VO
CHECKED BY TJM