



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

March 2, 2007

SUBJECT: FAP Route 753 (IL 104)
Project F-0753 (030)
Section 139 BR-1
Sangamon County
Contract No. 72689
Item No. 17, March 9, 2007 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised page 81 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Christine Reed, Region 4, District 6; Roger Driskell; R. E. Anderson;
Estimates; Design & Environment File

TBW:DB:jc

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT.....	1
TRAFFIC CONTROL PLAN.....	1
TRAFFIC CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL)	2
PAY ITEM CHANGES.....	3
STATUS OF UTILITIES TO BE ADJUSTED	3
TEMPORARY BRIDGE TRAFFIC SIGNALS.....	4
BITUMINOUS SHOULDER REMOVAL.....	5
PIPE CULVERT REMOVAL.....	5
REMOVAL AND REINSTALLATION OF EXISTING STEEL PLATE BEAM GUARDRAIL, SINGLE RAIL..	5
ROCKFILL - FOUNDATION.....	6
GRANULAR CULVERT BACKFILL	7
TEMPORARY SHEET PILING.....	7
PRECAST CONCRETE BOX CULVERT 10' X 11'	9
CEMENT (BDE)	10
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	12
ELECTRICAL SERVICE INSTALLATION - TRAFFIC SIGNALS (BDE)	19
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE).....	20
HOT-MIX ASPHALT EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE)	21
IMPACT ATTENUATORS, TEMPORARY (BDE).....	22
PAYMENTS TO SUBCONTRACTORS (BDE)	23
PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)	24
PRECAST CONCRETE HANDLING HOLES (BDE).....	25
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)	26
REINFORCEMENT BARS (BDE)	31
SEEDING (BDE)	32
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE).....	34
STEEL PLATE BEAM GUARDRAIL (BDE)	35
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	35
TEMPORARY EROSION CONTROL (BDE)	35
WORKING DAYS (BDE)	36
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID).....	36
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	39
404 PERMIT.....	43
REMOVE AND RE-ERECT RAIL ELEMENT OF EXISTING GUARDRAIL	81
REMOVAL AND REPLACEMENT OF PIPE CULVERT AT LOAMI – LOWDER ROAD	81

Revised 03/02/2007

REMOVE AND RE-ERECT RAIL ELEMENT OF EXISTING GUARDRAIL

The new block-outs to be installed shall be 6" deep (from rail to post).

REMOVAL AND REPLACEMENT OF PIPE CULVERT AT LOAMI – LOWDER ROAD

This work shall consist of the removal and replacement of the existing 15" concrete pipe culvert at the intersection of IL 104 and the Loami-Lowder Road on the north side. The proper removal and replacement of the culvert shall be done in accordance with all applicable portions of the Standard Specifications.

The Contractor will be responsible for placing the proposed 24" equivalent round size pipe culvert at the upstream and downstream elevations that will be determined in the field by the Resident Engineer. For quantity calculations, an eight inch pavement patch was determined with the possibility of adjustment due to the field conditions.

Quantities included for bidding purposes for this work will be paid for at the contract unit price for:

Revised 03/02/2007