



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

March 5, 2007

SUBJECT: FAU 3533 / FAU 2667 (Green St. & Church Rd.)
Project M-8003(628)
Section 06-00084-00-RS (Bensenville)
DuPage County
Contract No. 83887
Item 41
March 9, 2007 Letting
Addendum (A)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Schedule of Prices, revised page 2.

Plans – Sheet 2, revised Summary of Quantities.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric Harm
Interim Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "DE" monogram.

By: Ted B. Walschleger
Engineer of Project Development
and Implementation

FAU 3533
 06-00084-00-RS (BENSENVILLE)
 DUPAGE

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT NUMBER - 83887

ECMS002 DTGECM03 ECMR003 PAGE 2
 RUN DATE - 03/05/07
 RUN TIME - 114636

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
42400200	PC CONC SIDEWALK 5	SQ FT	2,300.000 X				
42400800	DETECTABLE WARNINGS	SQ FT	192.000 X				
44000157	HMA SURF REM 2	SQ YD	15,550.000 X				
44000200	DRIVE PAVEMENT REM	SQ YD	388.000 X				
44000600	SIDEWALK REM	SQ FT	2,300.000 X				
44001700	COMB C C&G REM & REPL	FOOT	880.000 X				
44300100	AREA REF CR CON TREAT	SQ YD	15,550.000 X				
60258200	MAN RECON NEW T1F CL	EACH	3.000 X				
67100100	MOBILIZATION	L SUM	1.000 X				
70102620	TR CONT & PROT 701501	L SUM	1.000 X				
70102635	TR CONT & PROT 701701	L SUM	1.000 X				
70102640	TR CONT & PROT 701801	L SUM	1.000 X				
78000100	THPL PVT MK LTR & SYM	SQ FT	280.000 X				
78000200	THPL PVT MK LINE 4	FOOT	8,350.000 X				
78000400	THPL PVT MK LINE 6	FOOT	2,185.000 X				

Revised 3-5-07