

LOCATION	40600990 TEMPORARY RAMPS (SQ YD)
SN 043-0002	
STA. 221+04 TO STA. 221+14	27
STA. 224+81.98 TO STA. 224+91.88	42
STA. 226+95.84 TO STA. 227+05.84	39
STA. 228+50 TO STA. 228+60	32
SN 043-0003	
STA. 222+50 TO STA. 222+50	27
STA. 224+12.12 TO STA. 224+32.12	80
STA. 226+37.18 TO STA. 226+42.18	20
STA. 229+59 TO STA. 229+69	27
SN 043-0004	
STA. 333+11.50 TO STA. 333+21.50	27
STA. 335+76.53 TO STA. 335+81.53	21
STA. 338+53.66 TO STA. 338+63.66	42
STA. 334+23 TO STA. 334+33	27
SN 043-0005	
STA. 324+82 TO STA. 324+92	27
STA. 327+41.67 TO STA. 327+56.67	64
STA. 330+28.80 TO STA. 330+38.80	42
STA. 337+98 TO STA. 338+08	27
SN 043-0006	
STA. 412+90 TO STA. 413+00	43
STA. 413+33.14 TO STA. 413.43.14	46
STA. 415+45 TO STA. 415+50	23
STA. 419+01 TO STA. 419+11	36
SN 043-0007	
STA. 482+06 TO STA. 482+16	27
STA. 485+48.40 TO STA. 485+58.40	40
STA. 488+46.74 TO STA. 488+56.74	40
STA. 492+32 TO STA. 492+42	27
TOTAL	853

LOCATION	44000100 PAVEMENT REMOVAL (SQ YD)	Z0004552 APPROACH SLAB REMOVAL (SQ YD)
SN 043-0002		
STA. 224+91.98 TO STA. 224+97.98	16	
STA. 224+97.98 TO STA. 225+27.98		80
STA. 226+55.84 TO STA. 226+85.84		80
STA. 226+85.84 TO STA. 226+95.84	27	
SN 043-0003		
STA. 224+32.12 TO STA. 224+38.12	16	
STA. 224+38+12 TO STA. 224+68.12		80
STA. 225+95.18 TO STA. 226+25.18		80
STA. 226+25.18 TO STA. 226+37.18	32	
SN 043-0004		
STA. 335+81.53 TO STA. 335+87.53	16	
STA. 335+87.53 TO STA. 336+17.53		80
STA. 338+13.66 TO STA. 338+43.66		80
STA. 338+43.66 TO STA. 338+53.66	27	
SN 043-0005		
STA. 327+56.67 TO STA. 327+62.67	16	
STA. 327+62.67 TO STA. 327+92.67		80
STA. 329+88.80 TO STA. 330+18.80		80
STA. 330+18.80 TO STA. 330+28.80	27	
SN 043-0006		
STA. 413+43.14 TO STA. 413+49.14	16	
STA. 413+49.14 TO STA. 413+79.14		80
STA. 415+05.48 TO STA. 415+35.48		80
STA. 415+35.48 TO STA. 415+45.00	26	
SN 043-0007		
STA. 485+58.40 TO STA. 485+70.90	34	
STA. 485+70.90 TO STA. 486+00.90		80
STA. 488+10.24 TO STA. 488+40.24		80
STA. 488+40.24 TO STA. 488+46.74	18	
TOTAL	271	960

LOCATION	OFFSET	63200310 GUARDRAIL REMOVAL (FOOT)
SN 043-0002		
STA. 223+64 TO STA. 225+09	LT	150
STA. 224+41 TO STA. 225+19	RT	78
SN 043-0003		
STA. 226+01 TO STA. 226+77	LT	76
SN 043-0004		
STA. 334+25 TO STA. 336+03	LT	178
STA. 335+35 TO STA. 336+07	RT	72
STA. 338+23 TO STA. 338+68	LT	45
STA. 338+20 TO STA. 344+07	RT	587
SN 043-0005		
STA. 325+34 TO STA. 327+81	LT	247
STA. 326+61 TO STA. 327+83	RT	122
STA. 330+00 TO STA. 334+65	LT	465
STA. 329+98 TO STA. 331+35	RT	137
SN 043-0006		
STA. 415+16 TO STA. 416+29	LT	113
STA. 415+16 TO STA. 416+29	RT	113
SN 043-0007		
STA. 484+84 TO STA. 485+96	LT	112
STA. 484+06 TO STA. 485+85	RT	179
STA. 488+28 TO STA. 488+71	LT	52
STA. 488+14 TO STA. 492+17	RT	408
TOTAL		3,134

USER NAME = #OPERATOR#	DESIGNED -	REVISED -
FILE NAME = #FILES#	CHECKED -	REVISED -
PLOT DATE = Thu Dec 08 10:26:4	DRAWN -	REVISED -
PLOT TIME = #TIME#	CHECKED -	REVISED -



1701 ROUTE 35 NORTH
EAST DUBUQUE, IL 61025
(815) 747-8833
DESIGN FIRM #184001036

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

US 20
SCHEDULE OF QUANTITIES

SCALE: NTS SHEET NO. 11 OF 18 SHEETS STA. TO STA.

F.A.P. RTE. 301	SECTION (43B,44B,44HB,45B)D	COUNTY JO DAVIESS	TOTAL SHEETS 309	SHEET NO. 32
CONTRACT NO. 64C94			ILLINOIS FED. AID PROJECT	