

**PIPE UNDERDRAIN SCHEDULE (CONTINUED)**

LOCATION	OUTLET	STATION	PIPE UNDERDRAINS 4"		PIPE UNDERDRAINS 4" (SPECIAL)		REMOVE AND REPLACE CONCRETE HEADWALL FOR PIPE DRAINS		PIPE UNDERDRAIN REMOVAL	
			OUTSIDE SHOULDER	MEDIAN	OUTSIDE SHOULDER	MEDIAN	OUTSIDE SHOULDER	MEDIAN		
			FOOT		FOOT		EACH			FOOT
<b>I-155 SOUTHBOUND LANES</b>										
STA. 266+50.00	STA. 271+50.00	SHOULDER		500.00	19.00	17.00	1	1	500.00	
STA. 271+50.00	STA. 275+55.00	SHOULDER	405.00	405.00	19.00	17.00	1	1	810.00	
STA. 275+55.00	STA. 279+60.00	SHOULDER		405.00		17.00		1	405.00	
STA. 279+60.00	STA. 284+60.00	CULVERT	500.00	500.00					1000.00	
STA. 284+60.00	STA. 288+80.00	SHOULDER		420.00		17.00		1	420.00	
STA. 288+80.00	STA. 293+00.00	SHOULDER		420.00	19.00		1		420.00	
STA. 293+00.00	STA. 297+25.00	SHOULDER	425.00	425.00	19.00	18.00	1	1	850.00	
STA. 297+25.00	STA. 302+25.00			500.00					500.00	
STA. 302+25.00	STA. 303+60.00	CULVERT		135.00					135.00	
STA. 303+60.00	STA. 308+40.00	SHOULDER	480.00	480.00	19.00	18.00	1	1	960.00	
STA. 308+40.00	STA. 313+40.00	SHOULDER	500.00	500.00	19.00	18.00	1	1	1000.00	
STA. 313+40.00	STA. 316+25.00	CULVERT		285.00					285.00	
STA. 316+25.00	STA. 321+25.00	SHOULDER	500.00	500.00	19.00	18.00	1	1	1000.00	
STA. 321+25.00	STA. 326+25.00	SHOULDER	500.00	500.00	19.00	18.00	1	1	1000.00	
STA. 326+25.00	STA. 331+25.00	SHOULDER	281.00	500.00	19.00	18.00	1	1	781.00	
STA. 331+25.00	STA. 336+25.00	SHOULDER		500.00		18.00		1	500.00	
STA. 336+25.00	STA. 341+25.00	SHOULDER		500.00		18.00		1	500.00	
STA. 341+25.00	STA. 344+85.67			360.67					360.67	
STA. 346+92.71	STA. 349+25.00	SHOULDER		232.29		18.00		1	232.29	
STA. 349+25.00	STA. 354+25.00	SHOULDER		500.00		18.00		1	500.00	
STA. 354+25.00	STA. 357+50.00	SHOULDER		325.00		18.00		1	325.00	
STA. 357+50.00	STA. 362+50.00	SHOULDER		500.00		18.00		1	500.00	
STA. 362+50.00	STA. 367+50.00	SHOULDER		500.00	19.00	18.00	1	1	500.00	
STA. 367+50.00	STA. 372+50.00	SHOULDER	500.00	500.00	19.00	18.00	1	1	1000.00	
STA. 372+50.00	STA. 377+50.00	SHOULDER	500.00	500.00	19.00	18.00	1	1	1000.00	
STA. 377+50.00	STA. 382+50.00	SHOULDER	500.00	500.00	19.00	18.00	1	1	1000.00	
STA. 382+50.00	STA. 387+50.00	CULVERT	500.00	500.00					1000.00	
STA. 387+50.00	STA. 392+50.00	SHOULDER	500.00		19.00		1		500.00	
STA. 392+50.00	STA. 397+50.00	SHOULDER	500.00		19.00		1		500.00	
STA. 397+50.00	STA. 402+50.00	SHOULDER	500.00		19.00	18.00	1	1	500.00	
STA. 402+50.00	STA. 407+50.00	SHOULDER	500.00	500.00	19.00	18.00	1	1	1000.00	
STA. 407+50.00	STA. 409+11.00	CULVERT	161.00						161.00	
STA. 409+11.00	STA. 413+00.00	CULVERT	389.00	389.00					778.00	
STA. 413+00.00	STA. 416+00.00	SHOULDER	300.00	300.00	19.00	18.00	1	1	600.00	
STA. 416+00.00	STA. 421+00.00	SHOULDER	500.00	500.00	19.00	18.00	1	1	1000.00	
STA. 421+00.00	STA. 426+00.00	SHOULDER	500.00		19.00		1		500.00	
STA. 426+00.00	STA. 431+00.00	SHOULDER	500.00		19.00		1		500.00	
STA. 433+00.00	STA. 438+00.00	SHOULDER		500.00		18.00		1	500.00	
		SHOULDER				18.00		1		

FILE NAME = D468914-I-155 Typical.dgn  
 USER NAME = johnsonv  
 PLOT SCALE = 100.0000' / in.  
 PLOT DATE = 1/13/2012

DESIGNED -	REVISED -
DRAWN -	REVISED -
CHECKED -	REVISED -
DATE -	REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**SCHEDULES OF QUANTITIES**

NOT TO SCALE    SHEET NO. 24 OF 27 SHEETS    STA.    TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
155	90108RS-4(I)07.106.106(X)RS-2)	TAZEWELL	92	47
68914		CONTRACT NO. 68914		
ILLINOIS FED. AID PROJECT				