
 

 

 

  

 

 

   

 

   

 

 

   

 

 

 

 

LOCATION EACH EACH EACHFOOT

POSTS

6 FOOT

TYPE A,

SPBGR,

TYPE 6A
(SPECIAL)

TYPE 6A

TANGENT

(SPECIAL)

TYPE 1

TERMINAL

BARRIER

TRAFFIC

TYPE A

MARKERS,

GUARDRAIL

TYPE B

MARKERS,

WALL

BARRIER

APPLIED

DIRECT

MARKER,

TERMINAL

TYPE 2399

RAILING,

STEEL

EACH EACH EACH

TOTALS

STRUCTURE NO. 039-2029 - NW

STRUCTURE NO. 039-2029 - NE

STRUCTURE NO. 039-2029 - SW

STRUCTURE NO. 039-2029 - SE

GUARDRAIL SCHEDULE

LOCATION

EARTHWORK SCHEDULE

EXCAVATION FOR PGE & CAPPING

TOTALS

EXCAVATION FOR RIPRAP

EXCAVATION

EARTH

SUITABLE

SHRINKAGE

ADJUSTED FOR

EXCAVATION

EARTH

SUITABLE

MATERIAL

EXCAVATION

INCIDENTAL

SUITABLE

SHRINKAGE

ADJUSTED FOR

EXC. MATERIAL

INCIDENTAL

SUITABLE

ITEM)

(NOT A PAY

EMBANKMENT

SHORTAGE (-)

WASTE (+) OR

BALANCE

EARTHWORK

CU YD CU YD CU YD CU YD CU YD CU YD

LOCATION

NW QUADRANT CUTS & FILLS

NE QUADRANT CUTS & FILLS

SE QUADRANT CUTS & FILLS

TOTALS

POUND

EROSION CONTROL SCHEDULE

PROTECTION

AND PIPE

INLET

FOOT EACH

BARRIER

EROSION

PERIMETER

LOCATION

NW QUADRANT CUTS & FILLS

NE QUADRANT CUTS & FILLS

SE QUADRANT CUTS & FILLS

TOTALS

POUND

SEEDING SCHEDULE

SW QUADRANT CUTS & FILLS

SW QUADRANT CUTS & FILLS

CLASS 2A

SEEDING,

CLASS 7

SEEDING,

NUTRIENT

FERTILIZER

NITROGEN

NUTRIENT

FERTILIZER

PHOSPHOROUS

NUTRIENT

FERTILIZER

POTASSIUM

LIMESTONE

GROUND

AGRICULTURE

METHOD 2

MULCH,

ACRE ACRE POUND POUND TON ACRE

LOCATION

TOTALS

EACH

RAISED REFLECTIVE PAVEMENT MARKER SCHEDULE

RRPM
REFLECTOR

REPLACEMENT

REMOVAL

REFLECTOR

RRPM,

EACHEACH

LOCATION

TOTALS

WORK ZONE AND PAVEMENT MARKING REMOVAL SCHEDULE

DESCRIPTION

MARKING

PAVEMENT

REMOVAL

MARKING

PAVEMENT

WORK ZONE

REMOVAL

MARKING

PAVEMENT

SQ FT SQ FTLOCATION

TOTALS

PAVEMENT MARKING SCHEDULE

DESCRIPTION

MARKING

PAVEMENT

SHORT-TERM

- LINE 4"

MARKING

PAVEMENT

PAINT

FOOT FOOT FOOT

LOCATION

TOTAL

SQ YD

BASE COURSE SCHEDULE

10"

WIDENING,

COURSE

BASE

LOCATION

TOTAL

GUARDRAIL REMOVAL SCHEDULE

FOOT

LOCATION

TOTAL

8"

SHOULDERS,

HMA

SQ YD

LOCATION

TOTAL

REMOVAL SCHEDULE

REMOVAL

PAVEMENT

SQ YD

LOCATION

TOTAL

TREE REMOVAL SCHEDULE

ACRES

REMOVAL,

TREE

LOCATION

TOTAL

EACH

F & E ROW MARKERS SCHEDULE

MARKERS

F&E ROW

LOCATION

TOTALS

PCC PAVEMENT SCHEDULE

10"

PAVEMENT

PCC

FABRIC

PAVEMENT

SQ YD SQ YD

NOTES:

NOT SUITABLE AS EMBANKMENT*

EXCAVATION USED AS EMBANKMENT = (SUITABLE EARTH EXCAVATION + SUITABLE INCIDENTAL EXCAVATION)*0.751.

ACRE

1

1 INCLUDES 1 ADDITIONAL APPLICATION

10

2

6

4

22

3

3

164

143

212

153

672

0.125

0.11

0.03

0.06

0.05

0.06

0.07

0.07

0.25

0.25

37

328

YELLOW SKIP-DASH 136 166

STA 369+23.30 TO 372+21.17, RT

STA 367+49.50 TO 374+10.50, CL

WHITE EDGE

WHITE EDGE

298

319STA 369+20.14 TO 372+38.95, LT

783192

YELLOW SKIP-DASHSTA 367+49.50 TO 374+10.50, CL

STA 369+23.30 TO 372+21.17, RT WHITE EDGE

WHITE EDGE

WHITE EDGE

WHITE EDGE

55

107

39

262 221

STA 371+11.00 TO 372+38.95, LT

STA 368+35.00

STA 370+75.00 1

STA 369+15.00

STA 369+95.00

STA 371+55.00

STA 372+35.00

STA 373+15.00

STA 373+95.00

1

1

1

1

1

1

1

7

1

1

1

1

1

1

1

71

STA 369+92.21 TO 372+22.00, RT

STA 370+20.73 TO 373+09.00, LT

187

204

391

STA 370+37.00 TO 371+11.00 214 214

214 214

230

310

80

37.5

100

1

1

2

1

1

2

1

1

2

FOOT

RADIUS)

(SHORT

SPBGR,

12.5

12.5

25

3

1

3

1

8 2

1

1

2

LOCATION

TOTALS

PIPE CULVERT SCHEDULE

24"

CL D, TY 1

PIPE CUL,

REMOVAL

PIPE CUL

FT FT EACH

48

SEC 24"

FLARED END

REINF CONC

PRECAST

2

48

48 48 2

STA 369+55.00, 35’ RT
LOCATION

TOTAL

ENTRANCE SCHEDULE

STA 369+10.00 to 372+27.00, RT

STA 369+10.00 TO 372+49.00, LT 170

329

- LINE 4"

MARKING

PAVEMENT

TEMP

166

298

783

100 100

STA 370+13.00, RT

STA 369+55.00, RT

STA 370+03.00, LT

SN 039-2029 - (IL 3) RT

SN 039-2029 - (IL 3) LT

STA 369+22.00 TO 369+69.00, 38’ RT

NW & SW QUADRANT CUTS & FILLS

NE & SE QUADRANT CUTS & FILLS

37

64

28

48

32

9

41 +395606 361

0.125

0.125

5

1

3

2

11

5

1

3

2

11

5

1

3

2

11

0.054

0.014

0.034

0.023

0.054

0.014

0.034

0.023

0.125 0.20

STA 369+68, 43’ RT TO 370+01, 48’ RT

STA 370+21 TO 370+92, 40’ RT

(2 APPS)

SEEDING

CONTROL

EROSION

TEMPORARY

EXCAVATION FOR CULVERT

0

380 285

125*

75100

100 75

+285

+75

0

FOOT

TYPE A

COURSE,

SURFACE

AGGREGATE

TON

20

18

43

159

STA 370+37.00 TO 371+11.00 (EX RDWY)

STA 370+37.00 TO 371+11.00 (STG 1 WIDEN-RT)

219

STRUCTURE NO. 039-2029 - HEADWALLS 2 58

58137.5

5

21

51STA 369+18.06 TO 370+30.99 - RT

STA 369+89.78 TO 370+26.62 - LT

STA 369+20.14 TO 372+38.95, LT

STA 369+20.14 TO 370+37.00, LT 39

43

319

*  4’ WHITE STRIPES @ 45° ANGLE @ 100’ CTS

24*

32*

STA 371+50.00, 40’ RT

STA 371+50.00, 50’ RT

STA 372+00.00, 40’ LT

STA 372+00.00, 45’ LT

1

1

1

1

4

+39

-4

SECTION COUNTY

ILLINOIS FED. AID PROJECT

312     JACKSON    58 6

TOTAL

SHEETS

SHEET

NO.RTE.
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SHOULDER SCHEDULE

STA 369+61.24 TO 369+96.08, RT 6

6

6"

TYPE A,

AGG SHLD

TON


