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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
March 10, 2023 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61J32 
   DUPAGE County 
   Section 20-00085-00-RS (West Chicago) 
   Project KCBA-290 () 
   Route MS 7260 (Technology Boulevard) 
   District 1 Construction Funds 

 
 HMA resurfacing, pavement markings, sidewalk ADA ramps, curb & gutter along Technology 
Boulevard in West Chicago. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099      Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274      Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192      Automated Flagger Assistance Device Jan. 1, 2008  
 80173      Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426      Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 82  Blended Finely Divided Minerals April 1, 2021  
 80241      Bridge Demolition Debris July 1, 2009   

5053I      Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I      Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80384 83  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198      Completion Date (via calendar days) April 1, 2008  
 80199      Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80261 87  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434      Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 90  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229      Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
* 80447      Grading and Shaping Ditches Jan 1, 2023  
 80433      Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443      High Tension Cable Median Barrier Removal April 1, 2022  
 80446 100  Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022  
 80438      Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80045      Material Transfer Device June 15, 1999 Jan. 1, 2022 
* 80441 101  Performance Graded Asphalt Binder Jan 1, 2023  
 3426I      Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80445      Seeding Nov. 1, 2022  
* 80448 106  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340      Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127      Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 107  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 108  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 109  Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
* 80435      Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410      Traffic Spotters Jan. 1, 2019  
 20338      Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429      Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 111  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80440      Waterproofing Membrane System Nov. 1, 2021  
 80302 112  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 113  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071      Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction”, Adopted January 1, 2022, (herein after called “the Standard Specifications”) the 
latest edition of the “Manual on Uniform Traffic Control Devices for Streets and Highways”, and 
the “Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and the 
Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet 
included herein which apply to and govern the construction of, Technology Boulevard 
Resurfacing Project, in the City of West Chicago, DuPage County; Section Number: 20-00085-
00-RS and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 

 
CONTRACT NO.     61J32  
 
PROJECT LOCATION  
The project is located in DuPage County, Illinois in the City of West Chicago.  The project 
extends along Technology Boulevard from the southern terminus of E. Fabyan Parkway to the 
northern terminus of IL Route 38 (Roosevelt Road). The gross and net length of the project is 
approximately 4,157 feet (0.79 miles). 
 
PROJECT DESCRIPTION 
The work consists of pavement surface removal, HMA surface removal and replacement, traffic 
control and protection, thermoplastic pavement markings, sidewalk ramp upgrades, intermittent 
combination concrete curb and gutter replacement, construction layout, as well as all incidental 
and collateral work necessary to complete the project as shown on the plans and described 
herein. 
 
PERMITS, PERMIT BONDS, AND LICENSES  
The successful Bidder shall obtain, at their own expense, all permits and licenses that may be 
required to complete the contract, and/or required by municipal, State, and Federal regulations 
and laws. 
 
The successful Bidder will be given copies of all available approvals, licenses, and easements, 
and shall be obligated to observe all conditions of the approvals and licenses as issued.   
 
MAINTENANCE OF ROADWAYS (D1) 
Effective:  September 30, 1985 
Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
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If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985  Revised:  January 1, 2007 
 

Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 

Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 

STANDARDS:   
701006-05, 701301-04, 701311-03, 701501-06, 701601-09, 701701-10, 701801-06, 701901-08 
 
DETAILS: 

 Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10) 
 District One Typical Pavement Markings (TC 13) 
 Short Term Pavement Marking Letters and Symbols (TC-16) 
 Arterial Road Information Sign (TC-22) 

 

 
SPECIAL PROVISIONS: 

 Work Zone Traffic Control Surveillance (LRS 3) 
 Maintenance of Roadways (D1) 
 Public Convenience And Safety (D1) 
 Temporary Information Signing 
 Drainage and Inlet Protection Under Traffic (D1) 
 Vehicle and Equipment Warning Lights (BDE) 
 Work Zone Traffic Control Devices (BDE) 
 Keeping Arterial Roadways Open to Traffic (Lane Closures Only) 

 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, 
the State Standards, and the District Details. 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
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gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $ 1,000 
 

Two lanes blocked = $ 2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
ADJUSTMENTS AND RECONSTRUCTIONS (D1) 
Effective:  March 15, 2011 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface 
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or binder course material shall not be allowed.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b.” 
 
PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
COMPLETION DATE PLUS WORKING DAYS (D1) 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on July 31st, 2023 except 
as specified herein. 
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The Contractor will be allowed to complete all clean-up work and punch list items within 10 
working days after the completion date for opening the roadway to traffic. Under 
extenuating circumstances, the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean-up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy.
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick.
  

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
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Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at 
the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D1) 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0 - 1.3
Brittleness, F (C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
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(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting   1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, the 
temporary ramp shall be removed.  Excess material shall be disposed of according to Article 
202.03.” 
 
FRICTION AGGREGATE (D1) 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete
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Use Mixture Aggregates Allowed
HMA 
Low ESAL 

Stabilized Subbase  
or Shoulders 

Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete
HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 

Other Combinations Allowed: 

Up to...  With... 
25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 
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Use Mixture Aggregates Allowed
HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 

Other Combinations Allowed: 

Up to... With... 
50% Dolomite2/ Any Mixture E 

aggregate 
75% Dolomite2/ Crushed Sandstone, 

Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone.
Other Combinations Allowed:  

Up to... With... 
50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
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5/ When combinations of aggregates are used, the blend percent measurements shall be 
by volume.” 

6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
 
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
Revise Article 1004.03(c) to read: 
 
“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 
 

1/ CA 16 or CA 13 may be blended with the CA 11. 
 

2/ The coarse aggregates used shall be capable of being combined with the fine 
aggregates and mineral filler to meet the approved mix design and the mix requirements 
noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 

 
Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 
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Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 
               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 
 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA 
mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet the 
Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to approval and use 
of fibers, the Contractor shall submit a notarized certification by the producer of these materials 
stating they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone 
Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if the 
mix design with RAS included meets AASHTO T305 requirements. The RAS shall be from a 
certified source that produces either Type I or Type 2. Material shall meet requirements noted 
herein and the actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth 
asphalt pavement and SBS PG 76-22 when used as an overlay, except where modified herein. 
The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where modified herein..” 
 
Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 
mm 

SMA 
12.5 SMA 9.5 IL-

9.5mm
IL-9.5FG 

IL-4.75 
mm 

min 
ma
x 

mi
n 

m
ax

min 
m
ax

mi
n

ma
x

min 
ma
x

min 
ma
x 

1 1/2 in 
(37.5 mm) 

        
  

  

1 in. 
(25 mm) 

 100       
  

  

3/4 in. 
(19 mm) 

90 100  
10
0

    
  

  

1/2 in. 
(12.5 mm) 

75 89 
8
0 

10
0

 
10
0

 
10
0

 100  100 

3/8 in. 
(9.5 mm) 

   65 90 
10
0

90 
10
0

90 100  100 

#4 
(4.75 mm) 

40 60 
2
0 

30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 

20 42 
1
6 

24 
4/ 

16 
32
4/ 

34 
5/ 

52 
2/ 

45 606/ 70 90 

#16 
(1.18 mm) 

15 30     10 32 25 40 50 65 

#30 
(600 m) 

  
1
2 

16 12 18   15 30   

#50 
(300 m) 

6 15     4 15 8 15 15 30 
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#100 
(150 m) 

4 9     3 10 6 10 10 18 

#200 
(75 m) 

3.0 6.0 
7.
0 

9.
0 
3/

7.5 
9.
5 3/ 4.0 6.0 4.0 6.5 7.0 

9.0 
3/ 

#635 
(20 m) 

  ≤ 3.0 ≤ 3.0       

Ratio 
Dust/Asphal
t Binder 

 1.0  
1.
5 

 
1.
5 

 1.0
 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 

 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall 

be mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the 
table.  

 
5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 

percent passing.” 
 
Revise Article 1030.05(b) of the Standard Specifications to read: 
  
(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) and 
voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 
 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign

Mix Design 30 50 70 80 90
IL-19.0  13.5 13.5 13.5
IL-9.5  15.0 15.0
IL-9.5FG  15.0 15.0
IL-4.751/  18.5
SMA-12.51/2/5/  17.03//16.04/ 

SMA-9.51/2/5/  17.03//16.04/ 

IL-19.0L 13.5 
IL-9.5L 15.0 
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1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 

 
2/ The draindown shall be determined at the JMF asphalt binder content at 

the mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate 
for the mixture, cores shall be taken at random locations determined according to the QC/QA 
document "Determination of Random Density Test Site Locations".  Core densities shall be 
determined using the Illinois Modified AASHTO T 166 or T 275 procedure.” 
 
 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 
 Breakdown/Intermediate 

Roller  
(one of the following)

Final Roller 
(one or more of  
the following)

Density 
Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 
582.06. 

 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 
three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 inches 
(2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one of the (TB) 

or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a minimum of 
280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform speed not to exceed 
3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and maintain an effective 
rolling distance of not more than 150 ft (45 m) behind the paver.” 
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Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 
surface Mix Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 
“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 metric 
ton), will be required for each mixture on each contract at the beginning of HMA production for 
each construction year according to the Manual of Test Procedures for Materials “Hot Mix 
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test 
strip if previous construction during the current construction year has demonstrated the 
constructability of the mix using Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production.” 
 
HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by 
the Contractor for verification testing.  The required testing, and number and size of 
prepared samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 
Surface total of 4 - 160 mm tall bricks  
 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 
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Binder 1 - 160 mm tall brick 
Surface 2 - 160 mm tall bricks  
 
1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 

7.5 ± 0.5 percent air voids. 
 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to 
the District laboratory for Department verification testing. The High ESAL mixture test results 
shall meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture 
test results shall meet the requirements of Article 1030.05(d)(4). The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to 
the “High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) 
above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be 
according to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 

 

STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved and/or 
facilities which will require some action on the part of the Department’s contractor to proceed 
with work.  Each table entry includes an identification of the action necessary and, if applicable, 
the estimated duration required for the resolution. 
There are no conflicts to be resolved. 
 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility. 
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Agency/Company 
Responsible to 

Resolve Conflict 

Name of 
contact 

Phone E-mail address 

AT&T  G11629@ATT.com
ComEd Mackenzie 

Constanzo 
630-396-8225 IllinoisDamage@usicllc.com 

Comcast Reena Thomas 224-229-5862 Reena_Thomas@comcast.com
DuPage DOT Jeremy Lee 630-407-6900 Jeremy.Lee@dupageco.org

Kane County Info 
Tech 

Noah Petraitis 815-325-3084 npetraitis@nitech.com 

Zayo Fiber Solutions Tim Payment 630-203-8003 Timothy.payment@zayo.com
Nicor Paul Eggen 630-388-2903 X2PAEGGE@southernco.com

Level 3 Network 
Relocations 

877-366-
8344x2

NATIONALRELO@CENTURYLINK.COM 

City of West 
Chicago 

Mehul Patel 630-293-2255 MPatel@westchicago.org 

Kinder Morgan Mark Cavasos 713-420-4363 MARK_CAVASOS@KINDERMORGAN.COM
 
UTILITIES TO BE WATCHED AND PROTECTED  
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract. The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement. In some instances, 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owner’s part can be secured. 
 
NO UTILITIES REQUIRE EXTRA CONSIDERATION. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of 
contact 

Phone E-mail address 

AT&T  G11629@ATT.com
ComEd Mackenzie 

Constanzo 
630-396-8225 IllinoisDamage@usicllc.com 

Comcast Reena Thomas 224-229-5862 Reena_Thomas@comcast.com
DuPage DOT Jeremy Lee 630-407-6900 Jeremy.Lee@dupageco.org

Kane County Info 
Tech 

Noah Petraitis 815-325-3084 npetraitis@nitech.com 

Zayo Fiber Solutions Tim Payment 630-203-8003 Timothy.payment@zayo.com
Nicor Paul Eggen 630-388-2903 X2PAEGGE@southernco.com

Level 3 Network 
Relocations 

877-366-
8344x2

NATIONALRELO@CENTURYLINK.COM 

City of West Chicago Mehul Patel 630-293-2255 MPatel@westchicago.org
Kinder Morgan Mark Cavasos 713-420-4363 MARK_CAVASOS@KINDERMORGAN.COM
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The above represents the best information available to the Department and is included for the 
convenience of the bidder. The days required for conflict resolution should be taken into account 
in the bid as this information has also been factored into the timeline identified for the project 
when setting the completion date. The applicable portions of the Standard Specifications for 
Road and Bridge Construction shall apply.  
 
Estimated duration of time provided in the action column for the first conflicts identified will begin 
on the date of the executed contract regardless of the status of the utility relocations. The 
responsible agencies will be working toward resolving subsequent conflicts in conjunction with 
contractor activities in the number of days noted.  
 
The estimated relocation dates must be part of the progress schedule submitted by the 
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies. The Department’s contractor is responsible for contacting 
J.U.L.I.E. prior to any and all excavation work 
 
CONSTRUCTION LAYOUT SPECIAL FOR RESURFACING WITH ADA AND STAND ALONE 
ADA (D-1) 
Effective:  January 1, 2017 
Revised:  April 17, 2017 
 
Description. This work shall consist of furnishing and placing construction layout stakes for the 
construction of ADA Ramps shown in the plans.  The Contractor shall furnish and place stakes 
marking the locations and elevations of points indicated in the plans for ADA Ramp 
Construction. 
 
The Contractor shall locate all reference points as shown on the plans and listed herein.  Any 
additional control points required will be identified in the field by the Contractor and all field 
notes will be kept in the office of the Resident Engineer. 
 
The Contractor shall provide field forces, equipment, and material to set all additional stakes for 
this project, which are needed to establish offset stakes, reference points, and any other 
horizontal and vertical controls necessary to secure a correct layout for the work. 
 
Layout stakes shall be set to assure conformance to the ADA Ramp design shown on the plans 
and shall meet the approval of the Engineer. 
 
The Contractor shall be responsible for having the finished work conform to the lines, grades, 
elevations, and dimensions called for in the plans.  Any inspection or checking of the 
Contractor’s layout by the Engineer and the acceptance of all or any part of it shall not relieve 
the Contractor of his/her responsibility to secure the proper dimensions, grades, and elevations 
of the work.  The Contractor shall exercise care in the preservation of stakes and bench marks 
and shall have them reset when any are damaged, lost, displaced, removed or otherwise 
obliterated.   
 
Responsibility of the Department. 
 
The Department will make random checks of the Contractor’s staking to determine if the work is 
in conformance with the plans.  When the Contractor’s work will tie into work that is being or will 
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be done by others, checks will be made to determine if the work is in conformance with the 
proposed overall grade and horizontal alignment. 
 
Where the Contractor, in setting construction stakes, discovers discrepancies, the Department 
will check to determine their nature and make whatever revisions are necessary to the plans.  
Any additional restaking required by the Engineer will be the responsibility of the Contractor.  
The additional restaking done by the Contractor will be paid for according to Article 109.04 of 
the Standard Specifications. 
 
The Department will be responsible for the accuracy of the initial reference points shown in the 
plans.  
 
It is not the responsibility of the Department, except as provided herein, to check the 
correctness of the Contractor’s stakes.  Any apparent errors will be immediately called to the 
Contractor’s attention and the Contractor will be required to make the necessary correction 
before the stakes are used for construction purposes.  The Contractor shall provide the 
Engineer a copy of any field notes and layout diagrams produced during the course of the 
project. 
 
Responsibility of the Contractor. 
 
The Contractor shall establish from the given survey points and contract plan information, all the 
control points or reference points necessary to layout the ADA Ramp elements.  The Contractor 
shall furnish and place the layout stakes.  The Contractor shall notify the Engineer when the 
stakes are complete and available for review and approval by the Engineer at least 3 working 
days in advance of the actual construction. 
 
Field notes shall be kept in standard survey field notebooks and those books shall become the 
property of the Department at the completion of the project.  All notes shall be neat, orderly, and 
in accepted form. 
Measurement and Payment. This work will be paid for at the contract lump sum price for 
CONSTRUCTION LAYOUT (SPECIAL). 
 
AVAILABLE REPORTS (D1 LR) 
Effective: July 1, 2021 
 

☐  No project specific reports were prepared. 
When  applicable,  the  following  checked  reports  and  record  information  is  available  for  Bidders’ 
reference upon request: 
  ☐  Record structural plans 

  ☐  Preliminary Site Investigation (PSI) (IDOT ROW) 

☒ Preliminary Site Investigation (PSI) (Local ROW) 

  ☐  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 

☒  Preliminary Environmental Site Assessment (PESA) (Local ROW) 

  ☐  Soils/Geotechnical Report 

  ☐  Boring Logs 

  ☐  Pavement Cores 
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  ☐  Location Drainage Study (LDS) 

  ☐  Hydraulic Report 

  ☐  Noise Analysis 

  ☒  Other: LPC‐662 CCDD Certification 

For those seeking information about the project can request it from: 
 
  Kevin VanDeWoestyne, P.E., Project Manager 
  Thomas Engineering Group, LLC 
  kevinv@thomas‐engineering.com  
  Phone No.: 847‐815‐9500 
 
 
DIRT ON PAVEMENT OR STRUCTURES 
 
Add the following after the first paragraph of Article 107.15 of the Standard Specifications: 
 

“All areas other than pavement shall be cleaned up as directed by the ENGINEER. The 
CONTRACTOR shall remove all refuse and unused material of any type and clean all areas 
disrupted from work. This shall include, but not limited to, restoring surface drainage in earthen 
areas to ensure acceptable surface water runoff. 

 
Failure to comply within 24 hours after receipt of a written or email request from the 

ENGINEER, shall result in deduction in the contract amount for reimbursement to the 
DEPARTMENT to complete this work.” 
 
CONSTRUCTION WATER RESTRICTION AND HYDRANT METER RENTAL 
 
If the Contractor Plans to utilize City water, then the City of West Chicago’s Water Division must 
be contacted at (630) 293-2255 to obtain a Large Hydrant Meter Deposit / Rental Agreement 
form.  As described in the Rental Agreement, a deposit fee of $750.00 is required for rental of 
the City’s 2-inch (large) meter.  One hundred dollars ($100.00) of the deposit fee is non-
refundable. The deposit fee includes the first 500 cubic feet of water.  The Contractor will pay for 
any water used in excess of 500 cubic feet at the rate charged to residential customers.  An 
additional charge of $10.00 per week (minimum of 1 week) will be charged for the length of time 
the meter is kept. There is a total minimum non-refundable charge of $110.00. 
 
The Rental Agreement provides additional information regarding the water meter rental, billing, 
and expense information.  However, before processing of the Rental Agreement and issuance 
of the meter, the Contractor must first have their water vehicle inspected and tested by 
personnel from the City’s Water Department. The Contractor’s vehicle must have a fixed air 
gap, or one fabricated, in order to pass City inspection.  The City’s Water Division must be 
contacted in order to schedule an inspection.  
The location of approved City hydrants that may be accessed for water usage varies throughout 
the City.  The Contractor must contact the City Water Division in order to determine the closest 
approved hydrant to the project site.  Under no circumstance shall water be obtained from an 
unapproved hydrant or facility and without the City’s consent.  Determination of available 
hydrants is encouraged before processing of the meter Rental Agreement.  The cost to comply 
with these restrictions shall be at no additional expense to the City or contract. 
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Method of Measurement and Basis of Payment.  This work shall be considered included in 
the cost of supplemental watering. 
 
SODDING, SALT TOLERANT 

 
Work shall be in accordance with Section 252 of the Standard Specifications, except that the 
sod shall be rolled to promote better soil contact prior to watering. 
  
Add the following after the first paragraph of Article 252.01 of the Standard Specifications. 
  
"All areas in that portion of the parkway adjacent to curb replacement sections, sidewalk 
replacement sections, sanitary or storm sewer replacement, or water main installations 
disturbed during construction shall be restored."    

 
Method of Measurement and Basis of Payment.  This work shall be paid for as Sodding, Salt 
Tolerant per square yard. Topsoil shall be paid for separately as Topsoil Furnish and Place, 4”. 
 
 
SUPPLEMENTAL WATERING 
 
This work will include watering sod at the rates specified and as directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements. Water sod a minimum of twice a week.  The Engineer may direct the Contractor 
to adjust the watering rate and frequency depending upon weather conditions. 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to 
do supplemental watering, the Contractor must begin the watering operation within 24 hours of 
notice.  The Contractor shall give an approximate time window of when they will begin at 
the work location to the Engineer.  The Engineer shall be present during the watering 
operation.  A minimum of 10 units of water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times 
as may have been allowed by the Department, the Contractor shall be liable to the Department 
liquidated damages as outlined in the “Failure to Complete Plant Care and Establishment 
Work on Time” special provision.  
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of the trees if the watering is delayed.  The Department shall not be required to 
provide any actual loss in order to recover these liquidated damages provided herein, as said 
damages are very difficult to ascertain.  Furthermore, no provision of this clause shall be 
construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
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Source of Water:  The Contractor shall notify the Engineer of the source of water used and 
provide written certification that the water does not contain chemicals harmful to plant growth. 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer 
will adjust these rates as needed depending upon weather conditions. 
 
 27 gallons per square yard for Sodded Areas 
 
Method of Application:  Watering of plants in beds shall be applied in such a manner that all 
plant holes are uniformly saturated without allowing the water flow beyond the periphery of the 
bed.  Water shall slowly infiltrate into soil and completely soak the root zone.  The Contractor 
must supply metering equipment as needed to assure the specified application rate of water. 
 
Method of Measurement.  Supplemental watering will be measured in units of 1000 gallons of 
water applied as directed.   
 
Basis of Payment. This work will be paid for at the contract unit price per unit of 
SUPPLEMENTAL WATERING, measured as specified.  Payment will include the cost of all 
water, equipment and labor needed to complete the work specified herein and to the satisfaction 
of the Engineer. 
 
FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 
 
Should the Contractor fail to complete the plant care and/or supplemental watering work as per 
the standard specifications or within 24 hours notification from the Engineer, or within such 
extended times as may have been allowed by the Department, the Contractor shall be liable to 
the Department in the amount of: 

 $20.00 per sq yd sod/per day 
 
not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun 
in the contract time or such extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of the sod if the watering or plant care is delayed.  The Department shall not be 
required to provide any actual loss in order to recover these liquidated damages provided 
herein, as said damages are very difficult to ascertain.  Furthermore, no provision of this clause 
shall be construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
TACTILE/DETECTABLE WARNING SURFACE 
 
Description.  Detectable warnings shall meet the specifications of Article 424.09 of the 
Standard Specifications for Road and Bridge Construction with the following revisions and 
additions: 
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Materials.  Detectable warnings shall consist of a surface of truncated domes meeting the 
requirements of the Accessibility Guidelines (ADAAG) and shall be Cast In Place Tactile / 
Detectable Warning Surface Tiles manufactured by ADA Solutions Inc.  The color of the 
detectable warnings shall be Federal Standard color 30166 in order to meet ADAAG 
requirements.  The Contractor shall receive City of West Chicago approval of materials and 
color prior to installing the detectable warnings. 
 
Method of Measurement and Basis of Payment.  Detectable warnings will be paid for at the 
contract unit price per square foot for TACTILE/DETECTABLE WARNING SURFACE. 
 
PARTIAL DEPTH PATCHING (SPECIAL)                
PARTIAL DEPTH PATCHING                                   
 
This work shall consist of partial depth patching of the existing pavement structure and 
replacement with Hot-Mix Asphalt (HMA) material at the locations shown in the plans or as 
directed by the Engineer. This work will be performed following completion of the initial cold 
milling operation and prior to the placement of the HMA overlay. 
 
This work shall include all labor, equipment, and materials necessary to remove the existing 
HMA binder course to a depth of 2 ¼”. The removal shall be performed with a cold milling 
machine of sufficient size and weight to remove the existing HMA. The milling machine must be 
operated longitudinally with the flow of traffic and will not be permitted to cut transversely across 
the lane. Disposal of waste materials for the work described herein shall be in accordance with 
Article 202.03 of the Standard Specifications. After cold milling the patch, all loose material shall 
be removed and the area air-blast cleaned to the satisfaction of the Engineer. Replacement 
HMA material shall be Hot-Mix Asphalt Binder Course, IL-19.0, N70, as shown in the Mixture 
Requirements Table in the plans. 
 
Prior to placement of the HMA material, the bottom and sides of the patch shall be primed in 
accordance with Article 406.05 of the Standard Specifications. 
 
The HMA material shall be placed in one lift and shall match the elevation of the surrounding 
pavement after final compaction. Bumps greater than ¼", measured with a 16' straight edge, left 
after compaction shall be removed with pavement surface grinding equipment in accordance 
with Article 1101.04 of the Standard Specifications. 
 
The HMA mixture and density control limits shall conform to Article 1030 of the Standard 
Specifications. Compaction shall be accomplished using a vibrating roller that conforms to the 
applicable sections of Article 1101.01 of the Standard Specifications. 
 
The Contractor shall fill all patches with the HMA material on the same day they are milled. No 
open patches will be allowed to remain overnight. 
 
Removal of the existing HMA will be measured for payment in place, and the area computed in 
Square Yards. The limits will be the area of the patch that measures at least 2 ¼” in depth, and 
shall not include the rounded transition at the beginning and end of the patch. 
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If after milling, it’s determined by the Resident Engineer that damage to the existing pavement 
structure still exists and must be addressed by means of a full-depth patch, the additional labor 
and materials required shall be paid in accordance to Article 109.04 of the Standard 
Specifications. 
 
Replacement with HMA will be measured in Tons placed to fill the full depth milled area 
(PARTIAL DEPTH PATCHING). 
 
Basis of Payment: Partial depth removal and cleaning of the pavement will be paid for at the 
contract unit price per Square Yard for PARTIAL DEPTH PATCHING (SPECIAL). The HMA 
placement and the priming of the partial depth patches will be paid for at the contract unit price 
per Ton for PARTIAL DEPTH PATCHING. 
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LR107-4
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

City of West Chicago
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LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 
Effective: January 1, 2022 
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 
 
“1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 
 
Delete Article 1030.06(d)(1) of the Standard Specifications. 
 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 
 
“(3) If core testing is the density verification method, the Contractor shall provide personnel and 
equipment to collect density verification cores for the Engineer. Core locations will be 
determined by the Engineer following the document “Hot-Mix Asphalt QC/QA Procedure for 
Determining Random Density Locations” at density verification intervals defined in Article 
1030.09(b). After the Engineer identifies a density verification location and prior to opening 
to traffic, the Contractor shall cut a 4 in. (100 mm) diameter core. With the approval of the 
Engineer, the cores may be cut at a later time.” 
 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 
 
“(2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations. Cores or nuclear density gauge testing will be used 
for density verification. The method used for density verification will be as selected below. 
 

Density Verification Method
  X Cores 
 Nuclear Density Gauge (Correlated when 

paving ≥ 3,000 tons per mixture)
 

Density verification test locations will be determined according to the document “Hot-Mix 
Asphalt QC/QA Procedure for Determining Random Density Locations”. The density testing 
interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses greater 
than 3 in. (75 mm). The density testing interval for paving less than 3 ft (1 m) wide will be 1 mile 
(1,600 m). If a day’s paving will be less than the prescribed density testing interval, the length of 
the day’s paving will be the interval for that day. The density testing interval for mixtures 
used for patching will be 50 patches with a minimum of one test per mixture per project. 
 
If core testing is the density verification method, the Engineer will witness the Contractor 
coring, and secure and take possession of all density samples at the 
density verification locations. The Engineer will test the cores collected by the Contractor 
for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 
 
If nuclear density gauge testing is the density verification method, the Engineer will conduct 
nuclear density gauge tests. The Engineer will follow the density testing procedure detailed 
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in the document “Illinois Modified ASTM D 2950, Standard Test Method for Density of 
Bituminous Concrete In-Place by Nuclear Method”. 
 
A density verification test will be the result of a single core or the average of the nuclear density 
tests at one location. The results of each density test must be within acceptable limits. 
The Engineer will promptly notify the Contractor of observed deficiencies.” 
 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the 
document “Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the 
same procedure used to collect QC mixture samples (Section A). This process will be 
witnessed by the Engineer who will take custody of the verification sample. Each 
sample bag with a verification mixture sample will be secured by the Engineer using a 
locking ID tag. Sample boxes containing the verification mixture sample will be 
sealed/taped by the Engineer using a security ID label.” 
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IL 532-1855 
LPC 348 Rev. 1/2019 Source Site Certification Page 1 of 2

Illinois Environmental Protection Agency

(Decimal Degrees) (-Decimal Degrees)

1021 North Grand Avenue East P.O. Box 19276 Springfield Illinois 62794-9276 (217) 782-3397

Source Site Certification 
by Owner or Operator 

for Use of Uncontaminated Soil as Fill in a 
CCDD or Uncontaminated Soil Fill Operation 

LPC-662 

Revised in accordance with 35 Ill. Adm. Code 1100, as 
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by source site owners and operators to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)
(A), that soil (i) was removed from a site that is not potentially impacted property and is presumed to be uncontaminated soil and 
(ii) is within a pH range of 6.25 to 9.0.  If you have questions about this form, please telephone the Bureau of Land Permit Section
at 217/524-3300.

This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or 
demolition debris fill operations or uncontaminated soil fill operations.

I. Source Location Information
(Describe the location of the source of the uncontaminated soil)

Project Name: Technology Boulevard Resurfacing Project Office Phone Number, if available:

Physical Site Location (Street, Road): Technology Boulevard

City: West Chicago State: IL Zip Code: 60185 County: DuPage

Township:

Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):

Latitude: 41.87685 Longitude: - 88.25446

Identify how the lat/long data were determined:  

 GPS  Map Interpolation✔  Photo Interpolation  Survey  Other

IEPA Site Number(s), if assigned: BOL: BOW: BOA:

Approximate Start Date (mm/dd/yyyy): Approximate End Date (mm/dd/yyyy):

Estimated Volume of debris (cu. Yd.):

II. Owner/Operator Information for Source Site
Site Owner

Name: City of West Chicago

Street Address: 1400 W. Hawthorne Lane

PO Box:

City: West Chicago State: IL

Zip Code: 60185 Phone: 630.293.2255

Contact: Mehul T. Patel

Email, if available: mpatel@westchicago.org

Site Operator

Name: Thomas Engineering Group

Street Address: 762 Shoreline Drive, Suite 200

PO Box:

City: Aurora State: IL

Zip Code: 60504 Phone: 847.815.9500

Contact: Kevin C. VanDeWoestyne

Email, if available: kevinv@thomas-engineering.com

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 5/39). Failure to disclose this 
information may result in:  a civil penalty of not to exceed $50,000 for the violation and an additional civil penalty of not to exceed $10,000 for each day during 
which the violation continues (415 ILCS 5/42). This form has been approved by the Forms Management Center.
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Project Name: Technology Boulevard Resurfacing Project Latitude: 41.87685 Longitude: -88.25446

  
Source Site Certification

III.  Descriptions of Current and Past Uses of Source Site
Describe the current and past uses of the site and nearby properties.*  Attach additional information as needed.  The description 
must take into account, at a minimum, the following for the source site and for nearby property: (1) use of the properties for 
commercial or industrial purposes; (2) the use, storage or disposal of chemical or petroleum products in individual containers 
greater than 5 gallons or collectively more than 50 gallons; (3) the current or past presence of any storage tanks (above ground or 
underground); (4) any waste storage, treatment or disposal at the properties; (5) any reported releases or any environmental 
cleanup or removal of contaminants; (6) any environmental liens or governmental notification of environmental violations; (7) any 
contamination in a well that exceeds the Board's groundwater quality standards; (8) the use, storage, or disposal of transformers 
or capacitors manufactured  before 1979; and (9) any fill dirt brought to the properties from an unknown source or site.

Number of pages attached: 113
Refer to attached Summary Letter.

*The description must be sufficient to demonstrate that the source site is not potentially impacted property, thereby allowing the 
source site owner or operator to provide this certification.

IV.  Soil pH Testing Results
Describe the results of soil pH testing showing that the soil pH is within the range of 6.25 to 9.0 and attach any supporting 
documentation.

Number of pages attached: 1
[8] samples were collected and tested for pH. Results were within the range of 6.25 to 9.0 . Please refer to pH Results in 
Appendix A.2

V.  Source Site Owner, Operator or Authorized Representative's Certification Statement and 
Signature
In accordance with the Illinois Environmental  Protection Act [415 ILCS 5/22.51 or 22.51a] and 35 Ill. Adm. Code 1100.205(a), I

(owner, operator or authorized representataive of source site)Michelle A. Lipinski, P.E. Rubino Engineering, Inc.
certify that this site is not a potentially impacted property and the soil is presumed to be uncontaminated soil.  I also certify that 
the soil pH is within the range of 6.25 to 9.0.  I further certify that the soil has not been removed from the site as part of a cleanup 
or removal of contaminants.  Additionally, I certify that I am either the site owner or operator or a duly authorized representative of 
the site owner or site operator and am authorized to sign this form.  Furthermore, I certify that all information submitted, including 
but not limited to, all attachments and other information, is to the best of my knowledge and belief, true, accurate and complete.   
  
Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the Illinois 
EPA commits a Class 4 felony.  A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

 Owner  Owner's Duly Authorized Representative✔

Operator  Operator's Duly Authorized Representative

Printed Name

Michelle A. Lipinski, P.E. Rubino Engineering, Inc.
Date

Signature

9/29/22
Printed NaNaNaNaNaNaNaNaNaNaNaaNaaName

Signnnnnaaaturuuuuuuuuuuuuu e
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ENVIRONMENTAL SUMMARY REPORT

425 Shepard Drive - - - -  

September 29, 2022 

To:  
  

Kevin C. VanDeWoestyne 
Thomas Engineering Group 
762 Shoreline Drive, Suite 200 
Aurora, Illinois 60504 
P: 847.815.9500 
 

Re:
  

CCDD Testing Summary Report 
Proposed Technology Boulevard 
Resurfacing Project 
West Chicago, Illinois 60185 
 
 
Rubino Report No. G22.189. 
 

Via email:  kevinv@thomas-engineering.com

Dear Mr. VanDeWoestyne,  
 
Rubino Engineering, Inc. (Rubino) is pleased to submit the following report to provide a summary of the 
CCDD testing for the above referenced project. 
 
This report contains the following: 

 Summary of Environmental Database Review   

 Summary of field and laboratory tests performed 

 Summary of laboratory test results 

 Illinois Environmental Protection Agencies LPC 662 Certificate 

 

The project site is located on Technology Boulevard in West Chicago, Illinois. A map of the project location 
can be found in . Prior to a site investigation, an Environmental Database Review (EDR) was 
conducted and the report is included as . After reviewing the EDR report, Rubino. did not find 
any records of potentially impacted properties in close proximity to the project site that posed an 
environmental risk. 
 
Based on the fact there were no records of potentially impacted properties in close proximity to the project 
site that posed an environmental risk, it was determined the project site is not a “potentially impacted 
property” and therefore only pH sampling of the project site was necessary. 
 

 
 
The LPC 662 Certification Limits include the following locations in West Chicago, Illinois.  

  from Roosevelt Road to E Fabyan Parkway 
 
 
 
 

ENVIROMENTAL DATABASE REVIEW   

Certification Limits 
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Proposed Technology Boulevard Resurfacing Project – West Chicago, Illinois  Page 2 
September 29, 2022 

425 Shepard Drive - - - -  
 

 
On September 20, 2022, Rubino mobilized to conduct a site investigation of material originally generated 
from the project site. The sampling locations can be found in . Eight (8) soil samples were 
collected to an approximate depth of 2 feet below existing grade. The eight (8) samples were submitted for 
pH testing at Rubino.  

 

Lab analysis found that the soil samples were within the allowable pH range of 6.25 to 9.0. 
 
The pH lab analysis results and complete reports can be found in Appendi  A.2. 
 
Based on the results of the laboratory testing performed, an IEPA LPC # 2 Certificate was 
issued for the entire site.  

 
 
Rubino appreciates the opportunity to provide geotechnical services for this project and we look forward to 
continued participation during the design and in future construction phases of this project. 

If you have questions pertaining to this summary report, or if Rubino may be of further service, please contact 
our office at (847) 931-1555. 

Respectfully submitted, 
 

 
 
 
 
 
Michelle A. Lipinski, PE 
President 
 
michelle.lipinski@rubinoeng.com  

MAL/file/ Enclosures 

SOIL SAMPLING   

RESULTS  

CLOSING   

Appendix Contents 

APPENDIX A.1 – SITE MAPS 

APPENDIX A.2 – pH RESULTS 

APPENDIX A.3 – ERIS DATABASE REPORT 
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ASTM D4972-01
Standard Test Method for pH of Soils

Date:

Project Number: Performed by:
Project Name: Title:

Signature:
City, State: Client:
Method Used: Client Address:

Calcium Chloride Solution (0.01M)

pH Meter Mfgr: Prior Calibration:
Model # Calibration:

Location Mass of Soil (g)
pH in Calcium 

Chloride 
Solution 

pH in Distilled 
Water

C-01 10 6.9 7.4

C-02 10 7.6 8.1

C-03 10 7.5 8.0

C-04 10 7.5 8.0

C-05 10 7.7 7.9

C-06 10 7.6 7.9

C-07 10 7.4 7.9

C-08 10 7.4 7.9

22-Sep-22

ASTM D4972-01 Method A

Aurora, Illinois

Ohaus Corporation

ST Series PH Analysis Pen 

West Chicago, Illinois Thomas Engineering Group

G22.189 Myrna Fleege

Technology Blvd. Resurfacing 

Project

Laboratory Technician

Grab

Grab

Grab

Grab

Grab

Grab

Grab

762 Shoreline Drive, Suite 200

5/23/22  @ 12:24pm

6/23/22  @ 10:15am

Sample Type

Grab

36



 

 Proposed Technology Boulevard Resurfacing Project – West Chicago, Illinois 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX A. – ERIS D REPORT 
 

 

37



    Project Property: 41.878768489223155,
-88.25538340130561W
41.878768489223155,
-88.25538340130561
West Chicago IL 60185

    Project No:

    Report Type: Screen Report Plus

    Order No: 22092704401
    Requested by: Bluff City Materials, Inc
    Date Completed: September 27, 2022
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2 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

h-Table of Contents

Notice: IMPORTANT LIMITATIONS and YOUR LIABILITY

Reliance on information in Report: This report DOES NOT replace a full Phase I Environmental Site Assessment but is solely intended to be used as
database review of environmental records.

License for use of information in Report: No page of this report can be used without this cover page, this notice and the project property identifier.
The information in Report(s) may not be modified or re-sold.

Your Liability for misuse: Using this Service and/or its reports in a manner contrary to this Notice or your agreement will be in breach of copyright and
contract and ERIS may obtain damages for such mis-use, including damages caused to third parties, and gives ERIS the right to terminate your account,
rescind your license to any previous reports and to bar you from future use of the Service.

No warranty of Accuracy or Liability for ERIS: The information contained in this report has been produced by ERIS Information Inc. ("ERIS") using
various sources of information, including information provided by Federal and State government departments. The report applies only to the address and
up to the date specified on the cover of this report, and any alterations or deviation from this description will require a new report. This report and the
data contained herein does not purport to be and does not constitute a guarantee of the accuracy of the information contained herein and does not
constitute a legal opinion nor medical advice. Although ERIS has endeavored to present you with information that is accurate, ERIS disclaims, any and
all liability for any errors, omissions, or inaccuracies in such information and data, whether attributable to inadvertence, negligence or otherwise, and for
any consequences arising therefrom. Liability on the part of ERIS is limited to the monetary value paid for this report.

Trademark and Copyright: You may not use the ERIS trademarks or attribute any work to ERIS other than as outlined above. This Service and Report
(s) are protected by copyright owned by ERIS Information Inc. Copyright in data used in the Service or Report(s) (the "Data") is owned by ERIS or its
licensors. The Service, Report(s) and Data may not be copied or reproduced in whole or in any substantial part without prior written consent of ERIS.
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3 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

h-Executive Summary

Property Information:

 Project Property: 41.878768489223155, -88.25538340130561W
41.878768489223155, -88.25538340130561  West Chicago IL 60185

 Project No:

 Coordinates:

                                    Latitude: 41.8787685
                                    Longitude: -88.2553834
                                    UTM Northing: 4,637,078.03

                                    UTM Easting: 395,834.10
                                    UTM Zone: 16T

Elevation: 759 FT

Order Information:

 Order No: 22092704401
 Date Requested: September 27, 2022
 Requested by: Bluff City Materials, Inc
 Report Type: Screen Report Plus

Historicals/Products:

ERIS Xplorer ERIS Xplorer

Excel Add-On Excel Add-On 

Executive Summary
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4 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

h-Executive Summary: Report Summary

Database Searched Project
Property

Within
0.250mi

Total

Standard Environmental Records

Federal

rr-DOE FUSRAP-aa Y 0 0 0

rr-NPL-aa Y 0 0 0

rr-PROPOSED NPL-aa Y 0 0 0

rr-DELETED NPL-aa Y 0 0 0

rr-SEMS-aa Y 0 0 0

rr-ODI-aa Y 0 0 0

rr-SEMS ARCHIVE-aa Y 0 0 0

rr-CERCLIS-aa Y 0 0 0

rr-IODI-aa Y 0 0 0

rr-CERCLIS NFRAP-aa Y 0 0 0

rr-CERCLIS LIENS-aa Y 0 0 0

rr-RCRA CORRACTS-aa Y 0 0 0

rr-RCRA TSD-aa Y 0 0 0

rr-RCRA LQG-aa Y 0 0 0

rr-RCRA SQG-aa Y 0 0 0

rr-RCRA VSQG-aa Y 0 1 1

rr-RCRA NON GEN-aa Y 0 0 0

rr-RCRA CONTROLS-aa Y 0 0 0

rr-FED ENG-aa Y 0 0 0

rr-FED INST-aa Y 0 0 0

rr-LUCIS-aa Y 0 0 0

rr-NPL IC-aa Y 0 0 0

rr-ERNS 1982 TO 1986-aa Y 0 0 0

rr-ERNS 1987 TO 1989-aa Y 0 0 0

rr-ERNS-aa Y 0 0 0

rr-FED BROWNFIELDS-aa Y 0 0 0

DOE FUSRAP

NPL

PROPOSED NPL

DELETED NPL

SEMS

ODI

SEMS ARCHIVE

CERCLIS

IODI

CERCLIS NFRAP

CERCLIS LIENS

RCRA CORRACTS

RCRA TSD

RCRA LQG

RCRA SQG

RCRA VSQG

RCRA NON GEN

RCRA CONTROLS

FED ENG

FED INST

LUCIS

NPL IC

ERNS 1982 TO 1986

ERNS 1987 TO 1989

ERNS

FED BROWNFIELDS

Executive Summary: Report Summary
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5 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

Database Searched Project
Property

Within
0.250mi

Total

rr-FEMA UST-aa Y 0 0 0

rr-FRP-aa Y 0 0 0

rr-DELISTED FRP-aa Y 0 0 0

rr-HIST GAS STATIONS-aa Y 0 0 0

rr-REFN-aa Y 0 0 0

rr-BULK TERMINAL-aa Y 0 0 0

rr-SEMS LIEN-aa Y 0 0 0

rr-SUPERFUND ROD-aa Y 0 0 0

State

rr-SSU-aa Y 0 0 0

rr-DELISTED SSU-aa Y 0 0 0

rr-SWF/LF-aa Y 0 0 0

rr-SWF/LF SPECIAL-aa Y 0 0 0

rr-NIPC-aa Y 0 0 0

rr-CCDD-aa Y 0 0 0

rr-LUST-aa Y 0 0 0

rr-LUST DOCUMENT-aa Y 0 1 1

rr-DELISTED LUST-aa Y 0 0 0

rr-LUST TRUST-aa Y 0 0 0

rr-UST-aa Y 0 0 0

rr-AST-aa Y 0 1 1

rr-DELISTED TANK-aa Y 0 0 0

rr-ENG-aa Y 0 0 0

rr-INST-aa Y 0 0 0

rr-AUL-aa Y 0 0 0

rr-SRP-aa Y 0 0 0

rr-REM ASSESS-aa Y 0 0 0

rr-BROWNFIELDS-aa Y 0 0 0

rr-BROWN MBRGP-aa Y 0 0 0

Tribal

rr-INDIAN LUST-aa Y 0 0 0

rr-INDIAN UST-aa Y 0 0 0

rr-DELISTED ILST-aa Y 0 0 0

rr-DELISTED IUST-aa Y 0 0 0

County                                               No County databases were selected to be included in the search.

Additional Environmental Records

FEMA UST

FRP

DELISTED FRP

HIST GAS STATIONS

REFN

BULK TERMINAL

SEMS LIEN

SUPERFUND ROD

SSU

DELISTED SSU

SWF/LF

SWF/LF SPECIAL

NIPC

CCDD

LUST

LUST DOCUMENT

DELISTED LUST

LUST TRUST

UST

AST

DELISTED TANK

ENG

INST

AUL

SRP

REM ASSESS

BROWNFIELDS

BROWN MBRGP

INDIAN LUST

INDIAN UST

DELISTED ILST

DELISTED IUST
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6 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

Database Searched Project
Property

Within
0.250mi

Total

Federal

rr-FINDS/FRS-aa Y 0 1 1

rr-TRIS-aa Y 0 0 0

rr-PFAS TRI-aa Y 0 0 0

rr-PFAS NPL-aa Y 0 0 0

rr-PFAS WATER-aa Y 0 0 0

rr-PFAS SSEHRI-aa Y 0 0 0

rr-ERNS PFAS-aa Y 0 0 0

rr-HMIRS-aa Y 0 0 0

rr-NCDL-aa Y 0 0 0

rr-TSCA-aa Y 0 0 0

rr-HIST TSCA-aa Y 0 0 0

rr-FTTS ADMIN-aa Y 0 0 0

rr-FTTS INSP-aa Y 0 0 0

rr-PRP-aa Y 0 0 0

rr-SCRD DRYCLEANER-aa Y 0 0 0

rr-ICIS-aa Y 0 0 0

rr-FED DRYCLEANERS-aa Y 0 0 0

rr-DELISTED FED DRY-aa Y 0 0 0

rr-FUDS-aa Y 0 0 0

rr-FORMER NIKE-aa Y 0 0 0

rr-PIPELINE INCIDENT-aa Y 0 0 0

rr-MLTS-aa Y 0 0 0

rr-HIST MLTS-aa Y 0 0 0

rr-MINES-aa Y 0 0 0

rr-SMCRA-aa Y 0 0 0

rr-MRDS-aa Y 0 0 0

rr-URANIUM-aa Y 0 0 0

rr-ALT FUELS-aa Y 0 0 0

rr-CONSENT DECREES-aa Y 0 0 0

rr-AFS-aa Y 0 0 0

rr-SSTS-aa Y 0 0 0

rr-PCBT-aa Y 0 0 0

rr-PCB-aa Y 0 0 0

State

rr-SPILLS-aa Y 0 0 0

rr-SPILL OER-aa Y 0 0 0

rr-PFAS-aa Y 0 0 0

rr-DRYCLEANERS-aa Y 0 0 0

rr-DELISTED DRYCLEANERS-aa Y 0 0 0

FINDS/FRS

TRIS

PFAS TRI

PFAS NPL

PFAS WATER

PFAS SSEHRI

ERNS PFAS

HMIRS

NCDL

TSCA

HIST TSCA

FTTS ADMIN

FTTS INSP

PRP

SCRD DRYCLEANER

ICIS

FED DRYCLEANERS

DELISTED FED DRY

FUDS

FORMER NIKE

PIPELINE INCIDENT

MLTS

HIST MLTS

MINES

SMCRA

MRDS

URANIUM

ALT FUELS

CONSENT DECREES

AFS

SSTS

PCBT

PCB

SPILLS

SPILL OER

PFAS

DRYCLEANERS

DELISTED DRYCLEANERS
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7 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

Database Searched Project
Property

Within
0.250mi

Total

rr-IEPA DOCS-aa Y 0 1 1

rr-CDL-aa Y 0 0 0

rr-TIER 2-aa Y 0 0 0

rr-AIR PERMITS-aa Y 0 0 0

rr-UIC-aa Y 0 0 0

rr-MEDICAL WASTE-aa Y 0 0 0

rr-COMPOST-aa Y 0 0 0

Tribal                                               No Tribal additional environmental record sources available for this State.

County                                               No County additional environmental record sources available for this State.

   Total: 0 5 5

IEPA DOCS

CDL

TIER 2

AIR PERMITS

UIC

MEDICAL WASTE

COMPOST
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8 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

h-Executive Summary: Site Report Summary - Project Property

Map
Key

DB  Company/Site Name Address Direction Distance
(mi/ft)

Elev Diff
(ft)

Page
Number

No records found in the selected databases for the project property.

Executive Summary: Site Report Summary - Project Property
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9 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

h-Executive Summary: Site Report Summary - Surrounding Properties

Map
Key

DB Company/Site Name Address Direction Distance
(mi/ft)

Elev Diff
(ft)

Page
Number

m1d
dd-AST-885730682-aa

Scannell Properties 555 Innovation Drive 
WEST CHICAGO IL 60185

SW 0.04 / 
209.10

1 p1p-15-885730682-x1x

Type | Tank: Tank - Above Ground Bulk | TANK#1-300 

m2d
dd-FINDS/FRS-817432960-aa

WIESBROCK TURF 
FARMS

32W070 ROOSEVELT RD 
CHICAGO IL 60605

N 0.19 / 
1,029.41

2 p1p-15-817432960-x1x

Registry ID: 110018234472

m3d
dd-RCRA VSQG-810685425-aa

COMMERICAL
CARRIERS INC

32 W620 ROOSEVELT 
WEST CHICAGO IL 60186

NNW 0.22 / 
1,170.19

3 p1p-16-810685425-x1x

EPA Handler ID: ILD984821058

m3d
dd-LUST DOCUMENT-878549228-aa

Commercial Carriers Inc 32w620 Roosevelt Rd 
West Chicago IL 60186-0471

NNW 0.22 / 
1,170.19

3 p1p-17-878549228-x1x

m4d
dd-IEPA DOCS-880851013-aa

Wiesbrock Turf Farms 32w070 Roosevelt Rd 
West Chicago IL 60183

NE 0.24 / 
1,261.45

0 p1p-18-880851013-x1x

15

15

16

17

18

1

2

3

3

4

AST

FINDS/FRS

RCRA
VSQG

LUST
DOCUMENT

IEPA
DOCS

Executive Summary: Site Report Summary - Surrounding Properties
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10 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

h-Executive Summary: Summary by Data Source

Standard

Federal

RCRA VSQG - RCRA Very Small Quantity Generators List

A search of the RCRA VSQG database, dated Jun 27, 2022 has found that there are 1 RCRA VSQG site(s) within approximately 0.25 
miles of the project property. 

Equal/Higher Elevation Address Direction Distance (mi/ft) Map Key

COMMERICAL CARRIERS INC 32 W620 ROOSEVELT 
WEST CHICAGO IL 60186 

NNW 0.22 / 1,170.19 m-3-810685425-a

EPA Handler ID: ILD984821058

State

LUST DOCUMENT - Leaking UST Document

A search of the LUST DOCUMENT database, dated Jul 26, 2022 has found that there are 1 LUST DOCUMENT site(s) within 
approximately 0.50 miles of the project property. 

Equal/Higher Elevation Address Direction Distance (mi/ft) Map Key

Commercial Carriers Inc 32w620 Roosevelt Rd 
West Chicago IL 60186-0471 

NNW 0.22 / 1,170.19 m-3-878549228-a

AST - Aboveground Storage Tanks (AST)

A search of the AST database, dated Jul 6, 2022 has found that there are 1 AST site(s) within approximately 0.25 miles of the project 
property.

Equal/Higher Elevation Address Direction Distance (mi/ft) Map Key

Scannell Properties 555 Innovation Drive 
WEST CHICAGO IL 60185 

SW 0.04 / 209.10 m-1-885730682-a

Type | Tank: Tank - Above Ground Bulk | TANK#1-300

Non Standard

Federal

FINDS/FRS - Facility Registry Service/Facility Index

A search of the FINDS/FRS database, dated Nov 2, 2020 has found that there are 1 FINDS/FRS site(s) within approximately 0.02 miles
of the project property. 

3

3

1

Executive Summary: Summary by Data Source
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11 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

Equal/Higher Elevation Address Direction Distance (mi/ft) Map Key

WIESBROCK TURF FARMS 32W070 ROOSEVELT RD 
CHICAGO IL 60605 

N 0.19 / 1,029.41 m-2-817432960-a

Registry ID: 110018234472

State

IEPA DOCS - IEPA Document Explorer

A search of the IEPA DOCS database, dated Jul 26, 2022 has found that there are 1 IEPA DOCS site(s) within approximately 0.02 
miles of the project property. 

Lower Elevation Address Direction Distance (mi/ft) Map Key

Wiesbrock Turf Farms 32w070 Roosevelt Rd 
West Chicago IL 60183

NE 0.24 / 1,261.45 m-4-880851013-a

2

4
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h-Detail Report

Map Key Number of 
Records

Direction Distance
(mi/ft)

Elev/Diff
(ft)

Site DB

m-1-885730682-b 1 of 1 SW 0.04 / 
209.10

759.44 / 
1

Scannell Properties
555 Innovation Drive 
WEST CHICAGO IL 60185

dd-AST-885730682-bb
p1p-885730682-y1y

Type: Tank - Above Ground Bulk Date: 7/23/20
NOVs: Inspector: F.Richter
Tank 2: Row: 142
Occupant 2: Section: KA
Occupancy No: 1595348805016-KA-059
Occupant Type: UUU-059 - ABOVE GROUND BULK STORAGE
Tank: TANK#1-300
Building:
Location Comment:
 

m-2-817432960-b 1 of 1 N 0.19 / 
1,029.41

760.29 / 
2

WIESBROCK TURF FARMS
32W070 ROOSEVELT RD 
CHICAGO IL 60605

dd-FINDS/FRS-817432960-bb
p1p-817432960-y1y

Registry ID: 110018234472
FIPS Code: 17031
HUC Code:
Site Type Name: STATIONARY
Location Description:
Supplemental Location:
Create Date: 19-OCT-04
Update Date: 14-AUG-07
Interest Types: STATE MASTER
SIC Codes:
SIC Code Descriptions:
NAICS Codes:
NAICS Code Descriptions:
Conveyor:
Federal Facility Code:
Federal Agency Name:
Tribal Land Code:
Tribal Land Name:
Congressional Dist No:
Census Block Code:
EPA Region Code: 05
County Name: COOK
US/Mexico Border Ind:
Latitude:
Longitude:
Reference Point:

1

2

AST

FINDS/FRS

Detail Report
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16 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

Map Key Number of 
Records

Direction Distance
(mi/ft)

Elev/Diff
(ft)

Site DB

Coord Collection Method:
Accuracy Value:
Datum: NAD83
Source:
Facility Detail Rprt URL: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110018234472
Program Acronyms:

ACES:170000561559

 

m-3-810685425-b 1 of 2 NNW 0.22 / 
1,170.19

761.83 / 
3

COMMERICAL CARRIERS INC
32 W620 ROOSEVELT 
WEST CHICAGO IL 60186

dd-RCRA VSQG-810685425-bb
p1p-810685425-y1y

EPA Handler ID: ILD984821058
Gen Status Universe: VSG
Contact Name: JOHN KAY
Contact Address: P O BOX 471 , , WEST CHICAGO , IL, 60186 , US
Contact Phone No and Ext: 708-232-1334
Contact Email:
Contact Country: US
County Name: DU PAGE
EPA Region: 05
Land Type:
Receive Date: 19910417
Location Latitude: 41.881881
Location Longitude: -88.256458
 

Violation/Evaluation Summary
 
Note: NO RECORDS: As of Jun 2022, there are no Compliance Monitoring and Enforcement (violation) records 

associated with this facility (EPA ID).
 

Handler Summary
 
Importer Activity: No
Mixed Waste Generator: No
Transporter Activity: No
Transfer Facility: No
Onsite Burner Exemption: No
Furnace Exemption: No
Underground Injection Activity: No
Commercial TSD: No
Used Oil Transporter: No
Used Oil Transfer Facility: No
Used Oil Processor: No
Used Oil Refiner: No
Used Oil Burner: No
Used Oil Market Burner: No
Used Oil Spec Marketer: No

3 RCRA VSQG
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17 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

Map Key Number of 
Records

Direction Distance
(mi/ft)

Elev/Diff
(ft)

Site DB

 

Hazardous Waste Handler Details
 
Sequence No: 1
Receive Date: 19910417
Handler Name: COMMERICAL CARRIERS INC
Federal Waste Generator Code: 3
Generator Code Description: Very Small Quantity Generator
Source Type: Notification
 

Waste Code Details
 
Hazardous Waste Code: D001
Waste Code Description: IGNITABLE WASTE
 

Owner/Operator Details
 
Owner/Operator Ind: Current Owner Street No:
Type: Private Street 1:
Name: COMMERICAL INC Street 2:
Date Became Current: City:
Date Ended Current: State:
Phone: Country:
Source Type: Notification Zip Code:

m-3-878549228-b 2 of 2 NNW 0.22 / 
1,170.19

761.83 / 
3

Commercial Carriers Inc
32w620 Roosevelt Rd 
West Chicago IL 60186-0471

dd-LUST DOCUMENT-878549228-bb
p1p-878549228-y1y

Site ID: 170000272817 Originating Bureau: Bureau of Land
System ID: 0430905102 City (Doc Search): West Chicago
Program ID: 0430905102 State (Doc Search): IL
Interest Type: LUST Zip (Doc Search): 60186-0471
Media Code: LAND City (Geo Search): West Chicago
Category: Leaking UST Technical State (Geo Search): IL
Document Indicator: 1 Zip (Geo Search): 60186-0471
Document Count: 1 Latitude: 41.88242
Total Pages: 3 Longitude: -88.25971
Revision Date Time: 06/30/2003 X: -88.25970999999998
Collection Date: 01/01/2001 Y: 41.882420000000025
Name (Doc Search): Commercial Carriers Inc - 170000272817
Addr (Doc Search): 32w620 Roosevelt Rd
Name  (Geo Search): Commercial Carriers Inc
Addr (Geo Search): 32w620 Roosevelt Rd
Category Url: https://docuware67.illinois.gov/DocuWare/PlatformRO/WebClient/3/Integration?

lc=VXNlcj1kd3B1YmxpY1xuUHdkPU4xbWRhJHRyYXRvclBANTU1&p=RLV&rl=ce728c9a-11c1-4ddf-9003-

314169ab1943&tw=Results&q=W0lFUEFJRF09IjE3MDAwMDI3MjgxNyIgQU5EIFtDQVRFR09SWV09IjIxQSI1
Data Source: IEPA Document Explorer - Facility/Site Search; IEPA Document Explorer - Geographic Search
Note: Documents related to facilities in Illinois can be searched on the Illinois Environmental Protection Agency (IEPA) 

Document Explorer: https://external.epa.illinois.gov/DocumentExplorer

3 LUST
DOCUMENT
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Map Key Number of 
Records

Direction Distance
(mi/ft)

Elev/Diff
(ft)

Site DB

 

m-4-880851013-b 1 of 1 NE 0.24 / 
1,261.45

758.45 / 
0

Wiesbrock Turf Farms
32w070 Roosevelt Rd 
West Chicago IL 60183

dd-IEPA DOCS-880851013-bb
p1p-880851013-y1y

Note: Documents related to facilities in Illinois can be searched on the Illinois Environmental Protection Agency (IEPA) 

Document Explorer: https://external.epa.illinois.gov/DocumentExplorer
 

Details
 
Site ID: 170000561559 Document Indicator: 0
System ID: 0430903014 Latitude: 41.86746
Interest Type: BOL Longitude: -87.62843
Media Code: LAND X: -87.62842999999998
Revision Date/Time: 06/30/2003 Y: 41.86746000000005
Collection Date: 12/14/2011

4 IEPA DOCS
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h-Unplottable Summary

Total:  25  Unplottable sites

DB Company Name/Site 
Name

Address City Zip ERIS ID

uu-AFS-898772201-aa PHEOLL
MANUFACTURING
COMPANY

5700 ROOSEVELT ROAD CHICAGO IL 60650 898772201

uu-AFS-898841582-aa CHA-BROOKS HOME 
EXT

BLUE ISLAND & ROOSEVELT CHICAGO IL 60608 898841582

uu-AST-899471967-aa Brexis 28W600 Roosevelt Road CHICAGO IL 60190 899471967

uu-ERNS-807152441-aa 1 MI E. OF INTERLOCKING WITH
THE CHICAGO NW RR,NEAR 
ROOSEVELT HIGHWAY

CHICAGO IL 807152441

uu-ERNS-807137167-aa ROCKWELL SUBDIVISION NEAR
ROOSEVELT ROAD

CHICAGO IL 807137167

uu-FINDS/FRS-817470144-aa CHICAGO TRANSIT 
ROOSEVELT SUBWAY 
STATION

1173 S STATE (ROOSEVELT & 
STATE)

CHICAGO IL 60605 817470144

uu-FINDS/FRS-817478023-aa CHICAGO DEPT OF 
TRANS

ROOSEVELT BRIDGE SB RIVER CHICAGO IL 60607 817478023

uu-FINDS/FRS-817429765-aa CSX TRANSPORTATION SOUTH ROOSEVELT YARD CHICAGO IL 60605 817429765

uu-FINDS/FRS-817563095-aa JIGGED VENTURES 
SUBDIVISION

411 ROOSEVELT RD L12_WEST 
PARK

WEST CHICAGO IL 60185 817563095

uu-FINDS/FRS-817466941-aa ALDI FOODS CENTRAL NW QUADRANT 
ROOSEVELT&CTL

CHICAGO IL 60644 817466941

uu-FINDS/FRS-817470167-aa CHICAGO DEPT OF 
TRANS TRANSIT

STATE ROOSEVELT SUBWAY ST CHICAGO IL 60607 817470167

AFS

AFS

AST

ERNS

ERNS

FINDS/FRS

FINDS/FRS

FINDS/FRS

FINDS/FRS

FINDS/FRS

FINDS/FRS

Unplottable Summary
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uu-IEPA DOCS-880804219-aa Illinois Medical District 
Com

1747 Roosevelt Rd Chicago IL 60608 880804219

uu-IEPA DOCS-880830673-aa Business Essentials Svc 
Team LLC

5000 W Roosevelt St 100-C Chicago IL 60644 880830673

uu-RCRA NON GEN-810093891-aa NOW FLORAL 5000 W ROOSEVELT RD SITE B CHICAGO IL 60650 810093891

uu-RCRA NON GEN-810106949-aa CHICAGO DOT M2 94 ROOSEVELT RD BASCULE 
BRIDGE

CHICAGO IL 60607 810106949

uu-SEMS-828846580-aa BRUCO CO 1416 WEST 12TH STREET 
(ROOSEVELT ROAD)

CHICAGO IL 60608 828846580

uu-SPILL OER-822436654-aa UNKNOWN S BRANCH CHICAGO RIVER AT 
ROOSEVELT BRDG

CHICAGO IL 822436654

uu-SPILL OER-813054329-aa COMMONWEALTH
EDISON

S SIDE OF ROOSEVELT RD;E 
SIDE OF CLINTON

CHICAGO IL 813054329

uu-SPILL OER-822438149-aa MOTOR EXPRESS INC. 
OF INDIANNA

WESTERN AVE. BETWEEN 
ROOSEVELT & FULTON

CHICAGO IL 822438149

uu-SPILLS-879499825-aa Township of Winfield 30 W 575 Roosevelt Rd West Chicago IL 879499825

uu-SPILLS-813026780-aa GO-TANE #17 30W051 Roosevelt Road WEST CHICAGO IL 813026780

uu-TIER 2-867504450-aa DuPage Business Park 
Communications Building

2505 Innovation Dr. West Chicago IL 60185 867504450

uu-TRIS-881886250-aa POLYTECH
INDUSTRIES INC

BUILDING 4 - SUITE 29, 245 W 
ROOSEVELT RD

WEST CHICAGO IL 60185 881886250

uu-UST-813462988-aa Highway Dept 30 W 575 Roosevelt Rd West 
Chicago, IL 60185

IL 813462988

uu-UST-813457175-aa Shell Station 1544-9709 3159 W Roosevelt Kedzie Chicago, 
IL 60612

IL 813457175

IEPA DOCS

IEPA DOCS

RCRA NON GEN

RCRA NON GEN

SEMS

SPILL OER

SPILL OER

SPILL OER

SPILLS

SPILLS

TIER 2

TRIS

UST

UST
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h-Unplottable Report

Site: PHEOLL MANUFACTURING COMPANY 
5700 ROOSEVELT ROAD   CHICAGO IL 60650 uu-AFS-898772201-bb

Afs ID: 1703101990 Fed Reportable: No
Plant ID: 857045 Current Hpv:
Epa Region: 05 Loc Contrl Region:
Plant County: Cook Afs Gov Fac Code: 0
State No: 17 Operating Status: X
Primary Sic Code: 3544 Epa Class Code: B
Secondary Sic Code: Epa Complian Stat: 0
Naics Code: 333514 State Comp Status: 0
Afs Gov Facility Des: PRIVATELY OWNED/OPERATED
Operating Status Def: Permanently Closed
Epa Classification Des: Potential uncontrolled emissions <100 tons/year
Epa Compliance Status: Unknown Compliance Status
State Compliance Status: Unknown Compliance Status
 

Historical Compliance - Air Program Level
 
Air Program Code: 0
Air Program Code Ref: SIP Source
Historical Compliance Date: 0604, 0701, 0702, 0703, 0704, 0801, 0802, 0803, 0804, 0901, 0902, 0903, 0904, 1001, 1002, 1003, 1004, 1101, 

1102, 1103, 1104, 1201, 1202, 1203, 1204, 1301, 1302, 1303, 1304, 1401, 1402, 1403
Historical Compliance Status: 0
Historical Compliance Stat Ref: Unknown Compliance Status
 

Air Program
 
Plant ID: 857045 Poll Classificatn: C
Air Program Code: 0 Poll Compli Status: 0
Air Program Status: X Epa Class Code: B
Pollutant Code: FACIL Epa Compli Status: 0
Chemical Abstract Service 
Nmbr:
Air Program Code Subparts:
Air Program Code Ref: SIP Source
Epa Classification Code Ref: Potential uncontrolled emissions <100 tons/year
Epa Compliance Status Ref: Unknown Compliance Status
Pollutant Code Ref:
Pollutant Classification Ref: Class is unknown.
Pollutant Complian Status Ref: Unknown Compliance Status
 

Air Program
 
Plant ID: 857045 Poll Classificatn: B
Air Program Code: 0 Poll Compli Status: 0
Air Program Status: X Epa Class Code: B
Pollutant Code: PT Epa Compli Status: 0
Chemical Abstract Service 
Nmbr:
Air Program Code Subparts:
Air Program Code Ref: SIP Source
Epa Classification Code Ref: Potential uncontrolled emissions <100 tons/year
Epa Compliance Status Ref: Unknown Compliance Status
Pollutant Code Ref:
Pollutant Classification Ref: Potential uncontrolled emissions <100 tons/year
Pollutant Complian Status Ref: Unknown Compliance Status

AFS

Unplottable Report
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Site: CHA-BROOKS HOME EXT 
BLUE ISLAND & ROOSEVELT   CHICAGO IL 60608 uu-AFS-898841582-bb

Afs ID: 1703101817 Fed Reportable: No
Plant ID: 857030 Current Hpv:
Epa Region: 05 Loc Contrl Region:
Plant County: Cook Afs Gov Fac Code: 0
State No: 17 Operating Status: X
Primary Sic Code: 6513 Epa Class Code: B
Secondary Sic Code: Epa Complian Stat: 0
Naics Code: 531110 State Comp Status: 0
Afs Gov Facility Des: PRIVATELY OWNED/OPERATED
Operating Status Def: Permanently Closed
Epa Classification Des: Potential uncontrolled emissions <100 tons/year
Epa Compliance Status: Unknown Compliance Status
State Compliance Status: Unknown Compliance Status
 

Historical Compliance - Air Program Level
 
Air Program Code: 0
Air Program Code Ref: SIP Source
Historical Compliance Date: 0604, 0701, 0702, 0703, 0704, 0801, 0802, 0803, 0804, 0901, 0902, 0903, 0904, 1001, 1002, 1003, 1004, 1101, 

1102, 1103, 1104, 1201, 1202, 1203, 1204, 1301, 1302, 1303, 1304, 1401, 1402, 1403
Historical Compliance Status: 0
Historical Compliance Stat Ref: Unknown Compliance Status
 

Air Program
 
Plant ID: 857030 Poll Classificatn: C
Air Program Code: 0 Poll Compli Status: 0
Air Program Status: X Epa Class Code: B
Pollutant Code: FACIL Epa Compli Status: 0
Chemical Abstract Service 
Nmbr:
Air Program Code Subparts:
Air Program Code Ref: SIP Source
Epa Classification Code Ref: Potential uncontrolled emissions <100 tons/year
Epa Compliance Status Ref: Unknown Compliance Status
Pollutant Code Ref:
Pollutant Classification Ref: Class is unknown.
Pollutant Complian Status Ref: Unknown Compliance Status
 

Air Program
 
Plant ID: 857030 Poll Classificatn: B
Air Program Code: 0 Poll Compli Status: 0
Air Program Status: X Epa Class Code: B
Pollutant Code: PT Epa Compli Status: 0
Chemical Abstract Service 
Nmbr:
Air Program Code Subparts:
Air Program Code Ref: SIP Source
Epa Classification Code Ref: Potential uncontrolled emissions <100 tons/year
Epa Compliance Status Ref: Unknown Compliance Status
Pollutant Code Ref:
Pollutant Classification Ref: Potential uncontrolled emissions <100 tons/year
Pollutant Complian Status Ref: Unknown Compliance Status

Site: Brexis
28W600 Roosevelt Road   CHICAGO IL 60190 uu-AST-899471967-bb

Type: Tank - Above Ground Dispensing Date: 1/18/22
NOVs: Inspector: C.Shultes
Tank 2: Row: 16
Occupant 2: Section: DD
Occupancy No: 1640814859906-DD-055

AFS

AST
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Occupant Type: UUU-055 -ABOVE GROUND DISPENSING
Tank: TANK#1-1000
Building:
Location Comment:
 

Site:
1 MI E. OF INTERLOCKING WITH THE CHICAGO NW RR,NEAR ROOSEVELT HIGHWAY  CHICAGO IL uu-ERNS-807152441-bb

NRC Report No: 88323 Latitude Degrees:
Type of Incident: RAILROAD Latitude Minutes:
Incident Cause: UNKNOWN Latitude Seconds:
Incident Date: 14-Sep-1991 10:10:00 Longitude Degrees:
Incident Location: Longitude Minutes:
Incident Dtg: OCCURRED Longitude Seconds:
Distance from City: Lat Quad:
Distance Units: Long Quad:
Direction from City: Location Section:
Location County: DU PAGE Location Township:
Potential Flag: Location Range:
Year: Year 1991 Reports
Description of Incident: FOUND CRITICALLY INJURED INDIVIDUAL LYING ON TRACKS
 

Calls Information
 
Date Time Received: 14-Sep-1991 14:38:26 Responsible City:
Date Time Complete: 14-Sep-1991 14:55:31 Responsible State: XX
Call Type: INC Responsible Zip:
Resp Company: Source: UNAVAILABLE
Resp Org Type: UNKNOWN
 

Incident Information
 
Tank ID: Building ID:
Tank Regulated: U Location Area ID:
Tank Regulated By: Location Block ID:
Capacity of Tank: OCSG No:
Capacity Tank Units: OCSP No:
Description of Tank: State Lease No:
Actual Amount: Pier Dock No:
Actual Amount Units: Berth Slip No:
Tank Above Ground: ABOVE Brake Failure: N
NPDES: Airbag Deployed:
NPDES Compliance: U Transport Contain: U
Init Contin Rel No: Location Subdiv:
Contin Rel Permit: Platform Rig Name:
Contin Release Type: Platform Letter:
Aircraft ID: Allision: N
Aircraft Runway No: Type of Structure:
Aircraft Spot No: Structure Name:
Aircraft Type: UNKNOWN Structure Oper: Y
Aircraft Model: Transit Bus Flag:
Aircraft Fuel Cap: Date Time Norm Serv:
Aircraft Fuel Cap U: Serv Disrupt Time:
Aircraft Fuel on Brd: Serv Disrupt Units:
Aircraft Fuel OB U: CR Begin Date:
Aircraft Hanger: CR End Date:
Road Mile Marker: CR Change Date:
Power Gen Facility: U FBI Contact:
Generating Capacity: FBI Contact Dt Tm:
Type of Fixed Obj: UNKNOWN Passenger Handling:
Type of Fuel: Passenger Route: XXX
DOT Crossing No: Passenger Delay: XXX
DOT Regulated: U Sub Part C Test Req: XXX
Pipeline Type: UNKNOWN Conductor Test:
Pipeline Abv Ground: ABOVE Engineer Test:
Pipeline Covered: U Trainman Test:
Exposed Underwater: U Yard Foreman Test:

ERNS
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Railroad Hotline: No RCL Operator Test:
Railroad Milepost: UNKNOWN Brakeman Test:
Grade Crossing: N Train Dispat Test:
Crossing Device Ty: Signalman Test:
Ty Vehicle Involved: UNKNOWN Oth Employee Test:
Device Operational: Y Unknown Test:
 

Incident Details Information
 
Release Secured: U State Agen Report No:
Release Rate: State Agen on Scene:
Release Rate Unit: State Agen Notified:
Release Rate Rate: Fed Agency Notified:
Est Duration of Rel: Oth Agency Notified:
Desc Remedial Act: NONE Body of Water:
Fire Involved: N Tributary of:
Fire Extinguished: U Near River Mile Make:
Any Evacuations: N Near River Mile Mark:
No Evacuated: Offshore: N
Who Evacuated: Weather Conditions:
Radius of Evacu: Air Temperature:
Any Injuries: Y Wind Direction:
No. Injured: 1 Wind Speed:
No. Hospitalized: Wind Speed Unit:
No. Fatalities: Water Supp Contam: U
Any Fatalities: U Water Temperature:
Any Damages: N Wave Condition:
Damage Amount: Current Speed:
Air Corridor Closed: N Current Direction:
Air Corridor Desc: Current Speed Unit:
Air Closure Time: EMPL Fatality:
Waterway Closed: N Pass Fatality:
Waterway Desc: Community Impact: N
Waterway Close Time: Passengers Transfer: UNK
Road Closed: N Passenger Injuries:
Road Desc: Employee Injuries:
Road Closure Time: Occupant Fatality:
Road Closure Units: Sheen Size:
Closure Direction: Sheen Size Units:
Major Artery: No Sheen Size Length:
Track Closed: N Sheen Size Length U:
Track Desc: Sheen Size Width:
Track Closure Time: Sheen Size Width U:
Track Closure Units: Sheen Color:
Track Close Dir: Dir of Sheen Travel:
Media Interest: Sheen Odor Desc:
Medium Desc: RAIL REPORT (N/A) Duration Unit:
Addl Medium Info: Additional Info: INDIVIDUAL NOT EXPECTED TO SURVIVE. 

NO EVIDENCE TRAIN STRUCK 
THEINDIVIDUAL. PERSON FOUND 6 HRS 
AFTER TRAIN TRANSITED THE AREA.

Site:
ROCKWELL SUBDIVISION NEAR ROOSEVELT ROAD  CHICAGO IL uu-ERNS-807137167-bb

NRC Report No: 518948 Latitude Degrees:
Type of Incident: RAILROAD NON-RELEASE Latitude Minutes:
Incident Cause: UNKNOWN Latitude Seconds:
Incident Date: 06-Feb-2000 17:23:00 Longitude Degrees:
Incident Location: MILE POST 2.06 Longitude Minutes:
Incident Dtg: DISCOVERED Longitude Seconds:
Distance from City: Lat Quad:
Distance Units: Long Quad:
Direction from City: Location Section:
Location County: COOK Location Township:
Potential Flag: Location Range:
Year: Year 2000 Reports
Description of Incident: 4 LOADS OF WHEAT DERAILED/ CAUSE UNKNOWN
 

ERNS
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Calls Information
 
Date Time Received: 06-Feb-2000 20:59:01 Responsible City:
Date Time Complete: 06-Feb-2000 21:06:45 Responsible State: WI
Call Type: INC Responsible Zip:
Resp Company: WISCONSIN CENTRAL RAILROAD Source: UNAVAILABLE
Resp Org Type: PRIVATE ENTERPRISE
 

Incident Information
 
Tank ID: Building ID:
Tank Regulated: U Location Area ID:
Tank Regulated By: Location Block ID:
Capacity of Tank: OCSG No:
Capacity Tank Units: OCSP No:
Description of Tank: State Lease No:
Actual Amount: Pier Dock No:
Actual Amount Units: Berth Slip No:
Tank Above Ground: ABOVE Brake Failure: N
NPDES: Airbag Deployed:
NPDES Compliance: U Transport Contain: U
Init Contin Rel No: Location Subdiv: ROCKWELL
Contin Rel Permit: Platform Rig Name:
Contin Release Type: Platform Letter:
Aircraft ID: Allision: N
Aircraft Runway No: Type of Structure:
Aircraft Spot No: Structure Name:
Aircraft Type: UNKNOWN Structure Oper: U
Aircraft Model: Transit Bus Flag:
Aircraft Fuel Cap: Date Time Norm Serv:
Aircraft Fuel Cap U: Serv Disrupt Time:
Aircraft Fuel on Brd: Serv Disrupt Units:
Aircraft Fuel OB U: CR Begin Date:
Aircraft Hanger: CR End Date:
Road Mile Marker: CR Change Date:
Power Gen Facility: U FBI Contact:
Generating Capacity: FBI Contact Dt Tm:
Type of Fixed Obj: UNKNOWN Passenger Handling:
Type of Fuel: Passenger Route: XXX
DOT Crossing No: Passenger Delay: XXX
DOT Regulated: U Sub Part C Test Req: XXX
Pipeline Type: Conductor Test:
Pipeline Abv Ground: ABOVE Engineer Test:
Pipeline Covered: U Trainman Test:
Exposed Underwater: N Yard Foreman Test:
Railroad Hotline: No RCL Operator Test:
Railroad Milepost: 2.06 Brakeman Test:
Grade Crossing: N Train Dispat Test:
Crossing Device Ty: Signalman Test:
Ty Vehicle Involved: Oth Employee Test:
Device Operational: Y Unknown Test:
 

Incident Details Information
 
Release Secured: U State Agen Report No:
Release Rate: State Agen on Scene:
Release Rate Unit: State Agen Notified:
Release Rate Rate: Fed Agency Notified:
Est Duration of Rel: Oth Agency Notified:
Desc Remedial Act: Body of Water:
Fire Involved: N Tributary of:
Fire Extinguished: U Near River Mile Make:
Any Evacuations: N Near River Mile Mark:
No Evacuated: Offshore: N
Who Evacuated: Weather Conditions:
Radius of Evacu: Air Temperature:
Any Injuries: N Wind Direction:
No. Injured: Wind Speed:
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No. Hospitalized: Wind Speed Unit:
No. Fatalities: Water Supp Contam: U
Any Fatalities: N Water Temperature:
Any Damages: N Wave Condition:
Damage Amount: Current Speed:
Air Corridor Closed: N Current Direction:
Air Corridor Desc: Current Speed Unit: MPH
Air Closure Time: EMPL Fatality:
Waterway Closed: N Pass Fatality:
Waterway Desc: Community Impact: N
Waterway Close Time: Passengers Transfer: UNK
Road Closed: N Passenger Injuries:
Road Desc: Employee Injuries:
Road Closure Time: Occupant Fatality:
Road Closure Units: Sheen Size:
Closure Direction: Sheen Size Units:
Major Artery: No Sheen Size Length:
Track Closed: N Sheen Size Length U:
Track Desc: Sheen Size Width:
Track Closure Time: Sheen Size Width U:
Track Closure Units: Sheen Color:
Track Close Dir: Dir of Sheen Travel:
Media Interest: NONE Sheen Odor Desc:
Medium Desc: Duration Unit:
Addl Medium Info: Additional Info: ALL CARS WERE UPRIGHT

Site: CHICAGO TRANSIT ROOSEVELT SUBWAY STATION 
1173 S STATE (ROOSEVELT & STATE)   CHICAGO IL 60605 uu-FINDS/FRS-817470144-bb

Registry ID: 110037162691
FIPS Code: 17031
HUC Code:
Site Type Name: STATIONARY
Location Description:
Supplemental Location:
Create Date: 23-OCT-08
Update Date:
Interest Types: STATE MASTER
SIC Codes:
SIC Code Descriptions:
NAICS Codes:
NAICS Code Descriptions:
Conveyor:
Federal Facility Code:
Federal Agency Name:
Tribal Land Code:
Tribal Land Name:
Congressional Dist No:
Census Block Code:
EPA Region Code: 05
County Name: COOK
US/Mexico Border Ind:
Latitude:
Longitude:
Reference Point:
Coord Collection Method:
Accuracy Value:
Datum: NAD83
Source:
Facility Detail Rprt URL: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110037162691
Program Acronyms:

ACES:170001643194

 

Site: CHICAGO DEPT OF TRANS 
ROOSEVELT BRIDGE SB RIVER   CHICAGO IL 60607 uu-FINDS/FRS-817478023-bb

FINDS/FRS

FINDS/FRS
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Registry ID: 110018131788
FIPS Code: 17031
HUC Code:
Site Type Name: STATIONARY
Location Description:
Supplemental Location:
Create Date: 19-OCT-04
Update Date: 17-MAR-06
Interest Types: STATE MASTER
SIC Codes:
SIC Code Descriptions:
NAICS Codes:
NAICS Code Descriptions:
Conveyor:
Federal Facility Code:
Federal Agency Name:
Tribal Land Code:
Tribal Land Name:
Congressional Dist No:
Census Block Code:
EPA Region Code: 05
County Name: COOK
US/Mexico Border Ind:
Latitude:
Longitude:
Reference Point:
Coord Collection Method:
Accuracy Value:
Datum: NAD83
Source:
Facility Detail Rprt URL: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110018131788
Program Acronyms:

ACES:170000360366

 

Site: CSX TRANSPORTATION 
SOUTH ROOSEVELT YARD   CHICAGO IL 60605 uu-FINDS/FRS-817429765-bb

Registry ID: 110007558650
FIPS Code: 17031
HUC Code:
Site Type Name: STATIONARY
Location Description:
Supplemental Location: 1200 S WELLS
Create Date: 01-MAR-00
Update Date: 26-JAN-12
Interest Types: UNSPECIFIED UNIVERSE
SIC Codes:
SIC Code Descriptions:
NAICS Codes:
NAICS Code Descriptions:
Conveyor:
Federal Facility Code:
Federal Agency Name:
Tribal Land Code:
Tribal Land Name:
Congressional Dist No:
Census Block Code:
EPA Region Code: 05
County Name: COOK
US/Mexico Border Ind:
Latitude:
Longitude:
Reference Point:
Coord Collection Method:
Accuracy Value:
Datum: NAD83
Source:

FINDS/FRS
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Facility Detail Rprt URL: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110007558650
Program Acronyms:

RCRAINFO:ILR000052613

 

Site: JIGGED VENTURES SUBDIVISION 
411 ROOSEVELT RD L12_WEST PARK   WEST CHICAGO IL 60185 uu-FINDS/FRS-817563095-bb

Registry ID: 110030443054
FIPS Code: IL043
HUC Code: 07120004
Site Type Name: STATIONARY
Location Description:
Supplemental Location:
Create Date: 25-MAY-07
Update Date: 29-DEC-14
Interest Types: ICIS-NPDES NON-MAJOR, STORM WATER CONSTRUCTION
SIC Codes:
SIC Code Descriptions:
NAICS Codes:
NAICS Code Descriptions:
Conveyor: FRS-GEOCODE
Federal Facility Code:
Federal Agency Name:
Tribal Land Code:
Tribal Land Name:
Congressional Dist No: 14
Census Block Code: 170438415032011
EPA Region Code: 05
County Name: DUPAGE
US/Mexico Border Ind:
Latitude: 41.863271
Longitude: -88.198187
Reference Point: ENTRANCE POINT OF A FACILITY OR STATION
Coord Collection Method: ADDRESS MATCHING-HOUSE NUMBER
Accuracy Value: 50
Datum: NAD83
Source:
Facility Detail Rprt URL: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110030443054
Program Acronyms:

NPDES:ILR10H645

 

Site: ALDI FOODS CENTRAL 
NW QUADRANT ROOSEVELT&CTL   CHICAGO IL 60644 uu-FINDS/FRS-817466941-bb

Registry ID: 110018081092
FIPS Code: 17031
HUC Code:
Site Type Name: STATIONARY
Location Description:
Supplemental Location:
Create Date: 18-OCT-04
Update Date: 17-MAR-06
Interest Types: STATE MASTER
SIC Codes:
SIC Code Descriptions:
NAICS Codes:
NAICS Code Descriptions:
Conveyor:
Federal Facility Code:
Federal Agency Name:
Tribal Land Code:
Tribal Land Name:
Congressional Dist No:

FINDS/FRS

FINDS/FRS
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Census Block Code:
EPA Region Code: 05
County Name: COOK
US/Mexico Border Ind:
Latitude:
Longitude:
Reference Point:
Coord Collection Method:
Accuracy Value:
Datum: NAD83
Source:
Facility Detail Rprt URL: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110018081092
Program Acronyms:

ACES:170000386080

 

Site: CHICAGO DEPT OF TRANS TRANSIT 
STATE ROOSEVELT SUBWAY ST   CHICAGO IL 60607 uu-FINDS/FRS-817470167-bb

Registry ID: 110018272493
FIPS Code: 17031
HUC Code:
Site Type Name: STATIONARY
Location Description:
Supplemental Location:
Create Date: 19-OCT-04
Update Date: 17-MAR-06
Interest Types: STATE MASTER
SIC Codes:
SIC Code Descriptions:
NAICS Codes:
NAICS Code Descriptions:
Conveyor:
Federal Facility Code:
Federal Agency Name:
Tribal Land Code:
Tribal Land Name:
Congressional Dist No:
Census Block Code:
EPA Region Code: 05
County Name: COOK
US/Mexico Border Ind:
Latitude:
Longitude:
Reference Point:
Coord Collection Method:
Accuracy Value:
Datum: NAD83
Source:
Facility Detail Rprt URL: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110018272493
Program Acronyms:

ACES:170000316147

 

Site: Illinois Medical District Com 
1747 Roosevelt Rd   Chicago IL 60608 uu-IEPA DOCS-880804219-bb

Note: Documents related to facilities in Illinois can be searched on the Illinois Environmental Protection Agency (IEPA) 
Document Explorer: https://external.epa.illinois.gov/DocumentExplorer

 

Details
 
Site ID: 170000516779 Document Indicator: 0
System ID: 0316275214 Latitude: 41.86649

FINDS/FRS

IEPA DOCS
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Interest Type: BOL Longitude: -87.67039
Media Code: LAND X: -87.67038999999994
Revision Date/Time: 06/30/2003 Y: 41.866490000000056
Collection Date: 12/30/2003

Site: Business Essentials Svc Team LLC 
5000 W Roosevelt St 100-C   Chicago IL 60644 uu-IEPA DOCS-880830673-bb

Note: Documents related to facilities in Illinois can be searched on the Illinois Environmental Protection Agency (IEPA) 
Document Explorer: https://external.epa.illinois.gov/DocumentExplorer

 

Details
 
Site ID: 170001751600 Document Indicator: 0
System ID: 0316255246 Latitude: 41.86592
Interest Type: BOL Longitude: -87.7496
Media Code: LAND X: -87.74959999999999
Revision Date/Time: 02/11/2008 Y: 41.865920000000074
Collection Date: 12/14/2009

Site: NOW FLORAL 
5000 W ROOSEVELT RD SITE B   CHICAGO IL 60650 uu-RCRA NON GEN-810093891-bb

EPA Handler ID: IL0000352773
Gen Status Universe: No Report
Contact Name: RAYMOND TACHIM
Contact Address: 7401 S 78TH AVE , , BRIDGEVIEW , IL, 60455 , US
Contact Phone No and Ext: 708-496-8600
Contact Email:
Contact Country: US
County Name: COOK
EPA Region: 05
Land Type: Private
Receive Date: 19940518
Location Latitude:
Location Longitude:
 

Violation/Evaluation Summary
 
Note: NO RECORDS: As of Jun 2022, there are no Compliance Monitoring and Enforcement (violation) records 

associated with this facility (EPA ID).
 

Handler Summary
 
Importer Activity: No
Mixed Waste Generator: No
Transporter Activity: No
Transfer Facility: No
Onsite Burner Exemption: No
Furnace Exemption: No
Underground Injection Activity: No
Commercial TSD: No
Used Oil Transporter: No
Used Oil Transfer Facility: No
Used Oil Processor: No
Used Oil Refiner: No
Used Oil Burner: No
Used Oil Market Burner: No
Used Oil Spec Marketer: No
 

Hazardous Waste Handler Details
 
Sequence No: 1
Receive Date: 19940518
Handler Name: NOW FLORAL

IEPA DOCS

RCRA NON GEN
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Source Type: Notification
Federal Waste Generator Code: N
Generator Code Description: Not a Generator, Verified
 

Waste Code Details
 
Hazardous Waste Code: D001
Waste Code Description: IGNITABLE WASTE
 

Owner/Operator Details
 
Owner/Operator Ind: Current Owner Street No:
Type: Private Street 1: 12243 BRANFORD ST
Name: PLASTIC MGMT CORP Street 2:
Date Became Current: City: SUN VALLEY
Date Ended Current: State: CA
Phone: 818-896-1101 Country:
Source Type: Notification Zip Code: 91353

Site: CHICAGO DOT M2 94 
ROOSEVELT RD BASCULE BRIDGE   CHICAGO IL 60607 uu-RCRA NON GEN-810106949-bb

EPA Handler ID: IL0000127282
Gen Status Universe: No Report
Contact Name: ENV COORDINATOR
Contact Address:
Contact Phone No and Ext: 312-744-3625
Contact Email:
Contact Country:
County Name: COOK
EPA Region: 05
Land Type: Municipal
Receive Date: 20201119
Location Latitude:
Location Longitude:
 

Violation/Evaluation Summary
 
Note: NO RECORDS: As of Jun 2022, there are no Compliance Monitoring and Enforcement (violation) records 

associated with this facility (EPA ID).
 

Handler Summary
 
Importer Activity: No
Mixed Waste Generator: No
Transporter Activity: No
Transfer Facility: No
Onsite Burner Exemption: No
Furnace Exemption: No
Underground Injection Activity: No
Commercial TSD: No
Used Oil Transporter: No
Used Oil Transfer Facility: No
Used Oil Processor: No
Used Oil Refiner: No
Used Oil Burner: No
Used Oil Market Burner: No
Used Oil Spec Marketer: No
 

Hazardous Waste Handler Details
 
Sequence No: 1
Receive Date: 19960301
Handler Name: CHICAGO DEPT OF TRANS
Source Type: Annual/Biennial Report

RCRA NON GEN
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Federal Waste Generator Code: 1
Generator Code Description: Large Quantity Generator
 

Hazardous Waste Handler Details
 
Sequence No: 1
Receive Date: 19940216
Handler Name: CHICAGO DOT M2 94
Source Type: Notification
Federal Waste Generator Code: 1
Generator Code Description: Large Quantity Generator
 

Waste Code Details
 
Hazardous Waste Code: D000
Waste Code Description: DESCRIPTION
 
Hazardous Waste Code: D008
Waste Code Description: LEAD
 

Hazardous Waste Handler Details
 
Sequence No: 1
Receive Date: 20060401
Handler Name: CHICAGO DOT M2 94
Source Type: Annual/Biennial Report update with Notification
Federal Waste Generator Code: N
Generator Code Description: Not a Generator, Verified
 

Hazardous Waste Handler Details
 
Sequence No: 2
Receive Date: 20201119
Handler Name: CHICAGO DOT M2 94
Source Type: Annual/Biennial Report update with Notification
Federal Waste Generator Code: N
Generator Code Description: Not a Generator, Verified
 

Owner/Operator Details
 
Owner/Operator Ind: Current Owner Street No:
Type: Municipal Street 1: 320 N CLARK ST 7TH FL
Name: CHICAGO CITY OF CDOT Street 2:
Date Became Current: City: CHICAGO
Date Ended Current: State: IL
Phone: 312-744-3555 Country:
Source Type: Notification Zip Code: 60610
 
Owner/Operator Ind: Current Owner Street No:
Type: Municipal Street 1:
Name: CHICAGO DOT M2 94 Street 2:
Date Became Current: 19000101 City:
Date Ended Current: State:
Phone: Country: US
Source Type: Annual/Biennial Report update with Notification Zip Code:
 
Owner/Operator Ind: Current Owner Street No:
Type: Municipal Street 1:
Name: CHICAGO DOT M2 94 Street 2:
Date Became Current: 19000101 City:
Date Ended Current: State:
Phone: Country:
Source Type: Annual/Biennial Report update with Notification Zip Code:
 
Owner/Operator Ind: Current Operator Street No:
Type: Municipal Street 1:
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Name: CHICAGO DOT M2 94 Street 2:
Date Became Current: 19000101 City:
Date Ended Current: State:
Phone: Country:
Source Type: Annual/Biennial Report update with Notification Zip Code:
 
Owner/Operator Ind: Current Operator Street No:
Type: Municipal Street 1:
Name: CHICAGO DOT M2 94 Street 2:
Date Became Current: 19000101 City:
Date Ended Current: State:
Phone: Country: US
Source Type: Annual/Biennial Report update with Notification Zip Code:
 

Historical Handler Details
 
Receive Dt: 20060401
Generator Code Description: Not a Generator, Verified
Handler Name: CHICAGO DOT M2 94
 
Receive Dt: 19940216
Generator Code Description: Large Quantity Generator
Handler Name: CHICAGO DOT M2 94
 
Receive Dt: 19960301
Generator Code Description: Large Quantity Generator
Handler Name: CHICAGO DEPT OF TRANS

Site: BRUCO CO 
1416 WEST 12TH STREET (ROOSEVELT ROAD)   CHICAGO IL 60608 uu-SEMS-828846580-bb

EPA ID: ILP000510790 Pgm Sys ID: ILP000510790
NPL: Primary Name(MAP): BRUCO CO
Federal Facility: Loc Address(MAP): 1416 WEST 12TH STREET (ROOSEVELT 

ROAD)
Non NPL Status: City Name: CHICAGO
SuperF Alt Agrmnt: Postal Code: 60608
Site Name: BRUCO CO County Name: COOK
Street Address: 1416 WEST 12TH STREET (ROOSEVELT 

ROAD)
Latitude83: 41.50938

Street Address 2: Longitude83: -87.66234999999999
City: CHICAGO PGM SYS ID: ILP000510790
State: IL Name(CalOES): BRUCO CO
Zip: 60608 Loc Addr(CalOES): 1416 WEST 12TH STREET (ROOSEVELT 

ROAD)
County: COOK City: CHICAGO
Latitude: Postal: 60608
Longitude: County: COOK
Region: Latitude83: 41.50938
Cong District: Longitude83: -87.66234999999999
FIPS Code:
Data Source: EPA Superfund Data and Reports Active Site Inventory (List 8R Active); EPA FRS Interests Map - SEMS; CalOES 

EPA RCRA TSDF Map - SEMS
 

Site Level Information
 
Site ID: 0510790 Superfund Alt Agmt: No
NPL: Not on the NPL FIPS Code: 17031
Federal Facility: No Cong District: 07
FF Docket: No Region: 05
Non NPL Status: NFRAP-Site does not qualify for the NPL based on existing information
 

Action Information
 
Operable Units: 00 Start Actual:
Action Code: HX Finish Actual: 10/25/2012
Action Name: PRE-CERC Qual:

SEMS
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SEQ: 1 Curr Action Lead: St Perf
 
Operable Units: 00 Start Actual: 04/01/2012
Action Code: PA Finish Actual: 02/21/2013
Action Name: PA Qual: N
SEQ: 1 Curr Action Lead: St Perf
 
Operable Units: 00 Start Actual: 10/25/2012
Action Code: DS Finish Actual: 10/25/2012
Action Name: DISCVRY Qual:
SEQ: 1 Curr Action Lead: EPA Perf
 

REST Information
 
Registry ID: 110046353487 Pgm Sys Acrnm: SEMS
Active Status: NOT ON THE NPL Accuracy Value: 30
Key Field: SEMSILP000510790 HUC8 Code: 07120003
Interest Type: SUPERFUND (NON-NPL) HUC 12:
Fed Agency Name: Federal Land Ind:
Fed Facility Code: Public Ind: Y
EPA Region Code: 05 Pgm Report: no data yet
Collect Mth Desc: ADDRESS MATCHING-HOUSE NUMBER
Ref Point Desc: ENTRANCE POINT OF A FACILITY OR STATION
Fac Url: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110046353487
Program Url:
Pgm Report Url: no data yet
Fips Code: 17031
 

CalOES EPA RCRA TSDF - SEMS
 
Registry ID: 110046353487 HUC 12:
Interest Ttpe: SUPERFUND (NON-NPL) Collect Method: ADDRESS MATCHING-HOUSE NUMBER
Active Status: NOT ON THE NPL Accuracy Value: 30
Pgm Sys Acrnm: SEMS Ref Point Desc: ENTRANCE POINT OF A FACILITY OR 

STATION
Federal Ag: EPA Region: 05
Federal La: Key Field: SEMSILP000510790
Fed Facility Cd: Create Dt: 26-Oct-2021
Public Ind: Y Update Dt: 24-Nov-2021
FIPS Code: 17031 Last Reported Dt:
HUC8 Code: 07120003
Pgm Report: no data yet
Program Url:
Fac Url: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110046353487

Site: UNKNOWN
S BRANCH CHICAGO RIVER AT ROOSEVELT BRDG   CHICAGO IL uu-SPILL OER-822436654-bb

Incident ID: NL810448 Occured Date:
Received Date: 7/10/1981 Incident  LUST:
Action: Incident County: COOK
Action DescrIption:
 

Site: COMMONWEALTH EDISON 
S SIDE OF ROOSEVELT RD;E SIDE OF CLINTON   CHICAGO IL uu-SPILL OER-813054329-bb

Incident ID: NL830198 Occured Date:
Received Date: 3/31/1983 Incident  LUST:
Action: Incident County: COOK
Action DescrIption:
 

Site: MOTOR EXPRESS INC. OF INDIANNA 
WESTERN AVE. BETWEEN ROOSEVELT & FULTON   CHICAGO IL uu-SPILL OER-822438149-bb

SPILL OER

SPILL OER

SPILL OER
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Incident ID: NL860772 Occured Date:
Received Date: 7/9/1986 Incident  LUST:
Action: Incident County: COOK
Action DescrIption:
 

Site: Township of Winfield 
30 W 575 Roosevelt Rd   West Chicago IL uu-SPILLS-879499825-bb

Incident No: H-2019-1073 County: DuPage
Date/Time Occurred: Latitude: 41.865411
Media Release: Ground Longutude: -88.204913
Facility Manager: John Dusza
Fac Manager Phone: 630/231-8850
Responsible Party Street: 30 W 575 Roosevelt Rd
Area Involved: Fixed Facility
Milepost: N/A
Section: N/A
Township: N/A
Range: N/A
 

Hazardous Materials Incident Report
 
Incident Report Dt: 10/16/2019 2:46:29 PM County: DuPage
Data Input Status: Closed Entered by: Kirgan, Ken (IEMA)
LUST?: Yes Date Entered:
Hazmat Incident Type:
Caller: Jeff Weinhoff
Caller Represents: Green Wave Consulting
Street Address: 30 W 575 Roosevelt Rd
City: West Chicago
URL: https://public.iema.state.il.us/FOIAHazmatSearch/HazmatDetails.aspx?RptNum=H-2019-1073
Narrative:

Follow Up Information:

 

Weather Information
 
Temp: n/a
Wind: n/a
 

Materials Involved
 
Name: gasoline and diesel
Type: Liquid
CHRIS CODE: Unknown
CAS No: Unknown
UN/NA No: Unknown
Container Type: Under ground storage tank
Container Size: 1-2,000 gallons (gasoline), 1-2,000 gallons (diesel)
Amount Released: unknown
Rate of Release Min: Unknown
Duration of Release: Unknown
Cause of Release: overfills
Est Spill Extent: Unknown
Spill Extent Units:
Date/Time Inc Occur:
Unknown Occurr: Yes
Date/Time Discov: 2019-10-16 14:00
Unknown Discovered:
Where Taken: none
On Scene Contact: Jeff Weinhoff
No of People Evacuat: 0
A 302(a) Extremely Haz Sub?: No
A RCRA Hazardous Waste?: No
A RCRA Regulated Facility?: No

SPILLS
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Public Health Risks: none needed
State Agency Assistance: none needed
Containment/Cleanup Plans: Tanks have been removed
 

Emergency Units Contacted
 
Contacted ESDA?:
ESDA on Scene?:
Spec ESDA Agency: None
Contacted Fire Dep?:
Fire Dep on Scene?:
Name of Fire Dep: None
Police Dep Contact?:
Police Dep on Scene:
Name of Police Dep: None
Sheriff Police Dep?:
Sheriff Dep on Scene:
Name of Sheriff Dep: None
Other Agency ?:
Agency on Scene?: Yes
Name of Agency: OSFM inspector
 

Agency or Persons Notified
 
Agency: IEMA Region 4
Date/Time: 2019-10-16 14:57
Name of Person: emailed
Notification Action: Report Sent
 
Agency: IEPA, NRTP, OSFM
Date/Time: 2019-10-16 14:57
Name of Person: emailed
Notification Action: Report Sent
 
Agency: DuPage County LEPC
Date/Time: 2019-10-16 14:57
Name of Person: emailed
Notification Action: Report Sent

Site: GO-TANE #17 
30W051 Roosevelt Road   WEST CHICAGO IL uu-SPILLS-813026780-bb

Incident No: 892117 County: DUPAGE
Date/Time Occurred: Latitude:
Media Release: Longutude:
Facility Manager:
Fac Manager Phone:
Responsible Party Street: 30W051 ROOSEVELT ROAD WEST CHICAGO,IL.60185
Area Involved:
Milepost:
Section:
Township:
Range:
 

Hazardous Materials Incident Report
 
Incident Report Dt: 10/25/1989 8:53:00 AM County: DUPAGE
Data Input Status: CLOSED Entered by:
LUST?: Date Entered:
Hazmat Incident Type: LEAK
Caller: HUGH SCOTT
Caller Represents: WEST CHICAGO FIRE DEPT.
Street Address: 30W051 Roosevelt Road
City: WEST CHICAGO
URL: https://public.iema.state.il.us/FOIAHazmatSearch/HazmatDetails.aspx?RptNum=892117
Narrative:

SPILLS
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Follow Up Information:

 

Materials Involved
 
Name: PREMIUM GASOLINE
Type: UNKNOWN
CHRIS CODE:
CAS No:
UN/NA No:
Container Type: OTHER:GAS PUMP
Container Size: OTHER:GAS PUMP
Amount Released: 30 GALLONS
Rate of Release Min:
Duration of Release:
Cause of Release: PUMP MALFUNCTION,VANDALIS
Est Spill Extent:
Spill Extent Units:
Date/Time Inc Occur:
Unknown Occurr:
Date/Time Discov: 10/25/89 0727
Unknown Discovered:
Where Taken: NONE
On Scene Contact:
No of People Evacuat: NONE
A 302(a) Extremely Haz Sub?:
A RCRA Hazardous Waste?:
A RCRA Regulated Facility?:
Public Health Risks:
State Agency Assistance:
Containment/Cleanup Plans: LEFT UP TO FACILITY OPER.
 

Agency or Persons Notified
 
Agency: FD,PD,CITY PUBLIC WORKS
Date/Time:
Name of Person:
Notification Action: Contacted

Site: DuPage Business Park Communications Building 
2505 Innovation Dr.   West Chicago IL 60185 uu-TIER 2-867504450-bb

Facility County: DuPage
Report Year(s): 2020, 2019, 2018, 2017, 2016
 

Tier Il Details
 
Report Year: 2020 Chemical CAS No: N/A
LEPC: DuPage Chemical EHS: No
Facility Phone: 8157624414 Chemical Contents: Mixture, Liquid,
Facility Fax: 6302085600 Max Daily Amt(lbs): 5,000-9,999
Facility Latitude: 41.8788 Avg Daily Amt(lbs): 5,000-9,999
Facility Longitude: -88.2562
Corporate Name: DuPage Airport Authority
Fire Dept: West Chicago Fire Department
Chemical Name: #2 Diesel Fuel
Chem Health Haz: Fire, Immediate, Delayed,
Owner: DuPage Airport Authority
Owner Street: 2700 International Dr. Suite 200
Owner City: West Chicago
Owner State: IL
Owner Zip Code: 60185
Owner Phone: 6302086173
Mailing Name: DuPage Airport Authority
Mailing Street: 2700 International Dr. Suite 200
Mailing City: West Chicago
Mailing State: IL

TIER 2
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Mailing Zip Code: 60185
 
Report Year: 2017 Chemical CAS No: N/A
LEPC: DuPage Chemical EHS: No
Facility Phone: 8157624414 Chemical Contents: Mixture, Liquid,
Facility Fax: 6302085600 Max Daily Amt(lbs): 5,000-9,999
Facility Latitude: 41.8788 Avg Daily Amt(lbs): 5,000-9,999
Facility Longitude: -88.2562
Corporate Name: DuPage Airport Authority
Fire Dept: West Chicago Fire Department
Chemical Name: FUEL OIL #2
Chem Health Haz: Fire, Immediate, Delayed,
Owner: DuPage Airport Authority
Owner Street: 2700 International Dr.
Owner City: West Chicago
Owner State: IL
Owner Zip Code: 60185-
Owner Phone: 6302085601
Mailing Name: DuPage Airport Authority
Mailing Street: 2700 International Dr. Suite 200
Mailing City: West Chicago
Mailing State: IL
Mailing Zip Code: 60185-
 
Report Year: 2016 Chemical CAS No: N/A
LEPC: DuPage Chemical EHS: Yes
Facility Phone: 8157624414 Chemical Contents: Pure, Liquid,
Facility Fax: 6302085600 Max Daily Amt(lbs): 500-999
Facility Latitude: 41.8788 Avg Daily Amt(lbs): 500-999
Facility Longitude: -88.2562
Corporate Name: DuPage Airport Authority
Fire Dept: West Chicago Fire Department
Chemical Name: Organorhodium Complex (PMN-82-147)
Chem Health Haz: Fire,
Owner: DuPage Airport Authority DuPage Business Park Communications Building
Owner Street: 2505 Innovation Drive
Owner City: West Chicago
Owner State: IL
Owner Zip Code: 60185-
Owner Phone: 6302085601
Mailing Name: DuPage Airport Authority
Mailing Street: 2700 International Dr. Suite 200
Mailing City: West Chicago
Mailing State: IL
Mailing Zip Code: 60185-
 
Report Year: 2018 Chemical CAS No: N/A
LEPC: DuPage Chemical EHS: No
Facility Phone: 8157624414 Chemical Contents: Mixture, Liquid,
Facility Fax: 6302085600 Max Daily Amt(lbs): 5,000-9,999
Facility Latitude: 41.8788 Avg Daily Amt(lbs): 5,000-9,999
Facility Longitude: -88.2562
Corporate Name: DuPage Airport Authority
Fire Dept: West Chicago Fire Department
Chemical Name: FUEL OIL #2
Chem Health Haz: Fire, Immediate, Delayed,
Owner: DuPage Airport Authority
Owner Street: 2700 International Dr. Suite 200
Owner City: West Chicago
Owner State: IL
Owner Zip Code: 60185
Owner Phone: 6302085601
Mailing Name: DuPage Airport Authority
Mailing Street: 2700 International Dr. Suite 200
Mailing City: West Chicago
Mailing State: IL
Mailing Zip Code: 60185
 
Report Year: 2019 Chemical CAS No: N/A
LEPC: DuPage Chemical EHS: No

75



39 erisinfo.com | Environmental Risk Information Services Order No: 22092704401

Facility Phone: 8157624414 Chemical Contents: Mixture, Liquid,
Facility Fax: 6302085600 Max Daily Amt(lbs): 5,000-9,999
Facility Latitude: 41.8788 Avg Daily Amt(lbs): 5,000-9,999
Facility Longitude: -88.2562
Corporate Name: DuPage Airport Authority
Fire Dept: West Chicago Fire Department
Chemical Name: FUEL OIL #2
Chem Health Haz: Fire, Immediate, Delayed,
Owner: DuPage Airport Authority
Owner Street: 2700 International Dr. Suite 200
Owner City: West Chicago
Owner State: IL
Owner Zip Code: 60185
Owner Phone: 6302086173
Mailing Name: DuPage Airport Authority
Mailing Street: 2700 International Dr. Suite 200
Mailing City: West Chicago
Mailing State: IL
Mailing Zip Code: 60185

Site: POLYTECH INDUSTRIES INC 
BUILDING 4 - SUITE 29, 245 W ROOSEVELT RD   WEST CHICAGO IL 60185 uu-TRIS-881886250-bb

TRI FD: 60185PLYTCBUILD Pgm Sys ID (Map): 60185PLYTCBUILD
FRS_ID: 110001131276 Registry ID (Map): 110001131276
Facility Name: POLYTECH INDUSTRIES INC Primary Name (Map): POLYTECH INDUSTRIES INC
Street Address: BUILDING 4 - SUITE 29, 245 W ROOSEVELT 

RD
Location Addr (Map): BUILDING 4 - SUITE 29, 245 W. ROOSEVELT

RD.
City: WEST CHICAGO City Name (Map): WEST CHICAGO
County: DUPAGE County Name (Map): DU PAGE
State: IL State Code (Map): IL
Zip: 60185 Postal Code (Map): 60185
Latitude: 41.868889 Latitude83 (Map): 41.868889
Longitude: -88.208611 Longitude83 (Map): -88.208611
BIA: FIPS Code (Map): 17043
Tribe:
Record Source(s): TRI Federal Download / Homeland Infrastructure Foundation-Level Data (HIFLD) Open Data Map
 

MapServer Details
 
Interest Type: TRI REPORTER HUC8 Code: 07120004
Active Status: ACTIVE Accuracy Value:
Pgm Sys Acrnm: TRIS Collect Mth Desc:
Pgm Report: no data yet Ref Point Desc:
Public Ind: Y
Fac URL: https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110001131276
 

1995 Details
 
TRI FD: 60185PLYTCBUILD Water: 0
Industry Sector Code: 326 Landfills: 0
Federal Facility: NO RCRA C Landfill: 0
Cas No Compound ID: N120 Other Landfills: 0
Classification: TRI Land Treatment: 0
Primary SIC: 3089 Surface Impndmnt: 0
Primary NAICS: 326199 RCRA Surface IM: 0
Metal: NO Other Surface I: 0
Carcinogen: NO Other Disposal: 0
Fugitive Air: 0 On Site Release Tot: 0
Stack Air: 0 Off Site Release Tot: 0
Underground: 0 Off Site Recycled Tot: 0
Underground CL I: 0 Total Releases: 0
Underground C II-V: 0
Chemical: Diisocyanates
Industry Sector: Plastics and Rubber
Parent Co Name: NAD83
Standard Parent Co Name:

TRIS
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One Time Release:

0

CAS No:

N120

PFAS:

NO

 

1996 Details
 
TRI FD: 60185PLYTCBUILD Water: 0
Industry Sector Code: 326 Landfills: 0
Federal Facility: NO RCRA C Landfill: 0
Cas No Compound ID: N120 Other Landfills: 0
Classification: TRI Land Treatment: 0
Primary SIC: 3089 Surface Impndmnt: 0
Primary NAICS: 326199 RCRA Surface IM: 0
Metal: NO Other Surface I: 0
Carcinogen: NO Other Disposal: 0
Fugitive Air: 0 On Site Release Tot: 0
Stack Air: 0 Off Site Release Tot: 0
Underground: 0 Off Site Recycled Tot: 0
Underground CL I: 0 Total Releases: 0
Underground C II-V: 0
Chemical: Diisocyanates
Industry Sector: Plastics and Rubber
Parent Co Name: NAD83
Standard Parent Co Name:

One Time Release:

0

CAS No:

N120

PFAS:

NO

Site: Highway Dept 
30 W 575 Roosevelt Rd West Chicago, IL 60185    IL uu-UST-813462988-bb

Facility No: 2002065 Facility Type: City / Town
Facility Status: Closed Owner Type: Municipal
Fac Details Status: Closed Owner Status: Current Owner
Fac Type Fac Details: City / Town County: Du Page
Owner Name: Township of Winfield
Facility URL: http://webapps.sfm.illinois.gov/ustsearch/Facility.aspx?ID=2002065
 

Tank Information
 
Tank No: 1 Capacity: 2000
Ul No: Petroleum Use:
Status: Removed Product: Gasoline
Removed Date: 10/8/2019 CERCLA Substance:
Install Date: Current Age: 19
Abandoned Date: Abandoned Material:
Last Used Date: 9/1/2019 Product Date:
Red Tag Issue Date: Fee Due: $0.00
CAS Code: Regulated Status: Federal
OSFM First Noti Dt: 3/17/1986

UST
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Tank Equipment
 
Equipment Type: Piping Last Passing Date: N/A
Equipment: Flexible Double Wall Environ Geo Flex Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 
Equipment Type: Overfill Prev Device Last Passing Date: 7/27/2018
Equipment: Overfill Drop Tube Valve Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 
Equipment Type: Spill Contain Device Last Passing Date: 7/27/2018
Equipment: Single Wall Spill Bucket Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 
Equipment Type: Tank Last Passing Date: N/A
Equipment: Fiberglass Single Wall Test Expire Date: N/A
Install Date: Failed Test Date:
 
Equipment Type: Leak Detect - Piping Last Passing Date: 9/7/2018
Equipment: Electronic Pressurized Line Leak Detection Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 
Equipment Type: Piping Last Passing Date: 7/27/2018
Equipment: Single Wall STP/Tanktop Sump Test Expire Date: N/A
Install Date: Failed Test Date:
 
Equipment Type: Corrosion Prot - Piping Last Passing Date: N/A
Equipment: Fiberglass Non-Corrosive Test Expire Date: N/A
Install Date: Failed Test Date:
 
Equipment Type: Corrosion Prot - Tank Last Passing Date: N/A
Equipment: Fiberglass Non-Corrosive Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 
Equipment Type: Leak Detect - Piping Last Passing Date: 10/2/2018
Equipment: Non-Discriminating Sump Sensor Test Expire Date: N/A
Install Date: Failed Test Date:
 
Equipment Type: Leak Detect - Tank Last Passing Date: 10/2/2018
Equipment: Automatic Tank Gauging Veeder Root TLS 

350
Test Expire Date: N/A

Install Date: 3/17/2009 Failed Test Date:
 

Tank Information
 
Tank No: 2 Capacity: 2000
Ul No: Petroleum Use: None
Status: Removed Product: Diesel Fuel
Removed Date: 10/8/2019 CERCLA Substance:
Install Date: Current Age: 19
Abandoned Date: Abandoned Material:
Last Used Date: 9/1/2019 Product Date:
Red Tag Issue Date: Fee Due: $0.00
CAS Code: Regulated Status: Federal
OSFM First Noti Dt: 3/17/1986
 

Tank Equipment
 
Equipment Type: Spill Contain Device Last Passing Date: 7/27/2018
Equipment: Single Wall Spill Bucket Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 
Equipment Type: Leak Detect - Tank Last Passing Date: 10/2/2018
Equipment: Automatic Tank Gauging Veeder Root TLS 

350
Test Expire Date: N/A

Install Date: 3/17/2009 Failed Test Date:
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Equipment Type: Piping Last Passing Date: N/A
Equipment: Flexible Double Wall Environ Geo Flex Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 
Equipment Type: Corrosion Prot - Piping Last Passing Date: N/A
Equipment: Fiberglass Non-Corrosive Test Expire Date: N/A
Install Date: Failed Test Date:
 
Equipment Type: Leak Detect - Piping Last Passing Date: 10/7/2018
Equipment: Electronic Pressurized Line Leak Detection Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 
Equipment Type: Piping Last Passing Date: 7/27/2018
Equipment: Single Wall STP/Tanktop Sump Test Expire Date: N/A
Install Date: Failed Test Date:
 
Equipment Type: Corrosion Prot - Tank Last Passing Date: N/A
Equipment: Fiberglass Non-Corrosive Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 
Equipment Type: Tank Last Passing Date: N/A
Equipment: Fiberglass Single Wall Test Expire Date: N/A
Install Date: Failed Test Date:
 
Equipment Type: Leak Detect - Piping Last Passing Date: 10/2/2018
Equipment: Non-Discriminating Sump Sensor Test Expire Date: N/A
Install Date: Failed Test Date:
 
Equipment Type: Overfill Prev Device Last Passing Date: 7/27/2018
Equipment: Overfill Drop Tube Valve Test Expire Date: N/A
Install Date: 3/17/2009 Failed Test Date:
 

Owner Summary
 
Owner No: U0016516 Owner Status: Current Owner
Owner Name: Township of Winfield Purchase Date:
Ownership History: http://webapps.sfm.illinois.gov/ustsearch/Ownership.aspx?ID=2002065
 

Owner Details
 
Owner Name: Township of Winfield Type Financial Resp: Commercial Insurance
Owner Status: Current Owner Fin Resp Rpt Due: 6/26/2020
Purchase Date:
Owner Address: 30 W 575 Roosevelt Rd West Chicago, IL 60185
 

Facility Details
 
MFD Forms Status: Green Tag Decal: S004499
MFD Permit Issue Dt: 8/21/2017 Green Tag Issue Date: 8/21/2017
MFD Permit Exp Dt: 12/31/2019 Green Tag Exp Date: 12/31/2019
Property Parcel: Motor Fuel Type: Fleet
Pending Nov: No
Permit History Link:

Site: Shell Station 1544-9709 
3159 W Roosevelt Kedzie Chicago, IL 60612    IL uu-UST-813457175-bb

Facility No: 2021036 Facility Type: Attended Self-Service Station
Facility Status: Closed Owner Type: Private
Fac Details Status: Closed Owner Status: Current Owner
Fac Type Fac Details: Attended Self-Service Station County: Cook
Owner Name: Shell Oil Products
Facility URL: http://webapps.sfm.illinois.gov/ustsearch/Facility.aspx?ID=2021036
 

Tank Information
 

UST
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Tank No: 3 Capacity: 8000
Ul No: Petroleum Use:
Status: Removed Product: Gasoline
Removed Date: 6/18/1990 CERCLA Substance:
Install Date: Current Age: 27
Abandoned Date: Abandoned Material:
Last Used Date: 4/30/1990 Product Date:
Red Tag Issue Date: Fee Due:
CAS Code: Regulated Status: Federal
OSFM First Noti Dt: 4/23/1986
 

Tank Information
 
Tank No: 2 Capacity: 10000
Ul No: Petroleum Use:
Status: Removed Product: Gasoline
Removed Date: 6/18/1990 CERCLA Substance:
Install Date: Current Age: 27
Abandoned Date: Abandoned Material:
Last Used Date: 4/30/1990 Product Date:
Red Tag Issue Date: Fee Due:
CAS Code: Regulated Status: Federal
OSFM First Noti Dt: 4/23/1986
 

Tank Information
 
Tank No: 1 Capacity: 10000
Ul No: Petroleum Use:
Status: Removed Product: Gasoline
Removed Date: 6/18/1990 CERCLA Substance:
Install Date: Current Age: 27
Abandoned Date: Abandoned Material:
Last Used Date: 4/30/1990 Product Date:
Red Tag Issue Date: Fee Due:
CAS Code: Regulated Status: Federal
OSFM First Noti Dt: 4/23/1986
 

Tank Information
 
Tank No: 4 Capacity: 550
Ul No: Petroleum Use:
Status: Removed Product: Used Oil
Removed Date: 6/18/1990 CERCLA Substance:
Install Date: Current Age: 27
Abandoned Date: Abandoned Material:
Last Used Date: 4/30/1990 Product Date:
Red Tag Issue Date: Fee Due:
CAS Code: Regulated Status: Federal
OSFM First Noti Dt: 4/23/1986
 

Owner Summary
 
Owner No: U0013849 Owner Status: Current Owner
Owner Name: Shell Oil Products Purchase Date: 1/1/1969
Ownership History: http://webapps.sfm.illinois.gov/ustsearch/Ownership.aspx?ID=2021036
 

Owner Details
 
Owner Name: Shell Oil Products Type Financial Resp: Self-Insurance
Owner Status: Current Owner Fin Resp Rpt Due:
Purchase Date: 1/1/1969
Owner Address: P.O. Box 2099 Two Shell Plaza Houston, TX 77252
 

Facility Details
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MFD Forms Status: Green Tag Decal:
MFD Permit Issue Dt: Green Tag Issue Date:
MFD Permit Exp Dt: Green Tag Exp Date:
Property Parcel: Motor Fuel Type:
Pending Nov: No
Permit History Link:
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  November 1, 2022 

 
Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS 
material is likely, the LJS shall be covered immediately following its application with 
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5 ± 0.5 lb/sq yd 
(0.75 ± 0.25 kg/sq m).  Fine aggregate landing outside of the LJS shall be removed 
prior to application of tack coat.” 

 
Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ LJS half-width shall be applied at a width of 9 ± 1 in. (225 ± 25 mm) in the immediate 
lane to be placed with the outside edge flush with the joint of the next HMA lift.  The 
vertical face of any longitudinal joint remaining in place shall also be coated.” 

 
Add the following after the eleventh paragraph of Article 406.06(h)(2): 
 

“LJS Half-Width Application Rate, lb/ft (kg/m) 1/ 

Lift Thickness, 
in. (mm) 

Coarse Graded Mixture 

(IL-19.0, IL-19.0L, IL-9.5, 
IL-9.5L, IL-4.75) 

Fine Graded 
Mixture 

(IL-9.5FG) 

SMA Mixture 
(SMA-9.5, 
SMA-12.5) 

3/4 (19) 0.44 (0.66)   
1 (25) 0.58 (0.86)   

1 1/4 (32) 0.66 (0.98) 0.44 (0.66)  
1 1/2 (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94) 
1 3/4 (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03) 

2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13) 
≥ 2 1/4 (60) 0.98 (1.46)   

 
1/ The application rate includes a surface demand for liquid.  The thickness of the 

LJS may taper from the center of the application to a lesser thickness on the edge 
of the application, provided the correct width and application rate are maintained.” 

 
Add the following to the end of the second paragraph of Article 406.14 of the Standard 
Specifications: 
 

“ Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot 
(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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FHWA-1273 -- Revised July 5, 2022 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide exclusive 
referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this 
paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. All laborers and mechanics employed or working upon 

the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made 
or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification of work actually performed, without regard to skill, 
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be 
compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only 
when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is utilized in the area by the 

construction industry; and 
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the contractor, the laborers or mechanics 

to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits where 

appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

 
c. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent 
thereof. 

 
d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor 
has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations 
under the plan or program. 

 
2. Withholding (29 CFR 5.5) 

 
The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same 
prime contractor, or any other federally- assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay 
laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of 
the wages required by the contract, the contracting agency may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have 
ceased. 

 
3. Payrolls and basic records (29 CFR 5.5) 

 
a. Payrolls and basic records relating thereto shall be 

maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

 
b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

 
(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

 
(i) That the payroll for the payroll period contains the 

information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

 
(ii) That each laborer or mechanic (including each 

helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not 

less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

 
(3) The weekly submission of a properly executed 

certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 

this section. 

 
(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 

prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

 
c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on 
the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

 
4. Apprentices and trainees (29 CFR 5.5) 

 
a. Apprentices (programs of the USDOL). 

 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 
The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed. 

 
Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship 
program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 

 
In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized 
by the Office, withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize apprentices 
at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 
b. Trainees (programs of the USDOL). 

 
Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. 

 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

 
Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In 
addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
c. Equal employment opportunity. The utilization of 

apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

 
d. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeymen shall not be greater than permitted 
by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of 
its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility (29 CFR 5.5) 

 
a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
c. The penalty for making false statements is prescribed in the 

U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 

under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph 1 of 
this section, in the sum currently provided in 29 CFR 5.5(b)(2)* 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1 of this section. 29 CFR 5.5. 

 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be 
adjusted annually by the Department of Labor; pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section. 
29 CFR 5.5. 

 
4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section. 29 CFR 5.5. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 
years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.326. 
 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
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submitted for assistance in obtaining a copy of those regulations. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal funds 
and a participant (such as the prime or general contract). “Lower 
Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). 
“First Tier Participant” refers to the participant who has entered 
into a covered transaction with a recipient or subrecipient of 
Federal funds (such as the prime or general contractor). “Lower 
Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 

 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
2. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 

which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such recipients 
shall certify and disclose accordingly. 
 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, contractor, 
subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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