

FAP ROUTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO
586	60R-2,3TR-1	MADISON	502	35
STA.		TO STA.		
CONTRACT NO: 76301				

TREE REMOVAL SCHEDULE

LOCATION		TREE REMOVAL	TREE REMOVAL	TREE REMOVAL
STA.	OFFSET	6-15 UNITS DIA (UNIT)	OVER 15 UNIT DIA (UNIT)	ACRES (ACRES)
611+45	37' RT	15		
611+45	40' RT	14		
612+24	49' RT		23	
613+96	49' LT		25	
620+24	40' RT	12		
620+54	38' RT	15		
AREA 1	RT	(STA. 621+01.77 - STA. 623+21.84)		0.17
AREA 2	RT	(STA. 623+41.16 - STA. 626+04.99)		0.22
634+50	30' RT	8		
634+57	29' RT	7		
634+65	30' RT		20	
634+95	25' LT	14		
635+05	28' LT	12		
635+23	30' RT	15		
635+31	27' RT	10		
635+26	26' LT	9		
635+32	25' LT	9		
635+52	30' RT	9		
635+69	28' RT		24	
635+83	30' LT	6		
635+92	28' LT	10		
636+04	26' LT	7		
636+07	25' LT	9		
636+13	24' LT	10		
636+19	26' LT	10		
636+29	29' LT	6		
AREA 3	RT	(STA. 636+80.16 - STA. 639+86.72)		0.29
638+47	36' LT	10		
638+52	31' LT	15		
638+52	43' LT	8		
638+54	36' LT	12		
638+60	34' LT	8		
642+07	23' RT	12		
642+13	16' RT	12		
642+18	21' RT	7		
647+37	41' RT	8		
647+71	41' RT	9		
647+82	41' RT	8		
647+93	41' RT	9		
648+04	40' RT	12		
648+25	42' RT	12		
648+51	41' RT	12		
648+71	41' RT	13		
655+23	40' RT	7		
655+32	40' RT	8		
655+42	41' RT	8		
655+53	40' RT	8		
655+61	42' RT	7		
655+71	40' RT	7		
655+82	40' RT	9		
656+13	39' RT	7		
656+26	39' RT	7		
656+36	39' RT	6		
656+92	39' LT	6		
658+10	40' LT	10		
658+72	39' LT	9		
659+33	39' LT	8		
659+94	38' LT	7		
660+56	39' LT	6		
660+61	43' RT	7		
661+48	36' RT	15		
661+76	39' LT	6		
662+08	36' RT	10		
662+48	39' LT	6		
662+74	34' RT	10		
662+78	32' RT	11		
662+87	31' RT	9		

LOCATION		TREE REMOVAL	TREE REMOVAL	TREE REMOVAL
STA.	OFFSET	6-15 UNITS DIA (UNIT)	OVER 15 UNIT DIA (UNIT)	ACRES (ACRES)
662+98	36' RT	10		
662+99	34' RT	6		
663+01	35' RT	8		
663+05	28' RT	8		
666+56	38' LT	6		
666+60	38' LT	8		
666+68	37' LT	6		
666+86	35' RT		16	
666+91	35' RT	8		
666+96	36' LT	7		
667+31	42' RT	9		
667+36	33' RT	9		
667+41	39' RT		16	
667+46	37' RT	10		
667+67	38' RT		18	
667+87	39' RT	6		
667+91	32' RT	6		
667+92	35' RT	9		
667+91	38' LT	10		
668+16	39' RT	7		
668+21	40' RT	7		
668+54	36' RT	6		
668+61	37' RT	7		
668+65	36' RT	6		
669+04	38' LT	10		
669+69	32' RT	6		
670+51	33' RT	7		
675+79	42' RT	12		
675+87	42' RT	15		
676+62	41' RT		18	
676+68	40' RT	9		
676+82	39' RT	12		
677+05	41' RT	12		
677+12	39' RT	11		
677+29	42' RT	7		
677+37	39' RT	10		
677+42	43' RT	7		
677+61	39' LT		36	
677+94	41' LT		30	
678+36	35' LT		20	
681+71	39' LT		19	
681+86	31' LT	15		
682+06	39' LT		21	
682+50	34' LT	11		
682+54	32' LT	10		
682+58	40' RT	7		
682+64	34' LT	6		
682+67	37' LT		20	
682+71	38' RT	6		
682+84	37' RT	6		
682+93	39' RT	8		
683+21	39' LT		40	
683+29	26' LT		20	
683+76	34' RT	9		
683+93	40' RT	10		
684+67	45' RT	9		
685+07	34' RT	14		
685+51	35' RT	11		
685+58	39' RT	13		
685+64	31' LT		24	
688+15	29' RT	6		
689+26	35' RT		18	
689+29	25' LT	9		
689+35	24' LT	8		
689+51	24' LT	6		
689+56	31' LT	8		
689+58	24' LT	8		
689+62	26' LT	8		
689+66	22' LT	7		

LOCATION		TREE REMOVAL	TREE REMOVAL	TREE REMOVAL
STA.	OFFSET	6-15 UNITS DIA (UNIT)	OVER 15 UNIT DIA (UNIT)	ACRES (ACRES)
689+73	23' LT	6		
689+75	29' LT	9		
689+76	22' LT	6		
689+80	29' LT	9		
689+85	23' LT	10		
689+83	39' RT	12		
689+87	40' RT		16	
690+97	34' RT	8		
691+06	34' RT	13		
691+18	33' RT		18	
691+26	33' RT	7		
691+34	32' RT	7		
691+36	34' LT	11		
691+42	35' LT	7		
691+63	34' LT		50	
691+72	36' LT	7		
695+97	36' RT		39	
696+29	37' RT	7		
696+31	38' RT	7		
696+41	37' RT	8		
696+49	34' RT	8		
696+53	44' RT	8		
696+56	35' RT	11		
696+64	37' RT	6		
697+18	40' RT		35	
697+76	50' RT		55	
697+90	34' RT	6		
698+13	42' RT		44	
698+42	39' RT	9		
698+75	40' RT	11		
AREA 4	RT	(STA. 699+07.81 - STA. 702+25.87)		0.17
AREA 5	RT	(STA. 702+49.85 - STA. 703+41.88)		0.04
703+43	24' RT		48	
703+46	27' RT	10		
703+49	29' RT		22	
703+58	32' RT	15		
703+59	33' RT	14		
703+62	34' RT	15		
704+30	36' RT		50	
708+70	36' RT	6		
709+53	35' RT	6		
AREA 6	LT	(STA. 708+75.61 - 711+46.44)		0.18
710+15	37' RT	7		
710+25	35' RT	7		
710+54	39' RT		8	
712+97	32' RT	6		
713+03	33' RT	6		
713+09	34' RT	6		
713+15	34' RT	7		
713+22	35' RT	6		
713+31	38' RT	7		
713+42	39' RT	10		
713+51	38' RT	9		
713+61	44' RT	7		
713+70	41' RT	7		
713+76	40' RT	6		
713+83	39' RT	6		
713+90	37' RT	9		
717+32	30' LT	11		
717+46	29' LT		22	
717+48	35' LT	9		
717+51	33' LT		22	
717+57	27' LT	10		
717+58	37' LT	10		
718+18	46' LT	7		
718+24	49' LT	9		
718+47	67' LT	7		
718+55	88' LT	12		
718+66	93' LT	10		
TOTALS		1490	837	1.07

DATE	BY	REVIEWED	DATE
		ALIGNMENT CHECKED	
		FIELD FILE NAME	
		NO.	

7/2/2004
Friday July 02, 2004 8:52:38 AM
C:\p\projects\60R-2,3TR-1\plan\p065.dgn LV1-63

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
TREE REMOVAL SCHEDULE
 FAP ROUTE 586 (IL 162)
 SECTION 60R-2,3TR-1
 MADISON COUNTY
 DRAWN BY: