F.A.I. ROUTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80-55	99-1(K,BY&AC-B)	WILL	497	23
STA.		TO STA.		
FED. ROAD DIST. NO. 1	ILLINOIS	FED. AID PROJECT		

CONTRACT NO. 80906

EARTHWORK SCHEDULE

LOCATION	STATION	PRE-STAGE							STAGE I							STAGE II						
		20200100	20200100	20201200	20400800		20200200	21101505	20200100	20200100	20201200	20400800		20200200	21101505	20200100	20200100	20201200	20400800		20200200	21101505
		EARTH EXCAVATION (CU YD)	EARTH-EXCAVATION VOLUME USED (15% SHRINKAGE) (CU YD)	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL (CU YD)	FURNISHED EXCAVATION (CU YD)	EATHWORK BALANCE WASTE(+) OR SHORTAGE (-) (CU YD)	ROCK EXCAVATION (CU YD)	TOPSOIL EXCAVATION AND PLACEMENT (CU YD)	EARTH EXCAVATION (CU YD)	EARTH-EXCAVATION VOLUME USED (15% SHRINKAGE) (CU YD)	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL (CU YD)	FURNISHED EXCAVATION (CU YD)	EATHWORK BALANCE WASTE(+) OR SHORTAGE (-) (CU YD)	ROCK EXCAVATION (CU YD)	TOPSOIL EXCAVATION AND PLACEMENT (CU YD)	EARTH EXCAVATION (CU YD)	EARTH-EXCAVATION VOLUME USED (15% SHRINKAGE) (CU YD)	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL (CU YD)	FURNISHED EXCAVATION (CU YD)	EATHWORK BALANCE WASTE(+) OR SHORTAGE (-) (CU YD)	ROCK EXCAVATION (CU YD)	TOPSOIL EXCAVATION AND PLACEMENT (CU YD)
RAMP D	0+00 TO 1+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	55	47	543	629	-582	0	296
	1+00 TO 2+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	129	110	1,101	15	94	0	286
	2+00 TO 3+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	98	84	1,033	225	-141	0	282
	3+00 TO 4+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	333	283	786	636	-353	0	284
	4+00 TO 5+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	1,102	937	979	302	634	0	176
	5+00 TO 6+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2,374	2,018	1,328	20	1,999	0	205
	6+00 TO 7+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2,775	2,359	1,124	24	2,335	0	209
	7+00 TO 8+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2,226	1,892	874	59	1,833	0	166
	8+00 TO 9+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2,012	1,710	849	207	1,504	0	168
	9+00 TO 10+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2,193	1,864	859	907	958	0	230
	10+00 TO 11+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	3,755	3,191	1,408	2,541	651	0	411
	11+00 TO 12+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	4,069	3,458	1,457	2,769	690	0	387
	12+00 TO 13+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2,496	2,121	924	1,897	224	0	229
	13+00 TO 14+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	1,479	1,257	793	1,856	-598	0	214
	14+00 TO 15+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	501	426	582	1,442	-1,016	0	245
	15+00 TO 16+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	138	117	305	2,009	-1,892	0	216
	16+00 TO 17+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	31	27	163	2,957	-2,931	0	196
	17+00 TO 17+69	0	0	0	0	0	0	0	0	0	0	0	0	0	0	10	9	91	1,582	-1,573	0	128
	D1 TO D2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	296	251	579	460	-209	0	193
	TOTAL	0	0	0	0	0	0	0	0	0	0	0	0	0	0	26,072	22,161	15,777	20,535	1,626	0	4,521
RAMP E	17+00 TO 18+00	0	0	0	0	0	0	0	33	28	117	215	-186	0	17	0	0	0	0	0	0	0
	18+00 TO 19+00	0	0	0	0	0	0	0	33	28	183	207	-179	0	30	0	0	0	0	0	0	0
	19+00 TO 20+00	0	0	0	0	0	0	0	35	30	250	146	-116	0	52	0	0	0	0	0	0	0
	20+00 TO 21+00	0	0	0	0	0	0	0	33	28	211	302	-274	0	89	0	0	0	0	0	0	0
	21+00 TO 22+00	0	0	0	0	0	0	0	17	14	139	593	-578	0	137	0	0	0	0	0	0	0
	22+00 TO 23+00	0	0	0	0	0	0	0	4	3	185	794	-791	0	159	0	0	0	0	0	0	0
	23+00 TO 24+00	0	0	0	0	0	0	0	11	9	219	965	-955	0	169	0	0	0	0	0	0	0
	24+00 TO 25+00	0	0	0	0	0	0	0	48	41	319	1,113	-1,072	0	200	0	0	0	0	0	0	0
	25+00 TO 26+00	0	0	0	0	0	0	0	39	33	224	1,594	-1,561	0	233	0	0	0	0	0	0	0
	26+00 TO 27+00	0	0	0	0	0	0	0	0	0	0	1,652	-1,652	0	176	0	0	0	0	0	0	0
	27+00 TO 28+00	0	0	0	0	0	0	0	0	0	0	1,050	-1,050	0	78	0	0	0	0	0	0	0
	28+00 TO 29+00	0	0	0	0	0	0	0	0	0	37	791	-791	0	52	0	0	0	0	0	0	0
	29+00 TO 30+00	0	0	0	0	0	0	0	0	0	72	1,163	-1,163	0	74	0	0	0	0	0	0	0
	30+00 TO 31+00	0	0	0	0	0	0	0	0	0	35	1,365	-1,365	0	74	0	0	0	0	0	0	0
	31+00 TO 32+00	0	0	0	0	0	0	0	0	0	17	1,391	-1,391	0	119	0	0	0	0	0	0	0
	32+00 TO 33+00	0	0	0	0	0	0	0	4	3	94	1,635	-1,632	0	193	0	0	0	0	0	0	0
	33+00 TO 34+00	0	0	0	0	0	0	0	4	3	161	1,331	-1,328	0	174	0	0	0	0	0	0	0
	34+00 TO 35+00	0	0	0	0	0	0	0	28	24	219	911	-888	0	143	0	0	0	0	0	0	0
	35+00 TO 36+00	0	0	0	0	0	0	0	28	24	220	843	-819	0	126	0	0	0	0	0	0	0
	36+00 TO 37+00	0	0	0	0	0	0	0	7	6	161	687	-681	0	102	0	0	0	0	0	0	0
	37+00 TO 38+00	0	0	0	0	0	0	0	61	52	248	322	-270	0	83	0	0	0	0	0	0	0
	38+00 TO 39+00	0	0	0	0	0	0	0	126	107	428	72	35	0	69	0	0	0	0	0	0	0
	TOTAL	0	0	0	0	0	0	0	511	434	3,539	19,143	-18,708	0	2,546	0	0	0	0	0	0	0
RAMP F	0+00 TO 1+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	18	16	403	1,097	-1,081	0	303
	1+00 TO 2+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	28	24	427	1,250	-1,226	0	336
	2+00 TO 3+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	68	58	484	1,129	-1,071	0	266
	3+00 TO 4+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	784	666	741	581	85	0	264
	4+00 TO 5+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2,239	1,903	1,186	349	1,555	0	388
	5+00 TO 6+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2,305	1,959	1,037	1,178	782	0	385
	6+00 TO 7+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	1,544	1,312	645	2,370	-1,058	0	346
	7+00 TO 8+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	884	751	458	1,470	-719	0	247
	8+00 TO 9+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	716	609	422	568	41	0	215
	9+00 TO 10+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	550	467	425	323	144	0	221
	10+00 TO 11+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	542	460	573	343	117	0	257
	11+00 TO 12+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	376	320	509	106	213	0	165
	12+00 TO 13+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	357	304	644	270	33	0	222
	13+00 TO 14+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	196	167	413	448	-281	0	259
	14+00 TO 15+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	48	40	357	621	-581	0	380
	15+00 TO 16+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	9	7	484	549	-541	0	405
	16+00 TO 17+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	26	22	449	303	-280	0	303
	17+00 TO 18+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	37	31	363	300	-269	0	270
	18+00 TO 18+47	0	0	0	0	0	0	0	0	0	0	0	0	0	0	10	8	129	757	-749	0	114
	F1 TO F2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	310	0	0	0	219
	TOTAL	0	0	0	0	0	0	0	0	0	0	0	0	0	0	10,737	9,126	10,459	14,013	-4,886	0	5,564

REVISIONS	
NAME	DATE

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION
F.A.I. 80 & F.A.I. 55 INTERCHANGE

SCHEDULE OF QUANTITIES

SCALE: N.T.S.
DATE: JANUARY, 2005

DRAWN BY: IMG
CHECKED BY: MJL

DATE 01/03/2005
FILENAME: n:\proj\28902890-02\design\misc\sheets\schedule2890-schedule-10.dgn