

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
2585	00-00068-01-WR	COOK	145	8
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	
CONTRACT NUMBER 83785				

STATIONING ALIGNMENT	LOCATION		REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	EARTH EXCAVATION	FURNISHED EXCAVATION	POROUS GRANULAR EMBANKMENT, SPECIAL
	FROM	TO	CU YDS	CU YDS	CU YDS	CU YDS
MEACHAM	276+50	283+60	147	2,437	225	
MEACHAM	286+45	298+50	4,451	6,560	23,398	
MEACHAM	298+50	303+50	1,901	3,796	1,552	
MEACHAM	303+50	312+00	1,350	4,518	3,333	
MEACHAM	286+75	289+25				423
MEACHAM	291+75	299+00				1,679
THOREAU	401+00	404+50	520	1,180	248	
TOTAL			8,369	18,491	28,756	2,102

STATIONING ALIGNMENT	LOCATION			SIDEWALK REMOVAL	BIKEPATH BIT. SURF. CRSE., SUPERPAVE MIX "C", r50, 2"	AGGREGATE BASE COURSE, TYPE B, 6"	PCC SIDEWALK, 5"	AGGREGATE BASE COURSE, TYPE B, 4"
	FROM	TO		SQ. FT	TONS	SQ YDS	SQ FT	SQ FT
MEACHAM	283+62	283+62	RT	110	3	29		
MEACHAM	286+46	298+60	RT	7,031	159	1,447		
MEACHAM	299+50	304+00	RT	4,431	40	362		
MEACHAM	304+50	312+00	RT	7,384	77	706		
MEACHAM	312+00	314+30	RT	1,865	28	259		
MEACHAM	299+50	304+00	LT	2,606			2404	280
MEACHAM	305+00	305+10	LT	492			380	44
THOREAU	400+75	404+50	LT	2,172			1411	165
THOREAU	400+75	404+50	RT	2,172			2274	266
DRUMMER	3+00	4+25	RT	2,172			700	82
TOTAL				26,091	307	2,803	7169	837

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

MEACHAM ROAD  
SCHEDULE OF QUANTITIES

DESIGNED BY KRY  
CHECKED BY RRM

DATE 12/20/04