F. A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO
328	5R, Y, RS-1	CLAY	376	321
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

CONTRACT No 94367

LEGEND

- TOPSOIL EXCAVATION
- REMOVAL & DISPOSAL OF RESTRICTED SOIL (RESTRICTED SOIL=EMBANKMENT SPL PROVISION)
- PAVEMENT REMOVAL
- PAVEMENT TO BE BROKEN & LEFT IN PLACE

PLOTTED
PLOT DATE
AREAS
AREAS CHECKED
NOTE BOOK
NO.

505
500
495

PERM EASE
PROP ROW
1:4
502.81
EXIST. R.O.W.
STAGE 2-D
1:4
1:4
STAGE 2-B
66.83'
497.83
1.00 %
1:3
495.73
EXIST. R.O.W.
O TELE
O 8" WATER

STAGE 2-D
EARTH EXC=18
FILL=9
TOPSOIL REPL=16
TOPSOIL EXC=9
RESTRICTED SOIL=0

1097+00.00

505
500
495

PERM EASE
PROP ROW
1:4
END SPECIAL DITCH
494.80
502.88
OUTLET INTO 3'x2' BOX
STA 1096+70, USFL 494.90
EXIST. R.O.W.
STAGE 2-D
1:4
1:4
STAGE 2-B
64.95'
497.54
1:3
6.06 %
495.20
TELE
EXIST. R.O.W.
TEMP EASE
O 8" WATER

STAGE 2-D
EARTH EXC=23
FILL=9
TOPSOIL REPL=15
TOPSOIL EXC=7
RESTRICTED SOIL=0

1096+50.00

505
500
495

PROP ROW
1:3
495.98
1:4
502.94
4.0 %
9.67 %
STAGE 2-D
1:4
1:3
EXIST. R.O.W.
STAGE 2-B
495.77
TELE
EXIST. R.O.W.
TEMP EASE
O 8" WATER

1096+13.07

100 50 0 50 100 150

5'
10'

FAP RTE 328 (U.S.45) – STAGE 2

D:\DGN\STAGE-10.dgn 12/13/2004 6:17:46 AM