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00 FOOT FOOT FOOT FOOT FOOT FooT SQFT FOOT FOOT FOOT FOOT SQ FT FOOT SQ FT EACH
RAMP C
0+13.50 TO 21+35.00 4243.0 4243.0 0.0 0.0 0.0 0.0 0.0 8486. 0 0.0 0.0 0. 0 0.0 848. 0 70. 7] 27. 0
21+35.00 TO 22+60.00 125. 0 250.0 0. 125. 0 0.0 0.0 0.0 375. 0 0.0 125.0 0.0 0.0 48. 0 4.0 2.0
22+60.00 TO 36+50.00 2780. O 2780.0 0.0 0.0 0. 0] 0.0 0.0 5560. 0 0. 0| 0. 0 0. 0 0.0 560. 0 46, 7] 17.0
RAMP E
0+00.00 TO 0+90.00 90. 0 0.0 0. 0 90.0 0. 0 0.0 0.0 90.0 0. 0| 90. 0 0. 0 0.0 0.0 0.0 0.0
0+390.00 TO 12+20.00 1130.0 1130.0 0. 0 0. 0 0.0 0.0 0.0 2260. 0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
12+20.00 TC 13+46. 37 126.4 0.0 0. 0 126.14 0. 0 0. O 0.0 126. 4 0. 0| 126. 4 0. O 0.0 0. 0 0. 0] 0. 0
RAMP A
1+00.00 TO 9+472.00 872.0 872.0 0.0 0.0 0. 0] 0.0 0.0 1744, 0| 0. 0] 0.0 0.0 0.0 0.0 0.0 0.0
RAMP B
1+00.00 TO 5+88.52 488. 5 488. 5 0. 0 0.0 0.0 0.0 0.0 971. 0 0. 0] 0. 0! 0.0 0.0 0.0 0. 0 0.0
5+88.52 BK= 6+25.19 AH 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0. 0| 0.0 0. 0 0.0 0.0 0.0 0.0 0. 0
6+25.19 TO 9+55.00 329.8 329.8 0.0 0.0 0.0 0.0 0.0 659. 9| 0. O 0. 0 0.0 0.0 0.0 0.0 0.0
RAMP TOTALS 10185.0 10093. 0 0. 0 341. 0 0.0 0.0 0.0 20278. 0| 0. 0] 341. 0 0.0 0.0 1456. 0 121.0 46. 0
TOTALS 105607. 0 24320. 0 9980. 0 591.0 765. 0 805. 0 125.0 140507. 0 765. 0 591. 0 805. 0 125.0 22016. 0 1834. 0 799.0
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FOOT EACH FOOT EACH EACH EACH
N END OF PIER 1 1.0 0.0 1.0 1.0 4. 0
S END OF PIER 1 Q. 0 0. 0 0. 0l 0.0 0.0
N END OF PIER 2 1.0 0.0 .0 1.0 4.0
S END OF PIER 2 1. 0 50. 0 . 0 1.0 4.0
TOTALS= 3.0 50. 0 3.0 3. 0 12.0
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FILE NAME USER NAME X REVISED SCHEDULE OF QUANTITIES RTE. SECTION counTy | OTA I STEET
ci\pw_work \pwidot\swartzru\dms56317\d79 978" sht-soh.dgn REVISED - STATE OF ILLINOIS 327 (2-2,3-2,51-23)RS-1 LAWRENCE 40 13
PLOT SCALE = 50.0208 * / IN. - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 94978
PLOT DATE = 12/9/2010 REVISED - SCALE: NA SHEET NO. 4 OF 4  SHEETS 1 STA. TO STA. [ILLINOIS[FED. AID PROJECT




