April 6, 2016

SUBJECT: Various Routes

Section Dist 8 Seal Coat 2016-1

Madison County Contract No. 76H93

Item No. 78, April 22, 2016 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Replaced Schedule of Prices
- Revised the Table of Contents to the Special Provisions
- 3. Revised pages 1-2 of the Special Provisions
- 4. Added pages 37-38 to the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.

Acting Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tette alse by e. P.E.

Engineer of Project Management

cc: Jeffrey Keirn, Region 5, District 8; Tim Kell; Estimates

CWR/ck

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT 76H93

State Job # - C-98-043-15

Project Number

Route

County Name - MADISON- -

*REVISED: APRIL 5, 2016

VARIOUS

Code - 119 - - District - 8 - -

Section Number - DIST 8 SEAL COAT 2016-1

Pay Item Description	Unit of Measure	Quantity	х	Unit Price	=	Total Price
RRPM PROTECTION	EACH	262.000				
TEMP RAIS PAV MK	EACH	525.000				
BIT MATLS C&S CT	TON	135.200				
COVER COAT AGG	TON	463.000				
SEAL COAT AGG	TON	463.000				
MOBILIZATION	L SUM	1.000				
TRAF CONT-PROT 701306	L SUM	1.000				
TR CONT & PROT 701501	L SUM	1.000				
PAINT PVT MK LINE 4	FOOT	31,852.000				
	RRPM PROTECTION TEMP RAIS PAV MK BIT MATLS C&S CT COVER COAT AGG SEAL COAT AGG MOBILIZATION TRAF CONT-PROT 701306 TR CONT & PROT 701501	Pay Item Description Measure RRPM PROTECTION EACH TEMP RAIS PAV MK EACH BIT MATLS C&S CT TON COVER COAT AGG TON SEAL COAT AGG TON MOBILIZATION L SUM TRAF CONT-PROT 701306 L SUM TR CONT & PROT 701501 L SUM	Pay Item Description Measure Quantity RRPM PROTECTION EACH 262.000 TEMP RAIS PAV MK EACH 525.000 BIT MATLS C&S CT TON 135.200 COVER COAT AGG TON 463.000 SEAL COAT AGG TON 463.000 MOBILIZATION L SUM 1.000 TRAF CONT-PROT 701306 L SUM 1.000 TR CONT & PROT 701501 L SUM 1.000	Pay Item Description Measure Quantity x RRPM PROTECTION EACH 262.000 TEMP RAIS PAV MK EACH 525.000 BIT MATLS C&S CT TON 135.200 COVER COAT AGG TON 463.000 SEAL COAT AGG TON 463.000 MOBILIZATION L SUM 1.000 TRAF CONT-PROT 701306 L SUM 1.000 TR CONT & PROT 701501 L SUM 1.000	Pay Item Description Measure Quantity x Unit Price RRPM PROTECTION EACH 262.000	Pay Item Description Measure Quantity x Unit Price = RRPM PROTECTION EACH 262.000

CONTRACT NUMBER	76H93	
THIS IS THE TOTAL BID		\$

NOTES:

- 1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
- 2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
- 3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY in order to establish a UNIT PRICE.
- 4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.

TABLE OF CONTENTS

LOCATION OF PROJECT	
DESCRIPTION OF PROJECT	1
TRAFFIC CONTROL PLAN	2
HOT-MIX ASPHALT SURFACE TREATMENT (CLASS A-I, A-2, A-3)	3
BITUMINOUS SURFACE TREATMENT (CLASS A-2)	3
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS	3
STATUS OF UTILITIES TO BE ADJUSTED	3
RRPM PROTECTION	4
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)	5
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	7
EQUAL EMPLOYMENT OPPORTUNITY (BDE)	18
ERRATA FOR THE 2016 STANDARD SPECIFICATIONS (BDE)	21
PROGRESS PAYMENTS (BDE)	24
WEEKLY DBE TRUCKING REPORTS (BDE)	25
WORKING DAYS (BDE)	25
VETERAN BUSINESS PROGRAM	25
SUBMITTAL OF EEO/LABOR DOCUMENTATION	37

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern the construction of Various Routes, Section Dist 8 Seal Coat 2016-1, Madison County, Contract No. 76H93 and in case of conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

Schipkowski Rd from Pin Oak Rd to IL 143 in Edwardsville, Old Edwardsville Rd from Thomas Ave to IL 111 in Roxana, Williamson Ave in Williamson; and Mitchell Yard

DESCRIPTION OF PROJECT

This Project is a Contract Maintenance Consisting of A-2 Bituminous Surface Treatments at Various Locations in District 8.

TRAFFIC CONTROL PLAN

Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the "Standard Specifications for Road and Bridge Construction", the applicable guidelines contained in the "National Manual on Uniform Traffic Control Devices for Streets and Highways", Illinois Supplement to the National Manual of Uniform Traffic Control Devices, these Special Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the "Standard Specifications for Road and Bridge Construction" and the following Highway Standards relating to traffic control:

701306 701311 701501 701901

In addition, the following Special Provision(s) will also govern traffic control for this project:

Construction and Maintenance Sign Supports

SUBMITTAL OF EEO/LABOR DOCUMENTATION

Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT Supplemental Specifications and Recurring Special Provisions and the "Weekly DBE Trucking Reports (BDE)" Special Provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of Compliance, (FORM SBE 348) shall be submitted by two methods:

- 1. By Mail (United States Postal Service): The ORIGINAL of the certified payroll and the Statement of Compliance for the Prime Contractor and each Subcontractor shall be submitted by mail to the Regional Engineer for District 8.
- 2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement of Compliance to the same PDF file and email to the District at the email address designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if received after midnight seven (7) business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically. Scan the form to a PDF file and email to the District at the email address designated by the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after midnight ten (10) business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

- For contractors having IDOT contracts valued in the aggregate at \$250,000 or less, the report may be typed or clearly handwritten using Form D8 Pl0148. Submit the ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors also have the option of using the method #2 outlined below.
- 2. For contractors having IDOT contracts valued in the aggregate at more than \$250,000, the report must be submitted in a specific "Fixed Length Comma Delimited ASCII Text File Format". This file shall be submitted by e-mail using specific file formatting criteria provided by the District EEO Officer. Contractors must submit a sample text file to District 8 for review at least fourteen (14) days prior to the start of construction.

Added 4-6-16

The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using Form D8 PI0149.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be submitted concurrently. If the method of transmittal is method #1 above then both the MLSR and the MCAR shall be mailed together in the same envelope. If the method of transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and attached to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration of the project, and will be considered late if received after midnight ten (10) calendar days following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification (FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor's responsibility to make required adjustments and/or corrections and resubmit the report. Reports not submitted and accepted within the established timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act. Disclosure of this information is REQUIRED. Failure to comply with this special provision may result in the withholding of payments to the contractor, and/or cancellation, termination, or suspension of the contract in whole or part.

This Special Provision must be included in each subcontract agreement.

ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
Illinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract and no additional compensation will be allowed for any costs incurred.