PCC SIDEWALK SCHEDULE

STATION	FUNDING SOURCE			
	CMAQ		SRTS	
	(SF) 5"	(SF) 6"	(SF) 5"	(SF) 6"
A. OAKWOOD				
100+65–100+95 Lt	200			
100+95–101+20 Lt		125		
101+20–101+70 Lt	325			
101+70–102+00 Lt		150		
102+00–102+80 Lt	450			
103+10–103+68 Lt	300			
103+78–103+85 Lt	35			
103+85–104+08 Lt		115		
104+08–104+34 Lt	130			
104+34–104+53 Lt		95		
104+53–105+00 Lt	235			
100+65–101+76 Rt			575	
101+76–101+95 Rt				95
101+95–102+85 Rt			500	
103+13–103+85 Rt			360	
103+85–104+05 Rt				100
104+05–104+40 Rt			175	
104+40–104+53 Rt				65
104+53–105+00 Rt			235	
105+00–105+55 Lt	305			
105+80–106+36 Lt	330			
106+36–106+55 Lt		95		
106+55–106+90 Lt	200			
106+90–107+08 Lt		90		
107+08–107+42 Lt	170			
107+42–107+58 Lt		80		
107+58–108+30 Lt	410			
108+50–109+10 Lt	300			
109+10–109+22 Lt		60		
109+22–109+60 Lt	190			
109+60–109+80 Lt		100		
109+80–110+00 Lt	100			
105+00–105+60 Rt			350	
105+85–106+55 Rt			400	
106+55–106+69 Rt				70
106+69–107+05 Rt			180	
107+05–107+17 Rt				60
107+17–107+58 Rt			205	
107+58–107+78 Rt				100
107+78–108+58 Rt			460	
109+20–110+00 Rt			425	
110+00–110+22 Lt	110			
110+22–110+40 Lt		90		
110+40–111+10 Lt	400			
111+35–112+45 Lt	600			
112+45–112+60 Lt		75		

PCC SIDEWALK SCHEDULE

STATION	FUNDING SOURCE			
	CMAQ		SRTS	
	(SF) 5"	(SF) 6"	(SF) 5"	(SF) 6"
A. OAKWOOD				
112+60–112+90 Lt	150			
112+90–113+10 Lt		100		
113+10–113+80 Lt	400			
114+05–115+00 Lt	575			
110+00–110+28 Rt			140	
110+28–110+60 Rt				110
110+60–111+60 Rt			550	
111+60–111+76 Rt				80
111+76–112+12 Rt			180	
112+12–112+33 Rt				105
112+33–112+60 Rt			135	
112+60–112+77 Rt				85
112+77–113+80 Rt			565	
114+10–115+00 Rt			525	
115+00–115+15 Lt	75			
115+15–115+28 Lt		65		
115+28–116+56 Lt	640			
116+80–117+90 Lt	600			
117+90–118+10 Lt		100		
118+10–119+35 Lt	625			
119+60–120+00 Lt	200			
115+00–115+05 Rt			25	
115+05–115+45 Rt				200
115+45–116+20 Rt			375	
116+20–116+65 Rt				225
116+65–118+00 Rt			725	
118+70–119+00 Rt			150	
119+00–119+22 Rt				110
119+22–119+28 Rt			30	
119+28–119+44 Rt				80
119+44–120+00 Rt			280	
120+00–120+85 Lt	425			
120+85–121+10 Lt		125		
121+10–122+05 Lt	500			
122+43–123+12 Lt	345			
123+12–123+38 Lt		130		
123+38–124+50 Lt	560			
120+00–120+80 Rt			400	
121+60–121+95 Rt			175	
121+95–122+13 Rt				90
122+13–122+82 Rt			395	
122+82–123+18 Rt				180
123+18–123+65 Rt			235	
123+65–124+00 Rt				175
124+00–124+10 Rt			50	
124+10–124+22 Rt				60

PCC SIDEWALK SCHEDULE

STATION	FUNDING SOURCE			
	CMAQ		SRTS	
	(SF) 5"	(SF) 6"	(SF) 5"	(SF) 6"
A. OAKWOOD				
124+22–124+50 Rt			140	
124+50–124+90 Lt	225			
125+10–127+80 Lt	1500			
127+05–128+35 Lt	250			
128+35–128+50 Lt		75		
124+50–124+52 Rt			10	
124+52–124+70 Rt				90
124+70–124+92 Rt			110	
124+92–125+08 Rt				80
125+08–127+12 Rt			1020	
127+12–127+36 Rt				120
127+36–127+93 Rt			335	
128+00–128+35 Rt			175	
128+35–128+50 Rt				75
128+50–128+54 Lt		20		
128+54–129+92 Lt	690			
129+92–130+13 Lt		105		
130+13–130+75 Lt	360			
131+00–131+93 Lt	515			
131+93–132+18 Lt		125		
132+18–132+63 Lt	275			
132+63–132+80 Lt		85		
132+80–133+00 Lt	100			
128+50–128+55 Rt				25
128+55–128+77 Rt			110	
128+77–128+98 Rt				105
128+98–129+17 Rt			95	
129+17–129+28 Rt				55
129+28–129+50 Rt			110	
129+70–129+88 Rt			140	
130+09–130+30 Rt			105	
130+50–130+82 Rt			160	
131+00–131+36 Rt			180	
131+36–131+65 Rt				145
131+65–132+70 Rt			625	
132+70–132+85 Rt				75
132+85–133+00 Rt			75	
133+00–133+05 Lt	25			
133+05–133+20 Lt		75		
133+20–133+85 Lt	325			
133+85–134+05 Lt		100		
134+05–134+25 Lt	125			
134+25–134+40 Lt		75		
134+40–135+50 Lt	775			
135+80–137+55 Lt	875			
137+65–138+00 Lt	175			

PCC SIDEWALK SCHEDULE

STATION	FUNDING SOURCE			
	CMAQ		SRTS	
	(SF) 5"	(SF) 6"	(SF) 5"	(SF) 6"
A. OAKWOOD				
133+00–134+10 Rt			550	
134+10–134+30 Rt				100
134+30–135+80 Rt			1050	
136+10–137+50 Rt			675	
137+65–138+00 Rt			225	
138+00–138+19 Lt	95			
138+35–138+47 Lt	60			
138+47–138+65 Lt		90		
138+65–139+20 Lt	275			
139+48–140+00 Lt	310			
140+00–140+20 Lt		100		
140+20–142+30 Lt	1250			
142+60–143+00 Lt	225			
138+00–138+40 Rt			200	
138+40–138+54 Rt				70
138+54–138+96 Rt			210	
139+30–142+30 Rt			1750	
142+60–143+00 Rt			250	
143+00–143+25 Lt	130			
143+26–143+45 Lt		95		
143+45–143+65 Lt	100			
143+65–143+78 Lt		65		
143+78–144+13 Lt	225			
144+13–144+32 Lt		95		
144+32–145+50 Lt	640			
145+74–147+20 Lt	830			
147+20–147+32 Lt		60		
147+32–148+00 Lt	340			
143+00–143+75 Rt			375	
143+75–144+05 Rt				150
144+05–144+28 Rt			115	
144+28–144+48 Rt				100
144+48–145+50 Rt			535	
145+75–147+20 Rt			775	
147+20–147+40 Rt				100
147+40–148+00 Rt			300	
148+00–148+25 Lt	375			
148+90–149+63 Lt	415			
149+63–149+97 Lt		170		
149+97–151+85 Lt	940			
152+15–152+50 Lt	200			
148+00–148+65 Rt			375	
148+90–150+11 Rt			700	
150+11–150+30 Rt				145
150+30–151+30 Rt			500	
151+30–151+50 Rt				100
151+50–152+50 Rt			600	
152+50–153+25 Lt	525			
152+50–153+90 Rt	687			
153+25–153+90 Lt		490		
TOTAL A (OAKWOOD)	**23,722**	**3,420**	**21,375**	**3,525**

PCC SIDEWALK SCHEDULE

STATION	FUNDING SOURCE			
	CMAQ		SRTS	
	(SF) 5"	(SF) 6"	(SF) 5"	(SF) 6"
B. LOTUS				
200+15-200+20 Lt			18	
200+15-200+20 Rt			30	
205+57-205+71 Lt			53	
205+84-205+89 Rt			19	
206+24-206+40 Lt			53	
206+90-207+01 Rt			42	
207+78-207+83 Lt			19	
208+23-208+28 Lt			18	
208+24-208+29 Rt			18	
208+38-208+55 Lt			64	
208+84-208+92 Rt			18	
212+18-212+24 Lt			19	
212+39-212+43 Lt			14	
212+73–212+75 Rt			13	
212+92-213+02 Lt				38
214+16-214+24 Lt			34	
214+54-214+65 Lt			34	
215+99-216+10 Lt			38	
216+95-217+10 Lt			112	
223+10-223+22 Rt			63	
223+38-223+43 Rt			20	
223+78-223+82 Rt			22	
224+03-224+06 Rt			25	
224+18-224+32 Rt				58
224+43-224+46 Rt			12	
224+81-224+86 Rt			20	
237+95-238+13 Lt			76	
238+43-238+56 Lt			45	
245+91-246+02 Lt			30	
246+37-247+47 Lt			34	
208+90–209+54 Lt			250	
208+78–209+36 Rt			365	
209+36–209+55 Rt				95
209+55–209+96 Rt			205	
209+90–210+00 Lt			35	
210+00–210+52 Lt			260	
210+67–211+55 Lt			440	
211+80–212+00 Lt			100	
210+10–210+75 Rt			325	
210+75–210+96 Rt				105
210+96–211+25 Rt			145	
211+25–211+63 Rt				190
211+63–211+95 Rt			160	
211+95–212+10 Rt				75
212+10–213+00 Rt			450	
213+00–213+19 Rt				95
213+19–213+43 Rt			120	
213+43–213+63 Rt				100
213+63–213+98 Rt			175	
213+98–214+14 Rt				80
214+14–214+43 Rt			145	
214+43–214+58 Rt				75
214+58–214+96 Rt			190	
215+12–215+54 Rt			210	
215+54–215+64 Rt				50
215+64–216+52 Rt			540	
216+52–216+72 Rt				100
216+72–217+05 Rt			190	
217+40–218+52 Rt			660	
218+52–218+63 Rt				55
218+63–219+07 Rt			220	
219+07–219+23 Rt				75
219+23–219+53 Rt			100	
219+53–219+67 Rt				70
219+67–220+00 Rt			165	
217+40-218+90 Lt			773	
218+90–219+05 Lt				75
219+05–219+32 Lt			135	
219+32–219+55 Lt				115
219+55–220+00 Lt			25	
220+00–220+32 Lt			185	
220+32–220+50 Lt				90
220+50–221+34 Lt			520	
221+53–221+80 Lt			135	
221+80–222+02 Lt				110
222+02–222+80 Lt			415	

PCC SIDEWALK SCHEDULE

STATION	FUNDING SOURCE			
	CMAQ		SRTS	
	(SF) 5"	(SF) 6"	(SF) 5"	(SF) 6"
B. LOTUS				
223+10–223+73 Lt			390	
223+73–223+98 Lt				100
223+93–224+54 Lt			305	
224+54–224+71 Lt				85
224+71–225+00 Lt			145	
220+00–220+03 Rt			15	
220+03–220+20 Rt				85
220+20–221+36 Rt			580	
221+36–221+55 Rt				95
221+55–222+10 Rt			275	
222+10–222+23 Rt				65
222+23–222+80 Rt			504	
225+00–225+15 Lt				75
225+15–225+53 Lt			190	
225+53–225+70 Lt				85
225+70–225+82 Lt			60	
225+82–226+08 Lt				130
226+08–226+60 Lt			260	
226+60–226+75 Lt				75
226+75–226+90 Lt			75	
226+90–227+03 Lt				65
227+03–228+15 Lt			675	
226+08–126+12 Rt			20	
226+12–126+32 Rt				100
226+32–126+83 Rt			255	
226+83–127+10 Rt				135
227+10–128+55 Rt			725	
230+17–230+97 Rt			400	
230+97–231+10 Rt				65
231+10–231+56 Rt			230	
231+56–231+75 Rt				95
231+75–231+97 Rt			110	
231+97–232+15 Rt				90
232+15–232+55 Rt			200	
232+55–232+77 Rt				110
232+77–232+84 Rt			35	
232+84–233+03 Rt				95
233+03–233+35 Rt			160	
233+35–233+55 Rt				100
233+55–233+72 Rt				85
233+72–234+07 Rt			425	
234+07–234+26 Rt				95
234+26–234+68 Rt			210	
234+68–234+76 Rt				50
234+76–234+92 Rt			80	
234+92–235+00 Rt				40

PCC SIDEWALK SCHEDULE

STATION	FUNDING SOURCE			
	CMAQ		SRTS	
	(SF) 5"	(SF) 6"	(SF) 5"	(SF) 6"
B. LOTUS				
235+00–235+08 Rt				40
235+08–235+32 Rt			120	
235+32–235+47 Rt				75
235+47–235+55 Rt			40	
235+66–235+92 Rt			130	
235+92–236+11 Rt				95
236+11–236+60 Rt			245	
236+60–236+76 Rt				80
236+76–238+15 Rt			695	
238+40–239+50 Rt			550	
239+50–239+65 Rt				75
239+65–239+84 Rt			175	
239+84–240+00 Rt				80
240+00–240+04 Rt				20
240+04–240+95 Rt			555	
240+95–241+06 Rt				55
241+06–241+45 Rt			195	
241+45–241+60 Rt				75
241+60–242+38 Rt			490	
242+38–242+58 Rt				100
242+38–243+15 Rt			285	
243+15–243+33 Rt				90
243+33–243+51 Rt			90	
243+51–243+69 Rt				90
243+69–243+85 Rt			80	
243+85–243+97 Rt				60
243+87–245+00 Rt			615	
245+00–245+07 Rt			35	
245+23–246+05 Rt			460	
TOTAL B (LOTUS)			**19,685**	**4,506**
TOTAL A + B	**23,722**	**3,420**	**41,060**	**8031**

FILE NAME = 10258802.DWG	USER NAME =	DESIGNED — RJD	REVISED —
	FILE NAME =	DRAWN — EC	REVISED —
	PLOT SCALE =	CHECKED — RJD	REVISED —
	PLOT DATE =	DATE — 10/02/09	REVISED —

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE: N.T.S. | SHEET NO. 8 OF 73 SHEETS

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
---	08-00062-00-SW	LAKE	73	8
		CONTRACT NO. 63280		
		ILLINOIS FED. AID PROJECT		