SCHEDULE OF QUANTITIES - STRUCTURES

SHEET	STRUCTURE #	STATION	OFFSET	BASE LINE	FH REMOVE	VV REMOVE	VB REMOVE	MH REMOVE	CB REMOVE	INL REMOVE	VV ABANDON, REM CN F&L	GULFBOX TO BE ADJUSTED	4" VALVE	6" VALVE	8" VALVE	12" VALVE	FH AUX VALVE & BOX	CB TA SPEC 4D T1F CL	CB TA SPEC 4D T23F&G	MH TY A TY 1 F&CL (SAN)	MH TY A 4' DIA TY 1 F&CL	MH TY A 5' DIA TY 1 F&CL	PR T MH 60D SS T1FCL	DROP CONNECTION	INL TY A TY 23 F&G	VV TY A, 4' DIA. TY 1 F&CL	VV TY A, 5' DIA. TY 1 F&CL	VALVE BOXES 4"	VALVE BOXES 6"	ROCK EXCAVATION	DRAINAGE RESTRICTOR	STREET LIGHT RELOCATE
PAY ITEM CODE					56200300	* 60249300	* 60249400	60500040	60500050	60500060	* X0323517	* XX007535	* 56104800	* 56104900	* 56105000	* 56105200	56200700	* 60202905	* 60203240	60218400	60218400	60221100	* 60233500	* X0323168	60237460	* 56400500	* 56400820	* 60248700	* 60248900	20200200	* X0323868	* Z0050500
STRUCTURE INFO					EXISTING PAY ITEM								PROPOSED PAY ITEM																			
42	1471	14+70.34	20.00'R	4															1													
42	1480	14+80.16	13.50'R	4																1												
49	1524	15+23.71	7.00'L	4												1											1					
56	1535	15+36.20	16.77'L	4								1																				
49	1536	15+38.69	15.87'L	4			1																									
42	1538	15+35.68	19.99'R	4					1																							
42	1541	15+37.97	26.80'R	4						1																						
42	1548	15+46.33	12.86'L	4						1																						
42	1550	15+50.00	7.00'R	4																		1								0.2		
42	1553	15+50.73	10.00'L	4					1																							
49	1561	15+66.55	23.58'L	4			1																									
42	1563	15+61.37	18.43'R	4				1																								
42	1570	15+70.75	26.63'R	4						1																						
42	1573	15+72.79	15.20'R	4																1												
49	1587	15+82.74	9.62'L	4		1																										
42	1601	15+96.27	19.09'L	4					1																							
56	1604	16+04.00	25.99'R	4																												1
42	1607	16+02.22	25.22'L	4						1																						
43	1655	16+55.00	13.50'R	4																1										0.6		
50	1656	16+55.00	7.00'L	4												1											1					
43	1664	16+65.00	12.00'L	4															1													
43	1665	16+65.00	7.00'R	4																		1										
43	1666	16+65.00	20.00'R	4															1													
43	1817	18+14.03	15.94'R	4					1																							
43	1818	18+15.07	12.62'L	4						1																						
43	1824	18+20.52	11.84'R	4				1																								
43	1844	18+45.00	12.00'L	4															1													
43	1845	18+45.00	7.00'R	4																		1								0.4		
43	1846	18+45.00	20.00'R	4															1													
50	1860	18+60.00	17.10'L	4													1															
50	1913	19+10.05	24.35'R	4			1																									
43	1948	19+45.13	15.91'R	4				1																								
43	1965	19+62.10	11.35'L	4						1																						
43	1966	19+62.90	17.37'R	4					1																							
43	2005	20+05.00	13.50'R	4																1												
50	2146	21+45.98	17.10'L	4													1															
57	2166	21+65.88	15.30'L	4								1																				
44	2228	22+29.00	20.00'R	4															1													
44	2229	22+29.00	7.00'R	4																	1											
44	2244	22+40.86	28.74'R	4					1																							
44	2246	22+42.85	8.78'L	4						1																						
44	2259	22+58.81	12.00'L	4															1													
44	2271	22+71.00	13.50'R	4																1												
44	2277	22+77.22	36.43'R	4						1																						
51	2291	22+91.42	5.83'R	4		1																										
51	2296	22+96.22	9.37'L	4							1																					
51	2297	22+96.77	3.02'L	4												1											1					
51	2305	23+05.05	21.52'L	4							1																					
51	2306	23+05.54	43.61'L	4												1											1					
51	2338	23+35.25	19.61'L	4	1																											
58	2433	24+33.26	16.62'L	4								1																				
44	2462	24+59.96	12.11'L	4						1																						
44	2463	24+61.17	11.49'R	4					1																							
44	2264	24+61.50	16.69'R	4						1																						
58	2433	24+33.00	25.20'R	4																												1
44	2472	24+68.90	13.34'R	4				1																								
44	2480	24+80.00	13.50'R	4																1												
44	2599	26+00.00	12.00'L	4															1													
44	2600	26+00.00	7.00'R	4																	1											
44	2601	26+00.00	20.00'R	4															1													
51	2613	26+13.23	17.10'L	4													1															
51	2660	26+56.86	21.68'L	4	1																											
44	2715	27+12.71	17.11'R	4					1																							
44	2716	27+13.05	12.42'L	4						1																						
44	2724	27+21.25	13.59'R	4				1																								
58	2725	27+25.00	25.05'R	4																												1
58	2729	27+28.52	18.05'L	4								1																				
44	2749	27+50.00	12.00'L	4															1													
44	2750	27+50.00	7.00'R	4																	1											
44	2751	27+50.00	20.00'R	4															1													
52	2860	28+60.00	17.10'L	4													1															
45	2893	28+92.96	7.00'R	4																	1											
45	2905	29+05.96	12.00'L	4															1													
45	2906	29+05.96	20.00'R	4															1													
52	2915	29+15.00	5.00'L	4												1											1					
59	2919	29+19.84	18.02'L	4																												1
45	2922	29+22.11	12.47'L	4					1																							
45	2924	29+24.66	25.02'R	4				1																								
46	6052	60+51.73	10.20'L	6																			1	1								
46	6055	60+55.05	1.95'L	6																1											1	
57	6047	60+47.25	17.90'R	4											1											1						
57	6057	60+57.04	18.17'R	4													1															
57	6060	60+60.04	19.69'R	4	1																											
57	6258	62+57.86	24.50'L	6		1										1											1					
TOTALS					**5**	**4**	**8**	**13**	**18**	**15**	**7**	**10**	**1**	**4**	**3**	**11**	**9**	**1**	**25**	**12**	**9**	**4**	**1**	**1**	**1**	**4**	**11**	**1**	**3**	**1.2**	**1**	**10**

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET No.
1004	08-00079-03-FP	COOK	94	6
STA.		TO STA.		
FED. ROAD DIST. NO. 1	ILLINOIS	FED. AID PROJECT		

HEUER AND ASSOCIATES
Consulting Engineers
2315 Enterprise Drive - Suite 102 Westchester, IL 60154-5811 708-492-1000

CONTRACT No. 63353

* = DENOTES SPECIALTY ITEM

REVISIONS	
NAME	DATE
PER IDOT	01-14-10

ILLINOIS DEPARTMENT OF TRANSPORTATION

BLUFF AVENUE IMPROVEMENTS STAGE 3

SCHEDULE OF QUANTITIES

SCALE:
DRAWN BY H&A
DATE 11/30/2009
CHECKED BY JRH

PLAN	
NOTE BOOK	SURVEYED
NO.	PLOTTED
	ALIGNMENT CHECKED
	RT. OF WAY CHECKED
	CADD FILE NAME
	BY
	DATE

PROFILE	
NOTE BOOK	SURVEYED
NO.	PLOTTED
	GRADES CHECKED
	B.M. NOTED
	STRUCTURE NOTAT'NS CH'KD
	BY
	DATE