



Illinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics
1 Langhorne Bond Drive / Springfield, Illinois 62707-8415

April 16, 2021

SUBJECT: Taylorville Municipal Airport
Taylorville, Illinois
Christian County
Illinois Project Number: TAZ-4842
SBG Project Number: 3-17-SBGP-139/144/156/162
Contract No. TA007
Item No. 01A, April 23, 2021 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Reason for Addendum:

To add requirements for the Construction Set Back Stakes shown on Plan Sheets 4 through 7 and to clarify the requirements for a Lighted Runway Closure Marker during Phase 2.

To All Plan Holders:

Construction Set Back Stakes shall require placing wooden laths at 50' intervals to delineate the boundary as shown in the plans. The laths shall be placed with a minimum 3' of exposed wood above the existing ground. Each lath shall have an orange surveyor's ribbon tied near the top for visibility.

Only one Lighted Runway Closure Marker is required for the project and is required during Phase 2, as indicated on Plan Sheet 7. Please revise Detail 2, Note 2 on Plan Sheet 9 to read "The Contractor shall provide 1 closure marker and maintain it (fuel, oil, light bulbs) when used during construction closures".

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Greg Huntley, P.E. of Crawford, Murphy & Tilly, Inc. at 217.572.1148.