
 
April 20, 2015 
 
SUBJECT:  FAI Route 57 (I-57) 
  Section (2-1)I-1 
  Alexander County 
  Contract No. 78456 
  Item No. 101, April 24, 2015 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages 3 and 22 of the Special Provisions 
 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

John D. Baranzelli, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Jeffrey L. Keirn, Region 5, District 9;  Tim Kell; D. Carl Puzey; Estimates 
 
CR/kf 
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(f) Cones, drums or barricades shall be placed on the closed lane, not the open lane. 
 
(g) Full short term closures of the bridge will be allowed in off peak hours as specified in the 

special provision “Traffic Control and Protection, (Special).” 
 
If at any time the signs are in place but not applicable, they shall be turned from the view of 
motorists or covered as directed by the Engineer. The cost of furnishing, erecting, maintaining, 
and removing the required signs shall be incidental to the contract. 
 
 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 
 
One southbound lane across the structure may be closed utilizing Traffic Control and Protection 
Standard 701406.  All items required to implement Standard 701406 shall be included in the 
cost of Traffic Control and Protection, (Special).  All lanes of traffic on the bridge shall be open 
during holiday periods as specified in Article 107.09 of the Standard Specifications. 
 
During the jacking of the existing superstructure for bearing replacement, all traffic has to be off 
of the span that is being jacked.  During this time, that portion of the bridge shall be temporarily 
closed.  The temporary bridge closure for jacking of bearings will be allowed at night only.  The 
Contractor shall submit a plan to the Engineer for his approval in which the proposed means 
and methods for the removal and erection and the traffic control are thoroughly detailed. 
 
The Contractor may employ the use of “rolling” roadway closures.  These rolling closures shall 
consist of the pacing of traffic by the Illinois State Police to allow a window during which the 
contractor may complete the above specified work without the interference of traffic on the 
southbound lanes of the interstate. 
 
All entrance ramps to the interstate that would conflict with the rolling closure shall be 
temporarily closed prior to the beginning of each rolling closure until the line of traffic being 
paced on the interstate has passed the point of temporary closure. 
 
The full bridge closure shall only be allowed between the hours of 1:00 AM and 4:00 AM on any 
day except holidays.  Full closures of the bridge shall be limited to a maximum of 15 minutes; 
failure to comply with the maximum closure period shall be subject to Article 105.03 of the 
Standard Specifications, Traffic Control Deficiency Deduction.  A maximum of two (2) temporary 
bridge closure will be allowed for the jacking of each line of bearing replacements up to a 
maximum of 34 temporary bridge closure periods.  A minimum of two (2) officers of the Illinois 
State Police will be required to provide assistance in pacing traffic on the interstate.  The Illinois 
State Police shall also be used in the establishment of the temporary ramp closures within the 
zone of the rolling closures. 
 
The Contractor shall be required to contact the following offices two (2) weeks prior to the 
implementation of a rolling closure: 
 
Illinois Department of Transportation   Illinois State Police, District 22 
P.O. Box 100      1154 Shawnee College Road 
Carbondale, IL 62903     Ullin, IL 62992 
(618) 549-2171     (618) 845-3740 
 
 

Revised 4/20/15
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TRACKING THE USE OF PESTICIDES (BDE) 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 60 working days. 
 
 
VETERAN BUSINESS PROGRAM 
Effective:  November 6, 2014 
 
STATE OBLIGATION.  This special provision will be used by the Department to satisfy the 
requirements of the Illinois Procurement Code, 30 ILCS 500/45-57.  It is the goal of the State to 
promote and encourage the continued economic development of small businesses owned and 
controlled by qualified veterans and that qualified Service-Disabled Veteran-Owned Small 
Businesses (SDVOSB) and Veteran-Owned Small Businesses (VOSB) participate in the State's 
procurement process as both prime contractors and subcontractors. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific Veteran Small Business participation goal of 0.00% based on the availability of CMS 
certified veteran-owned and service-disabled veteran-owned small business (VOSB/SDVOSB) 
vendors to perform or provide the anticipated services and/or supplies required by this contract. 
 
 

Revised 4/20/15 


