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Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or
other suitable devices. The shotcrete shall be allowed to stiffen sufficiently before
cutting. Cutting shall not cause cracks or delaminations in the shotcrete. For
depressions, cut material may be used for small areas. Rebound material shall not be
incorporated in the work. For the final finish, a wood float shall be used to approximately
match the existing concrete texture. A manufacturer approved finishing aid may be
used. Water shall not be used as a finishing aid. All repaired members shall be restored
as close as practicable to their original dimensions.

Contractor operations for curing shall be continuous with shotcrete placement and
finishing operations. Curing shall be accomplished using wetted cotton mats, membrane
curing, or a combination of both. Cotton mats shall be applied according to Article
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes
after finishing, and wet curing shall begin immediately. Curing compound shall be
applied according to Article 1020.13(a)(4), except the curing compound shall be applied
as soon as the shotcrete has hardened sufficiently to prevent marring the surface, and
each of the two separate applications shall be applied in opposite directions to ensure
coverage. The curing compound shall be according to Article 1022.01. Note 5 of the
Index Table in Article 1020.13 shall apply to the membrane curing method.

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected with intermittent hand fogging, or wet curing with either
burlap or cotton mats shall begin within 10 minutes. Intermittent hand fogging may be
used only for the first hour. Thereafter, wet curing with burlap or cotton mats shall be
used until the succeeding shotcrete layer is applied. Intermittent hand fogging may be
extended to the first hour and a half if the succeeding shotcrete layer is applied by the
end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of
shotcrete. In this instance, the initial shotcrete layer shall be cured until the surface
preparation and reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28
days after placement of concrete or shooting of shotcrete, the repair shall be examined for
conformance with original dimensions, cracks, voids, and delaminations. Sounding for
delaminations will be done with a hammer or by other methods determined by the Engineer.
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The acceptable tolerance for conformance of a repaired area shall be within 1/4 in. (6 mm) of
the original dimensions. A repaired area not in dimensional conformance or with delaminations
shall be removed and replaced.

A repaired area with cracks or voids shall be considered as nonconforming. Exceeding one or
more of the following crack and void criteria shall be cause for removal and replacement of a
repaired area.

1. The presence of a single surface crack greater than 0.01 in. (0.25 mm) in width and
greater than 12 in. (300 mm) in length.

2. The presence of two or more surface cracks greater than 0.01 in. (0.25 mm) in width that
total greater than 24 in. (600 mm) in length.

3. The presence of map cracking in one or more regions totaling 15 percent or more of the
gross surface area of the repair.

4. The presence of two or more surface voids with least dimension 3/4 in. (19 mm) each.

A repaired area with cracks or voids that do not exceed any of the above criteria may remain in
place, as determined by the Engineer.

If a nonconforming repair is allowed to remain in place, cracks greater than 0.007 in. (0.2 mm) in
width shall be repaired with epoxy according to Section 590. For cracks less than or equal to
0.007 in. (0.2 mm) in width, the epoxy may be applied to the surface of the crack. Voids shall
be repaired according to Article 503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete personnel who perform the work shall have current American Concrete Institute
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one
individual may be in training. This individual shall be adequately supervised by a certified ACI
nozzlemen as determined by the Engineer. A copy of the nozzlemen certificate(s) shall be
given to the Engineer.

475



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

Method of Measurement. This work will be measured for payment in place and the area
computed in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).

When not specified to be paid for elsewhere, the work to design, install, and remove the
temporary shoring and cribbing will be paid for according to Article 109.04.

With the exception of reinforcement damaged by the Contractor during removal, the furnishing
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and
protective coat will be paid according to Article 109.04.

METALLIZING OF STRUCTURAL STEEL
Effective: October 4, 2016 Revised: October 20, 2017

Description: This work consists of furnishing all materials, equipment, labor, and other
essentials necessary to accomplish the surface preparation and application of thermal spray
metallizing to all new structural steel, or portions thereof as detailed in the plans, in the shop.
Also included in this work, when specified on the Contract plans, is the application of a paint
system over the metallizing in the shop and/or in the field.

Materials: Materials shall be according to the following.
Metallizing Wire: All thermal spray feedstock (metallizing wire) shall be the products of a
single manufacturer, meet the requirements below, and meet the thermal spray equipment

manufacturer’s specifications.

a. The metallizing wire shall consist of 99.9% zinc or 85/15 zinc/aluminum complying with
ASTM B-833 and ANSI/AWS C2.25/C2.25M

b. The Contractor shall provide a certificate of chemical composition of the proposed
metallizing wire from the metallizing wire manufacturer.

Paint: All materials to be used on an individual structure shall be produced by the same
manufacturer.
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The Bureau of Materials and Physical Research has established a list of all paint products that
have met preliminary requirements. Each batch of material, except for the clear aliphatic
urethane and the penetrating sealer shall be tested and approved for use. The specified colors
shall be produced in the coating manufacturer’s facility. Tinting of coating after it leaves the
manufacturing facility is not allowed.

The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

Article
(a) aterborne Acrylic 1008.04
(b) Aluminum Epoxy Mastic (Note 1) 1008.03
(c) Epoxy/ Aliphatic Urethane (Note 1) 1008.05
(d) Penetrating Sealer (Note 2)
(e) Clear Aliphatic Urethane (Note 3)

Note 1: If the finish coats are being applied in the field over a shop applied epoxy, select an
epoxy intermediate for shop application with a recoat window that is long enough to support the
construction schedule.

Note 2:The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer. The
sealer shall have the following properties:

(a) The volume solids shall be 98 percent (plus or minus 2 percent).
(b) Shall be clear or slightly tinted color.

Note 3: The Clear Aliphatic Urethane material shall be one of the following products:

(a) Carbothane Clear Coat by Carboline Company
(b) Pitthane Ultra Clear 95-8000 by Pittsburgh Paints (PPG)
(c) ArmorSeal Rexthane | MCU by Sherwin-Williams

Shop Prequalification: The Contractor performing the shop work shall have either an SSPC-
QP 3 Certification or an AISC Sophisticated Paint Endorsement certification. The certification(s)
shall remain current throughout the duration of the contract.

The Contractor performing the shop work shall have satisfactorily performed a minimum of three
(3) previous projects involving abrasive blast cleaning, metallizing, and paint application. At
least one project within the past two (2) years shall have involved a bridge or similar industrial
type application. The suitability of the Contractor’s qualifications and prior experience will be
considered by the Department before granting approval to proceed.
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Submittals: The Contractor performing the shop work shall submit the following plans and
information for Engineer review and acceptance within 30 days of contract execution (unless
written permission from the Engineer states otherwise). When full coats are being applied in the
field, the field painting contractor shall comply with the submittal requirements of Article 506.03.
Work in the shop or field shall not proceed until submittals are accepted by the Engineer.

(a) Contractor Personnel Qualifications: Evidence of experience and the names and

qualifications/experience/training of the personnel managing and implementing the
Quality Control program, and for those performing the quality control tests. QC
personnel qualification requirements are found under “Quality Control (QC) Inspection.”

All metallizing applicators shall be qualified in accordance with AWS C2.16/C2.16M.

(b) Quality Control (QC) Plan: A Quality Control Plan that identifies: test instruments to be

used, a schedule of required measurements and observations, procedures for correcting
unacceptable work, and procedures for improving surface preparation and
metallizing/painting quality as a result of quality control findings. The program shall
incorporate the IDOT Quality Control Daily Report Forms as supplied by the Engineer, or
equivalent information on Engineer-approved Shop Contractor-designed forms.

Surface Preparation Plan: The surface preparation plan shall include the methods of
surface preparation and types of equipment that will be used to prepare the surfaces as
specified herein. Also any solvents proposed for solvent cleaning shall be identified and
MSDS provided.

(d) Abrasives: Identify the type and brand name of the abrasive proposed for use, provide

MSDS and manufacturer’s data indicating that the abrasive meets requirements of the
SSPC-AB 1 or AB 3 standards as specified herein.

(e) Metallizing Plan: Written procedures for the shop application of metallizing, including the

(f)

brand name and type of metallizing wire and application equipment to be used. Proof
that the metallizing wire complies with ASTM B-833 and ANSI/AWS C2.25/C2.25M shall
also be provided. Provide written documentation verifying that all metallizing applicators
are qualified in accordance with ANSI/AWS C2.16/C2.16M.

Painting Plan: If shop painting is specified to be applied over the metallizing or if
galvanizing is used in lieu of metallizing on minor bridge members, procedures for the
application of the coating system shall be provided along with MSDS and product data
sheets. A description of the application equipment to be used shall be included. The
plan shall include the requirements to be followed by the field contractor for field touch

up.

(9) Shipping and Handling Plan: A written plan outlining the precautions that shall be taken

for the protection of the finished surface during shipping and handling. The plan shall
address the steps to be taken, such as insulating padding, wood dunnage, load securing
strapping, binding apparatus, etc.
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(h) Galvanizing Option: At the Contractor’s option, hot dip galvanizing may be proposed as
a substitute for shop metallizing of bearings, typical cross frames, or diaphragms on non-
curved structures; expansion joint assemblies; and other elements not carrying
calculated stress. Submittal requirements are found under “Hot Dip Galvanizing Option.”
Include the proposed cleaning and painting plan.

The Engineer will provide written notification to the Contractor when submittals are complete
and acceptable. No surface preparation work shall begin until that notification is received. This
acceptance shall not be construed to imply approval of any particular method or sequence for
conducting the work, or for addressing health and safety concerns. Acceptance does not
relieve the Contractor from the responsibility to conduct the work according to the requirements
of Federal, State, or Local regulations and this specification, or to adequately protect the health
and safety of all workers involved in the project and any members of the public who may be
affected by the project. The Contractor remains solely responsible for the adequacy and
completeness of the programs and work practices, and adherence to them.

Quality Control (QC) Inspections: The Contractor performing the shop work shall perform
first line, in process QC inspections. The Contractor shall implement the accepted QC Program
to insure that the work complies with these specifications. The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the system
(e.g., surface preparation, metallizing application, paint application, and final inspection at
project completion). The Contractor shall use the IDOT Contractor Daily (QC) Metallizing &
Painting Report form (supplied by the Engineer, or Engineer-approved Contractor-designed
forms that contain the same information, to record the results of quality control tests and
inspections. The completed reports shall be given to the Engineer before work resumes the
following day.

QC inspections shall include, but are not limited to the following:

e Ambient conditions.

e Surface preparation (solvent cleaning, abrasive blast cleanliness, surface profile depth,
etc.).

e Metallizing application (specified materials used, bend test, continuity and coverage,
adhesion, dry film thickness).

e Verification that the MISTIC test ID number for the paint system has been issued when
painting is specified.

e Paint Application (when specified)(specified materials used, continuity and coverage, dry
film thickness, freedom from overspray, dry spray, pinholes, skips, misses, etc.).

The personnel managing the QC Program shall possess a minimum classification as a NACE
CIP Level 2, or shall provide evidence of successful inspection of three projects of similar or
greater complexity and scope completed in the last two years. References shall include the
name, address, and telephone number of a contact person employed by the facility owner.
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The personnel performing the QC tests shall be trained in all tests, inspections, and instrument
use required for the inspection of surface preparation, metallizing and paint application.
Documentation of training shall be provided. The QC personnel shall be solely dedicated to
quality control activities and shall not perform any production work. QC personnel shall take the
lead in all inspections, but applicators shall perform wet film thickness measurements during
application of the coatings, with QC personnel conducting random spot checks. The Contractor
shall not replace the QC personnel assigned to the project without advance notice to the
Engineer, and acceptance of the replacement(s), by the Engineer.

The Contractor performing the shop work shall supply all necessary equipment to perform the
QC tests and inspections as specified. Equipment shall include the following at a minimum:

e Psychrometer or comparable equipment for measurement of dew point and relative
humidity, including weather bureau tables or psychrometric charts

e Surface temperature thermometer
e SSPC Visual Standard VIS 1

e Surface profile replica tape and spring micrometer or electronic micrometer designed for
use with replica tape; or electronic profilometer designed for measuring blast profile.

e Blotter paper for compressed air cleanliness checks

e Type 2 Electronic Dry Film Thickness Gage

e Calibration standards for dry film thickness gage

e Bend test coupons and bend test mandrel

e Adhesion testing instrument

e Companion panels for adhesion testing (if that option is selected)

e All applicable ASTM, ANSI, AWS, and SSPC Standards used for the work (reference list
attached)

The instruments shall be verified for accuracy and adjusted by the Contractor's personnel in
accordance with the equipment manufacturer's recommendations and the Contractor's QC
Program. All inspection equipment shall be made available to the Engineer for QA observations
as needed.

Hold Point Notification: Specific inspection and testing requirements within this specification
are designated as Hold Points. Unless other arrangements are made, the Contractor shall
provide the Engineer with a minimum four-hour notification in advance of the Hold Point. If four-
hour notification is provided and the work is ready for inspection at that time, the Engineer will
conduct the necessary observations. If the work is not ready at the appointed time, unless other
arrangements are made, an additional four-hour notification is required. Permission to proceed
beyond a Hold Point without a QA inspection will be at the sole discretion of the Engineer and
will only be granted on a case-by-case basis.
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Quality Assurance (QA) Observations: The Engineer will conduct QA observations of any or
all phases of the work. The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to perform all necessary daily QC inspections of their own and to
comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

CONSTRUCTION REQUIREMENTS

The surface preparation and metallizing shall be according to the SSPC Specification for the
Application of Thermal Spray Coatings (Metallizing) of Aluminum, Zinc and their Alloys and
Composites for the Corrosion Protection of Steel, SSPC-CS 23.00/AWS C2.23M/NACE No. 12
except as modified herein. In the event of a conflict, the requirements of this specification shall
prevail.

Hot Dip Galvanizing Option: At the Contractor’s option, hot dip galvanizing may be
substituted for shop metallizing of bearings, typical cross frames, or diaphragms on non-curved
structures; expansion joint assemblies; and other elements not carrying calculated stress.
Galvanized surfaces which shall have concrete poured against them shall be chemically
passivated or otherwise protected by a method approved by the Engineer. Galvanized bearings
for exterior members and elements readily visible after erection shall be prepared for field
painting, but galvanized items obscured from public view will not require field painting. The
Contractor shall submit a proposal for substituting galvanizing to the Engineer, showing items to
be field painted, applicable provisions of AASHTO M 111 (ASTM A 123), drain/vent holes and
any other necessary modifications.

Notification: The Contractor shall notify the Engineer 24-hours in advance of beginning
surface preparation operations.

Surface Preparation, Metallizing and Painting Equipment: The Contractor shall provide
surface preparation, metallizing, and painting equipment as needed to perform the work as
specified herein.

Metallizing application equipment shall be portable electric arc thermal spray units that are set-
up, adjusted and operated in accordance with the manufacturer’s written instructions.

All cleaning and painting equipment shall include gages capable of accurately measuring fluid
and air pressures and shall have valves capable of regulating the flow of air, water or paint as
recommended by the equipment manufacturer. The equipment shall be maintained in proper
working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.
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Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification. Appropriate filters, traps and dryers shall be provided for the
compressed air used for abrasive blast cleaning and conventional spray application. Paint pots
shall be equipped with air operated continuous mixing devices unless prohibited by the coating
manufacturer.

Test Areas (Sections): Prior to proceeding with production work on the project, the Contractor
shall prepare test sections of at least 10 square feet (0.93 sg. m). More than one test section
may be needed to represent the various design configurations of the structure. The test
section(s) shall be blast cleaned, metallized and painted (if specified) in accordance with the
requirements specified herein using the same equipment, materials and procedures that will be
used for the production.

During the blast cleaning, metallizing, and painting of the test section(s), in the presence of the
Engineer, the Contractor shall perform all quality control tests and inspections required by this
specification including complete documentation. In addition, the Contractor shall allow sufficient
time for the Engineer to perform any or all quality assurance tests and inspections desired.

Production work shall not proceed until the Engineer agrees that the blast cleaning, metallizing,
and painting work, along with the quality control testing, inspection, and documentation are
acceptable.

No additional compensation will be paid for the preparation of the test section(s).

Protective Coverings and Damage: The Contractor shall apply protective coverings to all
surfaces of the structural steel that are not scheduled for surface preparation, metallizing, and
painting. The coverings shall be maintained and remain in place until the work is completed and
then shall be removed prior to shipping.

Metallized or painted surfaces damaged by any Contractor's operation shall be repaired, and re-
metallized and/or re-painted, as directed by the Engineer, at no additional cost to the
Department.

Ambient Conditions: Surfaces prepared for metallizing or painting shall be free of moisture
and other contaminants. The Contractor shall control operations to insure that dust, dirt, or
moisture do not come in contact with surfaces on which work will take place. The surface
temperature shall be at least 5°F (3°C) above the dew point during final surface preparation
operations, and the application of metallizing. Metallizing shall only be applied when the surface
and air temperatures are above 32°F (0°C). The manufacturers’ published literature shall be
followed for specific temperature, dew point, and humidity restrictions during the application of
each paint coat. Metallizing or paint shall not be applied in rain, wind, snow, fog or mist.
Ambient conditions shall be maintained during the drying period specified by the manufacturer.
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Compressed Air Cleanliness: Prior to using compressed air for abrasive blast cleaning,
blowing down surfaces, and metallizing or painting application, the Contractor shall verify that
the compressed air is free of moisture and oil contamination according to the requirements of
ASTM D 4285. The tests shall be conducted at least one time per shift for each compressor
system in operation. If air contamination is evident, the Contractor shall change filters, clean
traps, add moisture separators or filters, or make other adjustments as necessary to achieve
clean, dry air. The Contractor shall also examine the work performed since the last acceptable
test for evidence of defects or contamination caused by the contaminated compressed air.
Contaminated work shall be repaired at no additional cost to the Department.

Solvent Cleaning (HOLD POINT): All traces of oil, grease, and other detrimental contaminants
on the steel surfaces to be metallized shall be removed by solvent cleaning in accordance with
SSPC-SP 1. The brand name of proposed cleaning solvent(s) and/or proprietary chemical
cleaners including manufacturers’ product data sheet and MSDS shall be submitted for
Engineer acceptance prior to use.

Under no circumstances shall blast cleaning be performed in areas containing surface
contaminants or in areas where the Engineer has not accepted the solvent cleaning. Rejected
surfaces shall be re-cleaned to the specified requirements at no additional cost to the
Department.

Abrasives: Abrasive blast cleaning shall be performed using either expendable abrasives or
recyclable steel grit abrasives. Expendable abrasives shall be used one time and discarded.
The abrasive shall be angular in shape. Acceptable angular shaped abrasives include, but are
not limited to, aluminum oxide, steel grit, and crushed slag. Silica sand shall not be used. Steel
shot and other abrasives producing a rounded surface profile are not acceptable, even if mixed
with angular grit abrasives.

Abrasive suppliers shall provide written certification that expendable abrasives and recyclable
steel grit abrasives meet the requirements of SSPC-AB 1 and AB 3, respectively. Abrasive
suppliers shall certify that abrasives are not oil contaminated and shall have a water extract pH
value within the range of 6 to 8. On a daily basis, the Contractor shall verify that recycled
abrasives are free of oil and contamination by performing a vial test in accordance with SSPC-
AB 2.

All surfaces that are found to have been prepared using abrasives not meeting the SSPC-AB 1,
AB 2, or AB 3 requirements, as applicable, are oil contaminated, or have a pH outside the
specified range, shall be solvent cleaned or low pressure water cleaned, and re-blast cleaned at
no cost to the Department.
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Surface Preparation (HOLD POINT): The following method of surface preparation shall be
used:

(a) Flame Cut Steel: Prior to blast cleaning, all flame cut edges shall be ground to remove
hardened steel and any sharp or irregular shapes.

(b) Near-White Metal Blast Cleaning: All steel surfaces to be metallized shall be near white
metal blast cleaned in accordance with SSPC-SP 10 using dry abrasive blast cleaning
methods.

(c) Galvanized Minor Bridge Members: If galvanizing of minor bridge members is selected
in lieu of metallizing, prepare all galvanized surfaces for painting by brush-off blast
cleaning in accordance with SSPC-SP 16 or by using proprietary solutions that are
specifically designed to clean and etch (superficially roughed) galvanized steel for
painting. If cleaning and etching solutions are selected, submit manufacturer’s technical
product literature and MSDS for Engineer’s review and written acceptance prior to use.

(d) Base Metal Irregularities: If hackles, burrs, or slivers in the base metal are visible on the
steel surface after cleaning, the Contractor shall remove them by grinding followed by re-
blast cleaning.

Surface Profile (HOLD POINT): Blast cleaning abrasives shall be of the size and grade that
will produce a uniform angular surface profile depth of 3.5 to 4.5 mils (89 to 114 microns). If the
metallizing wire manufacturer’s profile requirements are more restrictive, the Contractor shall
advise the Engineer and comply with those requirements. For recycled abrasives, an
appropriate operating mix shall be maintained in order to control the profile within these limits.

The average surface profile shall be determined each work day with a minimum frequency of
one location per every 200 sq ft (18.6 sq m) per piece of equipment. All surfaces, including
flame cut edges, shall be tested in accordance with SSPC-PA 17. Surface profile replica tape
or electronic profilometer shall be used. The tape shall be retained and included with the daily
QC report. Single measurements less than 3.5 mils (89 microns) are unacceptable. In that
event, additional testing shall be done to determine the limits of the deficient area and, if it is not
isolated, work will be suspended. The Contractor shall submit a plan for making the necessary
adjustments to insure that the specified surface profile is achieved on all surfaces. Work shall
not resume until the Engineer provides written acceptance.

Surface Condition Prior to Metallizing (HOLD POINT): Prepared surfaces shall meet the
requirements of SSPC-SP 10 immediately prior to metallizing, and shall be metallized within six
hours of blast cleaning. If rust appears or bare steel has been exposed for more than six hours,
the affected area shall be re-blasted at no additional cost to the Department.

All dust and surface preparation residue on steel surfaces shall be removed prior to metallizing.
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The quality of surface preparation and cleaning of surface dust and debris shall be accepted by
the Engineer prior to metallizing.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations to accept the degree of cleaning. Rejected metallizing work shall be removed
and replaced at no additional cost to the Department.

Daily Metallizing Operator-Equipment Qualification — Bend Tests: Unless directed
otherwise by the Engineer, each day that metallizing will be applied, the Contractor shall
perform bend testing prior to beginning production work. For each metallizing applicator, five
carbon steel coupons measuring 2 inch wide x 8 inch long x 0.05 inch (50mm x400 mm x 1.3
mm) thick shall be blast cleaned using the same equipment and abrasive used for the
production work. Each applicator shall apply the metallizing to five coupons in accordance with
the requirements of this Specification to a dry film thickness of 8.0 to 12.0 mils (200 to 300um).
180 degree bend testing shall be performed on all five coupons using a 13mm (1/2”) mandrel in
accordance with the requirements and acceptance criteria of SSPC-CS 23/AWS C2.23M/NACE
12. Minor cracks that cannot be lifted from the substrate with knife blade are acceptable. If
lifting occurs on any coupon, the surface preparation and/or metallizing process shall be
modified until acceptable results are achieved before proceeding with production work.

Application of Metallizing: Application shall be done in overlapping passes in a cross-hatch
pattern (i.e., a second set of overlapping passes shall be applied at right angles to the first set of
overlapping passes) to ensure uniform coverage. The gun shall be held at such a distance from
the work surfaces that the metal is still molten on impact. The metallizing shall be applied as a
continuous film of uniform thickness, firmly adherent, and free from thin spots, misses, lumps or
blisters, and have a fine sprayed texture. Thin spots and misses shall be re-metallized. If touch
up metallizing or the application of additional metallizing to previously applied metallizing does
not occur within 24 hours, the surface of the metallizing shall be brush off blast cleaned
according to SSPC-SP7 to remove oxidation and surface contaminates prior to the application
of additional metallizing. The final appearance of the metallizing when left un-top coated or top
coated with System 1 shall be uniform without excessive blotchiness or contrast in color. If the
surface does not have a uniform appearance, remove and replace the metallizing at no cost to
the Department. If the configuration of the surface being metallized does not allow for a proper
gun-to-work piece standoff distance, the Contractor shall notify the Engineer.

Unless required by the contract plans, the top of the top flanges shall not be metallized or
painted. If the contract plans indicate that the top flange is to be metallized, only the first coat of
the paint system shall be applied to the top flange.

Metallizing Thickness: The thickness of the metallizing shall be 8.0 to 12.0 mils (200-300
microns). Thickness shall be measured as specified by SSPC-PA 2 (use a Type 2 Electronic
Gauge only).
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Metallizing Adhesion: Adhesion testing of metallizing applied each day shall be determined
with a self-adjusting adhesion tester in accordance with ASTM D 4541. Unless otherwise
directed by the Engineer, a minimum of one test shall be conducted for every 500 sq ft (46sq m)
of metallized surface. The tests shall be conducted prior to application of any coating. If any of
the tests exhibit less than 700 psi (4.83 MPa) for 85/15 or less than 500 psi (3.45 MPa) for zinc,
additional tests shall be conducted to determine the extent of the deficient material. All deficient
metallizing shall be removed by blast cleaning and re-applied at no additional cost to the
Department.

At the discretion of the Engineer, a representative blast cleaned test panel (or steel companion
panel approximately 12 inch x 12 inch x 'z inch thick) can be metallized at the same time each
500 sq ft (46sg m) of surface area, or portion thereof, is metallized. Adhesion testing can be
performed on the companion panel rather than on the structure. If the adhesion tests on the
panels are acceptable, the metallizing on the structure is considered acceptable and testing on
the structure is not required. If adhesion testing of the panels fails, testing shall be conducted
on the structure. If adhesion testing on the structure is acceptable, the metallizing on the
structure is considered to be acceptable. If tests on the structure are unacceptable, complete
removal of the failing metallizing and re-metallizing in accordance with this Specification shall be
performed at no additional cost to the Department.

Application of Paint Systems Over Metallizing:

When painting over the metallizing is specified, three painting system options exist for
application over the metallizing as shown below. Systems, or components of systems, specified
to be shop applied shall not be applied to the faying surfaces of bolted connections. The
system to be applied shall be as designated on the plans.

(a) System 1 is a single coat system consisting of a full clear aliphatic urethane coat shop
applied to all metallized surfaces except as noted above.

The thickness of the clear coat to be applied is dependent on the product selected and
shall be as follows:
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TABLE 1

CLEAR URETHANE COAT (SINGLE COAT SYSTEM)

MANUFACTURER SEALER COAT ONLY
(DFT)
Carboline Company Carbothane Clear Coat
(3.0t0 5.0 mils)
(75 to 125 microns)
Pittsburgh Paints Pitthane Ultra Clear 95-8000
(PPG)
(2.0 t0 3.0 mils)
(50 to 75 microns)
Sherwin-Williams ArmorSeal Rexthane | MCU
(3.0t0 5.0 mils)
(75 to 125 microns)

The clear urethane shall be applied in a 2 step process. The first step shall be to apply a
“mist coat” that is thinned at the maximum allowable thinning rate as listed on the
manufacturer’s product data sheet that is compliant with VOC regulations. The intent of
the mist coat is to saturate the porous metallizing surface and displace entrapped air
within the porosity of the metallizing. After allowing the mist coat to flash off for 20
minutes, the full coat of clear urethane shall be applied to achieve the manufacturer’s
recommended dry film thickness.

(b) System 2 is a four coat system consisting of a full shop coat of epoxy penetrating sealer
coat, a full shop coat of an extended recoat epoxy and two full field applied coats of
waterborne acrylic.

The epoxy penetrating sealer shall be applied in accordance with the coating
manufacturer’s instructions at a coverage rate designed to achieve a theoretical dry film
thickness of 1.5 mils (38 microns). The intent of the epoxy penetrating sealer coat is to
saturate the metallizing and cover the surface rather than to build a film thickness;
therefore, dry film thickness measurement of the epoxy penetrating sealer coat is not
required. The top of top flanges that are specified to be metallized and embedded in
concrete shall receive the epoxy penetrating sealer only.

The thicknesses of the epoxy and waterborne acrylic coats shall be according to Article
506.09(f)(1).
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(c) System 3 is a three coat system consisting of a full epoxy penetrating sealer coat, a full
epoxy intermediate coat, and a full urethane finish coat. All coats shall be shop-applied
unless specified otherwise. If the urethane is field-applied, an extended recoat epoxy
shall be applied in the shop.

The epoxy penetrating sealer shall be applied in accordance with the coating
manufacturer’s instructions at a coverage rate designed to achieve a theoretical dry film
thickness of 1.5 mils (38 microns). The intent of the epoxy penetrating sealer coat is to
saturate the metallizing and cover the surface rather than to build a film thickness;
therefore, dry film thickness measurement of the epoxy penetrating sealer coat is not
required. The top of top flanges that are specified to be metallized and embedded in
concrete shall receive the epoxy penetrating sealer only.

The thicknesses of the epoxy and urethane coats shall be according to Article
506.09(f)(2).

The single clear urethane coat or the epoxy penetrating sealer coat shall be applied within 24
hours of metallizing providing that the immediate work environment is controlled. If temperature
and humidity cannot be controlled, that time frame shall be reduced to within 8 hours. The
metallizing shall be dry and free of any visible debris or oxidation (zinc oxide) at the time of
application. Visible oxidation shall be removed by mechanical methods such as stiff bristle or
wire brushing. Contact surfaces for bolted connections shall consist of bare, uncoated
metallizing only and shall be masked off prior to the application of any shop applied coatings.

The clear urethane coat or the epoxy penetrating sealer shall be applied in accordance with the
manufacturer’s instructions and in such a manner to assure thorough wetting and sealing of the
metallizing.

For systems 2 and 3, prior to application of any subsequent coat, the surface of the previous
coat shall be dry in accordance with the manufacturer’s instructions and free of any visible
contamination. If the manufacturer’s specified recoat times are exceeded, the effected coat(s)
shall be completely roughened or removed and replaced, according to the manufacturer’s
instructions, at no cost to the Department. The same restrictions regarding film appearance and
continuity for the seal coat apply to the intermediate coat and topcoat.

All coats shall be applied to achieve a smooth, uniform appearance that is free of dryspray,
overspray, and orange peel. Shadow-through, pinholes, bubbles, skips, misses, lap marks
between applications, runs, sags, or other visible discontinuities are unacceptable.

Masked off areas around field connections shall be coated in the field after the steel is fully
erected according to the touch-up procedure for the completed system.
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When the application of field coat(s) is required, the existing shop applied coats shall be
prepared and field painting performed according to the applicable provisions of Article 506.10. If
any coat has exceeded its recoat time, the surface shall be completely roughened or removed
and replaced according to the manufacturer’s instructions, prior to the application of the topcoat.

All coatings shall be applied by spray, supplemented with brushing or rolling, if needed. Special
attention shall be given to obtaining complete coverage and proper coating thickness in
crevices, on welds and edges, and in hard to reach areas.

Application of Paint System over Galvanizing: If galvanizing is used in lieu of metallizing
and Paint System 1, no further painting is required. If galvanizing is used in lieu of metallizing
and Paint System 2, apply a two-coat system consisting of a full waterborne acrylic intermediate
coat and a full waterborne acrylic finish coat from System 2. If galvanizing is used in lieu of
metallizing and Paint System 3, apply a full epoxy intermediate coat and a full urethane coat
from System 3. To minimize handling and erection damage the acrylic coats of System 2 shall
be applied in the field. Except as noted on the plans, the epoxy and urethane coats of System 3
can be applied in the shop or field.

Touch-Up of Completed Coating System: The Contractor shall repair all damaged and/or
unacceptable areas of the completed coating system (all metallizing, galvanizing, and paint
layers) prior to shipment as defined below. The same process shall be followed for the repair of
shipping, handling, and erection damage.

Damage to the metallizing, galvanizing, and/or paint that does not expose the substrate shall be
prepared by solvent cleaning in accordance with SSPC-SP 1 followed by power tool cleaning in
accordance with SSPC-SP 3 to remove loose material. For the repair of damaged metallizing or
galvanizing that exposes the substrate, the surface shall be spot blast cleaned in accordance
with SSPC-SP 10. If blast cleaning cannot be performed, as authorized by the Engineer, the
damage shall be spot power tool cleaned to SSPC-SP11.

The metallizing, galvanizing and/or paint surrounding each repair area shall be feathered for a
distance of 1 to 2 inches (25 to 50 mm) to provide a smooth, tapered transition into the existing
intact material. The surrounding intact paint shall be roughened to promote adhesion of the
repair coats.

Damage to metallizing or galvanizing extends to the substrate shall be repaired. For metallizing
it is critical that all remnants of sealer or paint have been removed from the porosity of the
metallizing before applying new metallizing or an adhesion failure can occur. If it is no longer
feasible to apply metallizing, spot-apply an organic zinc primer meeting the requirements of
Section 1008. For galvanizing, spot apply organic zinc. After priming, for both the metallizing
and galvanizing, apply the same intermediate and finish coats used on the surrounding steel. If
the damage does not expose the substrate, only the effected paint coat(s) shall be applied.
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Surface Preparation and Painting of Galvanized Fasteners: All ASTM A 325 or ASTM F
3125 high strength steel bolts, nuts and washers shall be hot dip galvanized according to
AASHTO M232, except in areas where the metallized surfaces are to be top coated, in which
case they shall be mechanically galvanized according to Article 1006.08(a) of the Standard
Specifications.

The Contractor shall prepare all fasteners (i.e., galvanized nuts, bolts, etc.) by power tool
cleaning in accordance with SSPC-SP 3. Following power tool cleaning and prior to painting,
the surfaces shall be solvent cleaned according to SSPC-SP 1. Slight stains of torqueing
compound dye may remain after cleaning provided the dye is not transferred to a cloth after
vigorous rubbing. If any dye is transferred to a cloth after vigorous rubbing, additional cleaning
is required.

Spot paint the fasteners with one coat of an aluminum epoxy mastic coating meeting the
requirements of Article1008.03 of the Standard Specifications.

Shipping and Handling: The Contractor shall take special care in handling the steel in the
shop and when loading for shipment. Painted, metallized, or galvanized steel shall not be
moved or handled until sufficient cure time has elapsed to prevent handling damage. During
shipping, the steel shall be insulated from the moving apparatus (i.e., chains, cables, hooks,
clamps, etc.) by softeners approved by the Engineer. Apparatus used to hoist the steel shall be
padded. Steel shall be placed on wood dunnage and spaced in such a manner that no rubbing
will occur during shipment that could damage the paint, metallizing or galvanizing.

Special Instructions: At the completion of the work, the Contractor shall stencil on the bridge,
using a contrasting colored paint, the date of metallizing and painting. The letters shall be
capitals, not less than 2 inches (50 mm) and not more than 3 inches (75 mm) in height. The
information defined below shall be stenciled on the exterior face of the first girders at the bridge
abutments (approximately 1 or 2 feet outward from the abutment end of the girders). The
Engineer will identify the bridge member(s) to be stenciled.

When all coats are applied in the shop with the exception of touch-up, the shop Contractor shall
do the stenciling. The stencil shall contain the following words on four lines: "METALLIZED BY”
on the first line; name of the Contractor on the second line; and the month and year in which the
coating was completed on the third line; and the applicable system Code on the fourth line.

When the finish coat is applied in the field, the Contractor shall do the stenciling as described
above, but insert “PAINTED BY” and the Contractor’'s name after the fourth line.

Basis of Payment: This work shall not be paid for separately but shall be included in the unit
price bid for furnishing and/or erecting structural steel according to Article 505.13.
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Appendix 1 — Reference List

The Shop and Field Contractor(s) shall maintain the following regulations and references on site
for the duration of the project:

lllinois Environmental Protection Act

American Society of Testing Material

ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air
ASTM B833, Standard Specifications for Zinc Wire for Thermal Spraying (Metallizing)

ASTM D4541, Standard Test Method for Pull-Off Strength of Coatings Using Portable
Adhesion Testers

Society of Protective Coatings

SSPC-AB 1, Mineral and Slag Abrasives

SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives
SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives
SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages

SSPC-QP 1, Standard Procedure for Evaluating Painting Shop Contractors (Field
Application to Complex Structures)

SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Shop
Contractors to Remove Hazardous Paint

SSPC-SP 1, Solvent Cleaning
SSPC-SP 5/NACE No. 1, White Metal Blast Cleaning
SSPC-SP 11, Power Tool Cleaning to Bare Metal

SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Water Jetting
Prior to Recoating

SSPC-SP 16, Brush-Off Blast Cleaning of Coated and Uncoated Galvanized Steel,
Stainless Steels, and Non-Ferrous Metals
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e SSPC-PA 17, Procedure for Determining Conformance to Steel Profile/Surface
Roughness/Peak Count Requirements.

e SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

e SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

e SSPC-Guide 15, Field Methods for Retrieval and Analysis of Soluble Salts on Steel and
Other Nonporous Surfaces

e SSPC-CS 23.00/AWS C2.23M/NACE No. 12, Specification for the Application of Thermal
Spray Coatings (Metallizing) of Aluminum, Zinc, and Their Alloys and Composites for the
Corrosion Protection of Steel

American National Standards Institute/American Welding Society

e ANSI/AWS (C2.25/C2.25M, Specification for Solid and Composite Wires, and Ceramic
Rods for Thermal Spraying

e AWS C2.6/C2.6M, Guide for Thermal-Spray Operator Qualification

Metallizing wire and coating manufacturer’s application instructions, MSDS and product data
sheets
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MICROPILES
Effective: April 19, 1996 Revised: August 9, 2019

Description. This work shall consist of designing, furnishing, installing and testing the proposed
micropiles according to the plans, approved shop drawings, and this Special Provision.

The Contractor shall be responsible for selecting the micropile type, installation method, bond
lengths, grout pressures, and any necessary changes to the structural elements, such that the
micropiles will carry both the compressive and tension design loads indicated on the plans at
the maximum tolerable deflections specified. The Contractor shall demonstrate the micropile
adequacy by performing pile load test(s) and micropile proof tests that satisfy the acceptance
criteria of this Special Provision.

Submittals. The Contractor selected to perform this work shall satisfy the qualification
requirements and shall provide shop drawings for the proposed micropile installation.

(a) Qualifications: The Contractor performing the work shall have personnel experienced in the
design, construction and testing of micropiles. The Contractor shall have successfully
installed a total of at least 100 micropiles on no less than five (5) different projects
completed within the last five (5) years of similar project conditions and capacities to those
required on this project.

The Contractor shall assign a field supervisor with experience on at least three (3) projects
of similar scope to this project, completed over the past five (5) years. The on-site foreman
and drill rig operator(s) must have completed three (3) projects within the last five (5) years
involving micropiles of equal or greater capacity than required on this project. The
Department may suspend the micropile work if the Contractor substitutes unqualified
personnel and the Contractor shall be liable for additional costs resulting from the
suspension.

The above experience qualifications list and personnel list shall be submitted for approval
prior to or with the shop drawings submittal.

(b) Design Calculations and Shop Drawings. At least five weeks before work is to begin, the
Contractor shall submit to the Engineer for review and approval, design calculations and
complete shop drawings describing the micropile system, or systems, intended for use. The
micropiles shall be designed and detailed to carry the tension and compression loadings
indicated on the plans. The submittal shall be prepared and sealed by an lllinois Licensed
Structural Engineer and include (as a minimum) the following:

(1) Design calculations including the following:

a. Geotechnical design computations that describe how the micropile bonded lengths
were designed.
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b. Applicable code requirements and design reference literature used in the
geotechnical and structural computations.

c. Micropile design profile cross-section(s) geometry including casing plunge length(s),
bonded lengths and minimum diameter, the soil/rock strata anticipated, and the
piezometric levels.

d. Design criteria including soil/rock shear strengths (friction angle and cohesion), unit
weights, minimum grout compressive strength, ground/grout bond values, and
assumptions for each soil/rock strata.

e. Resistance factors used and the resulting factored geotechnical resistance of each
portion of the micropile.

f. Structural design calculations sizing the load and proof testing frame, reaction piles
and connections to both the reaction piles and micropiles. Geotechnical calculations
shall be submitted to indicate that a minimum factored resistance exists for the
reaction piling equal to twice the maximum test loading.

g. If proposing to modify the anchorage head assembly, connection to footing, casing,
reinforcement, bearing plate or weld details shown in the plans, structural
calculations supporting these changes shall also be submitted.

(2) Shop drawings including the following:

a. Plan view of the project showing:
1. All proposed micropiles with each labeled with a unique identification number.
2. Locations of subsurface exploration borings plotted and labeled.
3. Proposed overall sequence of construction.
4. Locations of micropiles to be proof tested and load tested.

b. Elevation view of project showing:

1. The location of the existing substructures and all soil boring data plotted with all
major changes in soil type or stratification identified.

2. The proposed micropile lengths plotted at each substructure as well as the
bottom of casing, top of bonded length, plunge length and minimum tip elevations
indicated.

3. All general notes for constructing the micropiles.
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c. Micropile typical section showing:

1. The proposed typical micropile configuration(s) including steel casing,
reinforcement sizes, grout tubes and minimum grouted diameters (in both the
cased and bonded lengths).

2. Step by step installation procedure(s) including casing advancement, grouting
elevations, re-grouting, etc.

3. Reinforcement centralizers and spacer locations and details.

4. Casing splice details.

d. Anchorage head assembly details including reinforcement, casing, bearing plate,
embedment/connection to footing and required weld sizes if proposing to deviate
from those provided in the plans.

e. Any revisions to details shown on the plans necessary to accommodate the micropile
system intended for use.

f.  Micropile load and proof testing sheet showing:
1. Load frame and anchor pile details for load tests.
2. Load frame and reaction pile connection for proof testing production piles.
3. Any additional reinforcement and grout strength required in the load test
micropiles to permit testing to 1.5 times the design loadings.
4. Jack, pressure gauge and load cell calibration curves.

g. The grout mix design and procedures for monitoring and recording the grout depth,
volume and pressure during the grouting process.

Work shall not start on any micropile, nor shall materials be ordered, until the shop drawings
and qualifications have been approved in writing by the Engineer.

Materials. The materials used for the construction of the micropiles shall satisfy the following
requirements:

(a) Reinforcement Steel: Micropiles reinforcement shall consist of single or multiple elements of
either 150 ksi (1034 MPa) or 75ksi (520 MPa) (fu) high strength threadbars or deformed bars
conforming to ASTM A722 or A706.

(b) Steel Couplers: Prestressing steel couplers shall be capable of developing 95 percent of
the minimum specified ultimate tensile strength of the reinforcement steel.

(c) Grout: The grout shall consist of a neat cement or sand cement mixture of Type I, lll or V
portland cement conforming to Section 1024.01 of the Standard Specifications. The
minimum compressive strength of the grout shall be as specified on the plans but not less
than 4 ksi (27.6 MPa). Expansive admixtures may not be used except to seal the
encapsulations and anchorage covers. Admixtures to control bleed, improve flowability,
reduce water content, and retard set may be used if approved by the Engineer.
Accelerators and admixtures containing chlorides are not permitted.
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(d) Fine Aggregate: If sand-cement grout is used, sand shall conform to the requirements for
fine aggregates according to Section 1003 of the Standard Specifications.

(e) Spacers: Spacers for separation of elements of a multi-element reinforcement shall permit
the free flow of grout. They shall be fabricated from plastic, steel or material which is not
detrimental to the reinforcement. Wood shall not be used. Spacers shall be placed along
the total length of the micropile so that the steel will bond to the grout. They shall be located
at 10 ft (3 m) maximum centers with the upper one located a maximum of 5 ft (1.5 m) from
the top of the micropile and the lower one located a maximum of 5 ft (1.5 m) from the bottom
of the bonded length.

(f) Centralizers: Centralizers shall be fabricated from plastic, steel or material which is not
detrimental to the reinforcing steel. Wood shall not be used. Centralizers shall be able to
maintain the reinforcement position and alignment so that a minimum of 1.5 inches (38 mm)
of grout cover is obtained at all locations below the cased micropile length. They shall be
located at 10 ft (3 m) maximum centers with the lower one located one foot from the bottom
of the bonded length.

(g) Anchorage head assembly: The materials properties, dimensions, and design details for the
micropile anchorage head assembly components shall be as specified on the contact plans
unless otherwise proposed by the Contractor and approved as part of the shop drawings
submittal. Anchorage components may include bearing plates (ASTM A572 Grade 50),
shear studs, reinforcement steel, nuts, casing and other approved components.

(h) Steel casing: Steel casing shall be flush joint API N-80 Pipe of the wall thickness and
diameter shown on the plans. Any changes to this casing shall be submitted to the
Department for review and approval as part of the shop drawing submittal.

Construction Requirements. The drilling method used may be rotary drilling, percussion drilling
or an approved alternate. The method of installation used shall be that which prevents loss of
ground around the drilled hole that may be detrimental to the structure. The drillhole shall be
maintained open along its full length at the minimum drillhole diameter specified on the
approved shop drawings prior to placing reinforcement and grout. Temporary casing or other
approved method of micropile drillhole support shall be required in caving or unstable
conditions.

The Contractor shall notify the Engineer if an obstruction is encountered. An obstruction is an
unknown isolated object that causes the excavation to experience a significant decrease in the
actual production rate and requires the Contractor to core, break up, push aside, or use other
means to mitigate the obstruction. Subsurface conditions such as boulders, cobbles, or logs
and buried infrastructure such as footings, piling, or abandoned utilities, when shown on the
plans, shall not constitute an obstruction. When an obstruction is encountered, the Contractor
shall notify the Engineer immediately and upon concurrence of the Engineer, the Contractor
shall mitigate the obstruction with an approved method unless relocating the micropile would be
less expensive.

496



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

Casing shall be installed in sections of appropriate lengths with threaded connections. The
casing shall be capable of advancing the hole through the soil strata as indicated in the boring
data. Welded Joints may be used if the welding detail is submitted and approved as part of the
shop drawings.

The reinforcement shall be placed prior to grouting. The reinforcement shall be inserted to the
desired depth without undue stress or difficulty (not driven or forced). When the reinforcement
cannot be completely inserted it shall be removed and the drill hole cleaned or re-drilled to
permit insertion. The reinforcement shall be free of soil, grease, or oil that might reduce the
grout to bar bond.

The micropiles shall be grouted within 24 hours after the load transfer bond length is drilled.
Grout shall be free of any lumps and undispersed cement. The grout volumes and pressures
shall be measured and recorded during the placement operation. The pump shall be equipped
with a grout pressure gauge at the pump and a second gauge placed at the point of injection at
the top of the casing to monitor grout pressures. The gauges shall be capable of measuring
pressures of at least 150 psi (1.0 MPa ) or twice the actual grout pressures used, whichever is
greater. The grout shall be continuously agitated after mixing. All grout shall be place within
one hour of mixing. The grouting equipment shall be sized to enable each pile to be grouted in
one continuous operation. The grout shall be injected from the lowest point of the drillhole
(through grout tubes, casing, drill rods, etc.) and continued until uncontaminated grout flows
from the top of the micropile. Temporary casing, if used, shall be extracted in stages ensuring
that, after each length of casing is removed, the grout level is brought up to ground level before
the next length is removed. The casing or grout tube shall always extend below the level of the
grout in the drillhole. Upon completion of grouting, the grout tube or access valve may remain in
the drill hole and anchorage head assembly provided it is filled with grout. The grout take and
pressure shall be controlled to prevent any heave of the ground surface or foundations.

The Contractor shall monitor the existing foundation for movement. If movement is detected,
the Contractor shall immediately stop production and notify the Engineer. Work shall not
resume until the Contractor’s recommendations to remedy the situation are approved by the
Engineer.

The following construction tolerances shall apply to all production micropiles:

(a) The center of the micropile casing shall be within 2 in. (50 mm) of plan location in any
direction at the top of the pile.

(b) The deviation of the shaft batter from that specified shall not exceed 1/8 in./ft. (10 mm/m).

(c) The top of the casing shall be within = 2 inches (50 mm) of the plan elevation.

Micropile Load Test and Micropile Proof Test. The Contractor shall install and load test non-

production micropile(s) as well as proof test selected production micropiles. The load testing

shall be performed by incrementally loading the micropiles according to ASTM D 1143 for the

compression loading and ASTM D 3689 for the tension loading using the Quick Load Test

Method except as modified herein. Testing shall not take place until the grout has acquired the

specified design strength.
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The jack ram travel shall be positioned at the beginning of the test so that unloading and
repositioning during the test shall not be required. When both compression and tension loading
is to be performed, it shall be performed on the same micropile and the compression loading
shall be conducted first. Dial gauges capable of measuring displacements to 0.001 inch (0.025
mm) shall be used to measure micropile movement of the jack from an independent reference
point. If the test setup requires reaction against the ground or a single row of reaction piles, two
gauges shall be used on either side of the micropile. The reaction frame and piles shall be
adequately stiff to prevent excessive deformation, misalignment or racking under peak loading.
The stressing equipment shall be placed over the micropile in such a manner that the jack, load
cell, and load test reaction frame are axially aligned with the anchorage head assembly
reinforcement. Gauges shall have adequate travel so the total micropile movements can be
measured without resetting the devices.

Test loads shall be applied with a hydraulic jack and measured with a pressure gauge. The
pressure gauge shall be graduated in 72 psi (500 kPa) increments or less. The jack and
pressure gauge shall have a pressure range not exceeding twice the anticipated maximum test
pressure. Monitor the creep test load hold during testing with both the pressure gauge and
electronic load cell. The load cell shall be used to accurately maintain a constant load hold
during the creep test load hold increment of the testing.

Micropile Load Test. The Contractor shall perform non-production micropile load test(s) to verify
the design and the construction methods proposed prior to installing production micropiles. The
number and general location of the load test(s) are indicated in the plans and shall be
constructed and tested according to this specification and the approved shop drawings.

The micropile load test Design Load shall be taken as the maximum factored compression and
tension strength group loadings indicated at any substructure covered by the load test as shown
on the plans. Micropiles not founded in rock shall follow the test loading schedule shown below.
Micropiles founded in rock may omit increments 1 through 12:

Load Test Schedule

Increment | Loading Applied Increment | Loading Applied

1 Alignment Load 13 Alignment Load

2 0.25 Design Load 14 0.25 Design Load
3 0.50 Design Load 15 0.50 Design Load
4 Alignment Load 16 0.75 Design Load
5 0.25 Design Load 17 1.00 Design Load
6 0.50 Design Load 18 1.25 Design Load
7 0.75 Design Load 19 1.50 Design Load
8 Alignment Load 20 1.00 Design Load
9 0.25 Design Load 21 0.50 Design Load
10 0.50 Design Load 22 0.25 Design Load
11 0.75 Design Load 23 Alignment Load
12 1.00 Design Load
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The dial gauges shall be reset to zero after the initial Alignment Load increment is applied. The
Alignment Load is defined as the minimum load necessary to maintain alignment of the
stressing equipment and reaction frame. The load holding period shall start as soon as each
load increment is fully applied and last for 1 minute for each increment with the exception of the
1.0 load increments which shall be held for 10 minutes. The jack shall be re-pumped as
necessary in order to maintain a constant load during this period. The micropile deflections
shall be measured and recorded at the end of the load holding period. In addition, the 1.0 load
hold increment shall be monitored for creep by recording the micropile movements at 1, 2, 3, 5,
6, and 10 minutes during the load hold. If the movement between the 1 and 10 minute
increments exceeds 0.04 inches (1 mm), the load hold shall be extended and held for an
additional 50 minutes. Movement shall be recorded at the 15, 20, 30, 40, 50 and 60 minute time
increments.

A graph shall be constructed showing a plot of anchorage head assembly movement deflections
versus test loading (both tension and compression) at the end of each load increment in the test
schedule including the rebound measurements after unloading.

The acceptance criteria, demonstrating a successful load test, are as follows:

(a) The micropile shall carry at least 1.0 times the design compression and tension loadings
with a deflection of the anchorage head assembly less than the theoretical elastic deflection
from its anchorage head to the midpoint of the bonded length.

(b) The micropile shall have a creep rate not exceeding 0.08 inch (2 mm)/log cycle of time at
the end of the 1.5 times the Design Load increment. The creep rate graphed on log scale
shall be linear or decreasing throughout the creep load hold period.

(c) The nominal geotechnical resistance shall exceed 1.5 times the factored compression and
tension design loads shown on the plans, as determined using Davisson Method as
presented in AASHTO article 10.7.3.8.2.

In the event that a load tested micropile fails the acceptance criteria, the Contractor shall re-
evaluate his/her design and construction procedures, making the necessary changes to install
an additional non-production micropile and any additional anchor pile(s) to allow another load
test. The above process shall be repeated until a successful micropile passes the load test
acceptance criteria. Payment for the successful load test shall include all work associated with
any failed micropile load test(s).

The Engineer will provide the Contractor with written confirmation of the micropile design and
construction within 10 working days of the completion of the load test(s). This written
confirmation shall confirm the adequacy of the bonded lengths and tip elevations shown on the
Contractor’s shop drawing or the revised values required due to any failed micropile.

Load tested micropiles and reaction piles located in non-production locations shall be cut 2 ft.
(600 mm) below finished grade after completion.
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Micropile Proof Test: The Contractor shall install a set of micropiles at each substructure unit
designated to have micropiles for the purpose of conducting a proof test on a production
micropile. A set of micropiles is defined as the minimum number of micropiles (production or
sacrificial) required to proof test a production micropile and provide the proof test load frame
reaction capacity. If the contactor chooses to install additional production micropiles prior to
proof testing, re-grouting or additional micropiles may be required at the contractor expense
should the proof test not pass the acceptance criteria.

The proof test Design Load shall be taken as the maximum factored compression and maximum
tension strength group loadings indicated at each substructure, shown on the plans. The
loadings shall be incrementally applied according to the schedule shown below:

Proof Test Schedule

Increment | Loading Applied Increment Loading Applied

1 Alignment Load 7 0.90 Design Load
2 0.15 Design Load 8 1.00 Design Load
3 0.30 Design Load 9 0.75Design Load
4 0.45 Design Load 10 0.50 Design Load
5 0.60 Design Load 11 0.25 Design Load
6 0.75 Design Load 12 Alignment Load

The dial gauges shall be reset to zero after the initial Alignment Load increment is applied. The
Alignment Load is defined as the minimum load necessary to maintain alignment of the
stressing equipment and reaction frame. The load holding period shall start as soon as each
load increment is fully applied and last for 1 minute for each increment with the exception of the
1.00 load increment which shall have a 10 minute load hold. If the top of the micropile
movement between the 1 minute and 10 minute time intervals exceeds 0.04 inches (1 mm), the
1.00 load hold shall be maintained for an additional 50 minutes. The jack shall be re-pumped as
necessary in order to maintain a constant load during this period. The micropile deflections
shall be measured and recorded at the end of the load holding period. The 1.00 load hold
increment shall be monitored by recording the micropile movements at 1, 2, 3, 5, 6, and 10
minutes and if extended shall be recorded at the 20, 30, 50, and 60 minutes during the load
hold.

A graph shall be constructed showing a plot of anchorage head assembly movement deflections
versus test loading (both tension and compression) at the end of each load increment in the test
schedule including the rebound measurements after unloading.

The acceptance criteria, demonstrating a successful load test, are as follows:

(a) The micropile shall carry at least 1.0 times the design compression and tension loadings
with a deflection of the anchorage head assembly less than the theoretical elastic deflection
from its anchorage head to the midpoint of the bonded length.

(b) The micropile shall have a creep rate not exceeding 0.08 inch (2 mm)/log cycle of time at
the end of the 1.0 times the Design Load increment. The creep rate graphed on log scale
shall be linear or decreasing throughout the creep load hold period.
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In the event that a production micropile fails the proof test acceptance criteria, the Contractor
shall re-evaluate his/her design and construction procedures, make the necessary changes and
install an additional non-production micropile and additional anchor pile(s), outside the proposed
footing and proof test the revised micropile. The above process shall be repeated until a
micropile passes the acceptance criteria. The set of production micropiles installed as part of
the failed proof test shall be cut flush with the bottom of the footing and supplemented by
micropiles installed using improved design and installation methods adjacent to the failed
micropiles. The failed load test(s), any supplemental or additional anchor piles, or micropiles
cut flush with the bottom of the footing shall be included with the successful micropile proof test
loading.

Basis of Payment. This work will be paid for at the contract unit price each for MICROPILES,
and shall be compensation in full for designing, furnishing and installing the production
micropiles incorporated in the final structure, according to the contract plans, approved shop
drawings, and the Special Provisions. Pile load testing of non-production micropiles passing the
acceptance criteria will be paid for at the contract unit price each for MICROPILE LOAD TEST
and shall be compensation in full for designing, furnishing and installing the load tested
micropile(s), anchor piles, reaction frame, and applying the test loads. Micropile proof testing of
selected production micropiles will be paid for at the contract unit price each for MICROPILE
PROOF LOAD TEST and shall be compensation in full for installing the anchor piles, reaction
frame, and applying the test loads.

Obstruction mitigation will be paid for according to Article 109.04 of the Standard Specifications.
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DRILLED SHAFTS

Effective: October 5, 2015

Revised: October 4, 2016

Revise Section 516 of the Standard Specifications to read:
“SECTION 516. DRILLED SHAFTS

516.01 Description. This work shall consist of constructing drilled shaft foundations.

516.02  Materials. Materials shall be according to the following.

ltem Article/Section
(a) Portland Cement Concrete (NOte 1) .....eeiviiiiiiiiiiee e 1020
(b) Reinforcement Bars..........coovviiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeee e 1006.10
(C) GrOUL (NOEE 2) eeiiieee et e e e e e e e e e ennes 1024.01
(d) Permanent Steel Casing .......cccuooiiiiiiiiiiieee e 1006.05(d)
(e) Slurry (Note 3)

Note 1. When the soil contains sulfate contaminates, ASTM C 1580 testing will be
performed to assess the severity of sulfate exposure to the concrete. If the sulfate
contaminate is >0.10 to < 0.20 percent by mass, a Type |l (MH) cement shall be used. If
the sulfate contaminate is >0.20 to < 2.0 percent by mass, a Type V cement shall be
used. If the sulfate contaminate is = 2.0 percent by mass, refer to ACI 201.2R for
guidance.

Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be two
to five parts sand and one part Type | or Il cement. The maximum water cement ratio
shall be sufficient to provide a flowable mixture with a typical slump of 10 in. (250 mm).

Note 3. Slurry shall be bentonite, emulsified polymer, or dry polymer, and shall be
approved by the Engineer.

516.03 Equipment. Equipment shall be according to the following.

ltem Article/Section
(a) Concrete Equipment 1020.03
(b) Drilling Equipment (Note 1)
(c) Hand Vibrator 1103.17(a)
(d) Underwater Concrete Placement Equipment 1103.18

Note 1. The drilling equipment shall have adequate capacity, including power, torque
and down thrust, to create a shaft excavation of the maximum diameter specified to a
depth of 20 percent beyond the depths shown on the plans.
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516.04  Submittals. The following information shall be submitted on form BBS 133.

(a) Qualifications. At the time of the preconstruction conference, the Contractor shall
provide the following documentation.

(1) References. A list containing at least three projects completed within the three years
prior to this project’s bid date which the Contractor performing this work has installed
drilled shafts of similar diameter, length, and site conditions to those shown in the
plans. The list of projects shall contain names and phone numbers of owner's
representatives who can verify the Contractor’s participation on those projects.

(2) Experience. Name and experience record of the drilled shaft supervisor, responsible
for all facets of the shaft installation, and the drill operator(s) who will be assigned to
this project. The supervisor and operator(s) shall each have a minimum of three
years experience in the construction of drilled shafts.

(b) Installation Procedure. A detailed installation procedure shall be submitted to the
Engineer for acceptance at least 28 days prior to drilled shaft construction and shall
address each of the following items unless otherwise directed by the Engineer in writing.

(1) Equipment List. List of proposed equipment to be used including cranes, drill rigs,
augers, belling tools, casing, vibratory hammers, core barrels, bailing buckets, final
cleaning equipment, slurry equipment, tremies, or concrete pumps, etc.

(2) General Sequence. Details of the overall construction operation sequence,
equipment access, and the sequence of individual shaft construction within each
substructure bent or footing group. The submittal shall address the Contractor’s
proposed time delay and/or the minimum concrete strength necessary before
initiating a shaft excavation adjacent to a recently installed drilled shaft.

(3) Shaft Excavation. A site specific step by step description of how the Contractor
anticipates the shaft excavation to be advanced based on their evaluation of the
subsurface data and conditions expected to be encountered. This sequence shall
note the method of casing advancement, anticipated casing lengths, tip elevations
and diameters, the excavation tools used and drilled diameters created. The
Contractor shall indicate whether wet or dry drilling conditions are expected and if
groundwater will be sealed from the excavation.

(4) Slurry. When the use of slurry is proposed, details on the types of additives to be
used and their manufacturers shall be provided. In addition, details covering the
measurement and control of the hardness of the mixing water, agitation, circulation,
de-sanding, sampling, testing, and chemical properties of the slurry shall be
submitted.
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(5) Shaft Cleaning. Method(s) and sequence proposed for the shaft cleaning operation.

(6) Reinforcement Cage and Permanent Casing. Details of reinforcement placement
including rolling spacers to be used and method to maintain proper elevation and
location of the reinforcement cage within the shaft excavation during concrete
placement. The method(s) of adjusting the reinforcement cage length and
permanent casing if rock is encountered at an elevation other than as shown on the
plans. As an option, the Contractor may perform soil borings and rock cores at the
drilled shaft locations to determine the required reinforcement cage and permanent
casing lengths.

(7) Concrete Placement. Details of concrete placement including proposed operational
procedures for free fall, tremie or pumping methods. The sequence and method of
casing removal shall also be stated along with the top of pour elevation, and method
of forming through water above streambed.

(8) Mix Design. The proposed concrete mix design(s).

(9) Disposal Plan. Containment and disposal plan for slurry and displaced water.
Containment and disposal plan for contaminated concrete pushed out of the top of
the shaft by uncontaminated concrete during concrete placement.

(10)  Access and Site Protection Plan. Details of access to the drilled shafts and
safety measures proposed. This shall include a list of casing, scaffolding, work
platforms, temporary walkways, railings, and other items needed to provide safe
access to the drilled shafts. Provisions to protect open excavations during non-
working hours shall be included.

The Engineer will evaluate the drilled shaft installation procedure and notify the
Contractor of acceptance, need for additional information, or concerns with the
installation’s effect on the existing or proposed structure(s).

CONSTRUCTION REQUIREMENTS

516.05 General. Excavation for drilled shaft(s) shall not proceed until written
authorization is received from the Engineer. The Contractor shall be responsible for verification
of the dimensions and alignment of each shaft excavation as directed by the Engineer.

Unless otherwise approved in the Contractor’s installation procedure, no shaft excavation,
casing installation, or casing removal with a vibratory hammer shall be made within four shaft
diameters center to center of a shaft with concrete that has a compressive strength less than
1500 psi (10,300 kPa). The site-specific soil strengths and installation methods selected will
determine the actual required minimum spacing, if any, to address vibration and blow out
concerns.
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Lost tools shall not remain in the shaft excavation without the approval of the Engineer.

Blasting shall not be used as a method of shaft excavation.

516.06  Shaft Excavation Protection Methods. The construction of drilled shafts may
involve the use of one or more of the following methods to support the excavation during the
various phases of shaft excavation, cleaning, and concrete placement dependent on the site
conditions encountered. Surface water shall not flow uncontrolled into the shaft excavation,
however water may be placed into the shaft excavation in order to meet head pressure
requirements according to Articles 516.06(c) and 516.13.

The following are general descriptions indicating the conditions when these methods may be

used.

(a) Dry Method. The dry construction method shall only be used at sites where the

groundwater and soil conditions are suitable to permit the drilling and dewatering of the
excavation without causing subsidence of adjacent ground, boiling of the base soils,
squeezing, or caving of the shaft side walls. The dry method shall consist of drilling the
shaft excavation, removing accumulated water, cleaning the shaft base, and placing the
reinforcement cage and concrete in a predominately dry excavation.

(b) Slurry Method. The slurry construction method may be used at sites where dewatering

the excavation would cause collapse of the shaft sidewalls or when the volume and head
of water flowing into the shaft is likely to contaminate the concrete during placement
resulting in a shaft defect. This method uses slurry, or in rare cases water, to maintain
stability of the shaft sidewall while advancing the shaft excavation. After the shaft
excavation is completed, the slurry level in the shaft shall be kept at an elevation to
maintain stability of the shaft sidewall, maintain stability of the shaft base, and prevent
additional groundwater from entering the shaft. The shaft base shall be cleaned, the
reinforcement cage shall be set, and the concrete shall be discharged at the bottom of
the shaft excavation, displacing the slurry upwards.

Temporary Casing Method. Temporary casing shall be used when either the dry or
slurry methods provide inadequate support to prevent sidewall caving or excessive
deformation of the shaft excavation. Temporary casing may be used with slurry or be
used to reduce the flow of water into the excavation to allow dewatering and concrete
placement in a dry shaft excavation. Temporary casing shall not be allowed to remain
permanently without the approval of the Engineer.

During removal of the temporary casing, the level of concrete in the casing shall be
maintained at a level such that the head pressure inside the casing is a minimum of 1.25
times the head pressure outside the casing, but in no case is less than 5 ft (1.5 m) above
the bottom of the casing. Casing removal shall be at a slow, uniform rate with the pull in
line with the shaft axis. Excessive rotation of the casing shall be avoided to limit
deformation of the reinforcement cage. In addition, the slump requirements during
casing removal shall be according to Article 516.12.
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When called for on the plans, the Contractor shall install a permanent casing as specified.
Permanent casing may be used as a shaft excavation support method or may be installed after
shaft excavation is completed using one of the above methods. After construction, if voids are
present between the permanent casing and the drilled excavation, the voids shall be filled with
grout. Permanent casing shall not remain in place beyond the limits shown on the plans without
the specific approval of the Engineer.

When the shaft extends above the streambed through a body of water and permanent
casing is not shown, the portion above the streambed shall be formed with removable casings,
column forms, or other forming systems as approved by the Engineer. The forming system
shall not scar or spall the finished concrete or leave in place any forms or casing within the
removable form limits as shown on the plans unless approved as part of the installation
procedure. The forming system shall not be removed until the concrete has attained a minimum
compressive strength of 2500 psi (17,200 kPa) and cured for a minimum of 72 hours. For
shafts extending through water, the concrete shall be protected from water action after
placement for a minimum of seven days.

516.07  Slurry. When slurry is used, the Contractor shall provide a technical
representative of the slurry additive manufacturer at the site prior to introduction of the slurry
into the first shaft where slurry will be used, and during drilling and completion of a minimum of
one shaft to adjust the slurry mix to the specific site conditions. During construction, the level of
the slurry shall be maintained a minimum of 5 feet (1.5 m) above the height required to prevent
caving of the shaft excavation. In the event of a sudden or significant loss of slurry in the shaft
excavation, the construction of that foundation shall be stopped and the shaft excavation
backfilled or supported by temporary casing, until a method to stop slurry loss, or an alternate
construction procedure, has been approved by the Engineer.

(a) General Properties. The material used to make the slurry shall not be detrimental to the
concrete or surrounding ground. Mineral slurries shall have both a mineral grain size
that remains in suspension and sufficient viscosity and gel characteristics to transport
excavated material to a suitable screening system. Polymer slurries shall have sufficient
viscosity and gel characteristics to transport excavated material to suitable screening
systems or settling tanks. The percentage and specific gravity of the material used to
make the slurry shall be sufficient to maintain the stability of the excavation and to allow
proper concrete placement.

If approved by the Engineer, the Contractor may use water and excavated soils as
drilling slurry. In this case, the range of acceptable values for density, viscosity and pH,
as shown in the following table for bentonite slurry shall be met.

When water is used as the slurry to construct rock sockets in limestone, dolomite,
sandstone or other formations that are not erodible, the requirements for slurry testing
shall not apply if the entire fluid column is replaced with fresh water after drilling. To do
so, fresh water shall be introduced at the top of the shaft excavation and existing water
used during drilling shall be pumped out of the shaft excavation from the bottom of the
shaft excavation until the entire volume of fluid has been replaced.

506



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

(b) Preparation. Prior to introduction into the shaft excavation, the manufactured slurry
admixture shall be pre-mixed thoroughly with clean, fresh water and for adequate time in
accordance with the slurry admixture manufacturer’s recommendations. Slurry tanks of
adequate capacity shall be used for slurry mixing, circulation, storage and treatment. No
excavated slurry pits will be allowed in lieu of slurry tanks without approval from the
Engineer. Adequate desanding equipment shall be provided to control slurry properties
during the drilled shaft excavation in accordance with the values provided in Table 1.

(c) Quality Control. Quality control tests shall be performed on the slurry to determine
density, viscosity, sand content and pH of freshly mixed slurry, recycled slurry and slurry
in the shaft excavation. Tests of slurry samples from within two feet of the bottom and at
mid-height of the shaft excavation shall be conducted in each shaft excavation during
the excavation process to measure the consistency of the slurry. A minimum of four sets
of tests shall be conducted during the first eight hours of slurry use on the project. When
a series of four test results do not change more than 1% from the initial test, the testing
frequency may be decreased to one set every four hours of slurry use. Reports of all
tests, signed by an authorized representative of the Contractor, shall be furnished to the
Engineer upon completion of each drilled shaft. The physical properties of the slurry
shall be as shown in Table 1.

The slurry shall be sampled and tested less than 1 hour before concrete placement. Any
heavily contaminated slurry that has accumulated at the bottom of the shaft shall be
removed. The contractor shall perform final shaft bottom cleaning after suspended
solids have settled from the slurry. Concrete shall not be placed if the slurry does not
have the required physical properties.
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Table 1 — SLURRY PROPERTIES
Bentonite Emulsifie | Dry Test Method
d Polymer
Polymer

Density, Ib/cu ft | 65.2 + 1.6 | 63 63 ASTM D
(kg/cu m) (at (1043.5 £ (1009.0) | (1009.0) | 4380
introduction) 25.6) max. max.
Density, Ib/cu ft | 67.0 + 3.5 | 63 63 ASTM D
(kg/cu m) (prior | (1073.0 = (1009.0) | (1009.0) | 4380
to concrete 56.0) max. max.
placement)
Viscosity?, 46 + 14 38+5 65+ 15 ASTM D
sec/qt (sec/L) (48 £ 14) (405) (69 +16) | 6910
pH 9.0+1.0 95+15 [9.0+2.0 |ASTMD

4972
Sand Content, | 4 max. 1 max 1 max. ASTM D
percent by 4381
volume (at
introduction)
Sand Content, | 10 max. 1 max. 1 max. ASTM D
percent by 4381
volume (prior
to concrete
placement)
Contact Time®, | 4 max. 72 max. | 72 max
hours

Note 1. When the slurry consists of only water and excavated soils, the density
shall not exceed 70 Ib/cu ft (1121 kg/cu m).

Note 2. Higher viscosities may be required in loose or gravelly sand deposits.
Note 3. Contact time is the time without agitation and sidewall cleaning.

516.08  Obstructions. An obstruction is an unknown isolated object that causes the
shaft excavation method to experience a significant decrease in the actual production rate and
requires the Contractor to core, break up, push aside, or use other means to mitigate the
obstruction. Subsurface conditions such as boulders, cobbles, or logs and buried infrastructure
such as footings, piling, or abandoned utilities, when shown on the plans, shall not constitute an
obstruction. When an obstruction is encountered, the Contractor shall notify the Engineer
immediately and upon concurrence of the Engineer, the Contractor shall mitigate the obstruction
with an approved method.
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516.09 Top of Rock. The top of rock will be considered as the point where rock, defined
as bedded deposits and conglomerate deposits exhibiting the physical characteristics and
difficulty of rock removal as determined by the Engineer, is encountered which cannot be drilled
with augers and/or underreaming tools configured to be effective in the soils indicated in the
contract documents.

516.10  Design Modifications. If the top of rock elevation differs from that shown on the
plans by more than 10 percent of the length of the drilled shaft above the rock, the Engineer
shall be contacted to determine if any drilled shaft design changes may be required. In addition,
if the type of soil or rock encountered is not similar to that shown in the subsurface exploration
data, the Contractor may be required to extend the drilled shaft length(s) beyond those specified
in the plans. In either case, the Engineer will determine if revisions are necessary and the
extent of the modifications required.

516.11 Excavation Cleaning and Inspection. Materials removed or generated from
the shaft excavations shall be disposed of according to Article 202.03.

After excavation, each shaft shall be cleaned. For a drilled shaft terminating in soil, the
depth of sediment or debris shall be a maximum of 1 1/2 in. (38 mm). For a drilled shaft
terminating in rock, the depth of sediment or debris shall be a maximum of 1/2 in. (13 mm).

A shaft excavation shall be overreamed when, in the opinion of the Engineer, the sidewall
has softened, swelled, or has a buildup of slurry cake. Overreaming may also be required to
correct a shaft excavation which has been drilled out of tolerance. Overreaming may be
accomplished with a grooving tool, overreaming bucket, or other approved equipment.
Overreaming thickness shall be a minimum of 1/2 in. (13 mm) and a maximum of 3 in. (75 mm).

516.12  Reinforcement. This work shall be according to Section 508 and the following.

The shaft excavation shall be cleaned and inspected prior to placing the reinforcement cage.
The reinforcement cage shall be completely assembled prior to drilling and be ready for
adjustment in length as required by the conditions encountered. The reinforcement cage shall
be lifted using multiple point sling straps or other approved methods to avoid reinforcement
cage distortion or stress. Cross frame stiffeners may be required for lifting or to keep the
reinforcement cage in proper position during lifting and concrete placement.

The Contractor shall attach rolling spacers to keep the reinforcement cage centered within
the shaft excavation during concrete placement and to ensure that at no point will the finished
shaft have less than the minimum concrete cover(s) shown on the plans. The rolling spacers or
other approved non-corrosive spacing devices shall be installed within 2 ft (0.6 m) of both the
top and bottom of the drilled shaft and at intervals not exceeding 10 ft (3 m) throughout the
length of the shaft to ensure proper reinforcement cage alignment and clearance for the entire
shaft. The number of rolling spacers at each level shall be one for each 1.0 ft (300 mm) of shaft
diameter, with a minimum of four rolling spacers at each level. For shafts with different shaft
diameters throughout the length of the excavation, different sized rolling spacers shall be
provided to ensure the reinforcement cage is properly positioned throughout the entire length of
the shaft.
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When a specific concrete cover between the base of the drilled shaft and the reinforcement
cage is shown on the plans, the bottom of the reinforcement cage shall be supported so that the
proper concrete cover is maintained.

If the conditions differ such that the length of the shaft is increased, additional longitudinal
bars shall be either mechanically spliced or lap spliced to the lower end of the reinforcement
cage and confined with either hoop ties or spirals. The Contractor shall have additional
reinforcement available or fabricate the reinforcement cages with additional length as necessary
to make the required adjustments in a timely manner as dictated by the encountered conditions.
The additional reinforcement may be non-epoxy coated.

516.13  Concrete Placement. Concrete work shall be performed according to the
following.

Throughout concrete placement the head pressure inside the drilled shaft shall be at least
1.1 times the head pressure outside the drilled shaft.

Concrete placement shall begin within 1 hour of shaft cleaning and inspection. The pour
shall be made in a continuous manner from the bottom to the top elevation of the shaft as
shown on the contract plan or as approved in the Contractor’s installation procedure. Concrete
placement shall continue after the shaft excavation is full and until 18 in. (450 mm) of good
quality, uncontaminated concrete is expelled at the top of shaft. Vibration of the concrete will
not be allowed when the concrete is displacing slurry or water. In dry excavations, the concrete
in the top 10 ft (3 m) of the shaft shall be vibrated.

When using temporary casing or placing concrete under water or slurry, a minimum of seven
days prior to concrete placement, a 4 cu yd (3 cu m) trial batch of the concrete mixture shall be
performed to evaluate slump retention. Temporary casing shall be withdrawn before the slump
of the concrete drops below 6 in. (150 mm). For concrete placed using the slurry method of
construction, the slump of all concrete placed shall be a minimum of 6 in. (150 mm) at the end
of concrete placement.

Devices used to place concrete shall have no aluminum parts in contact with concrete.

When the top of the shaft is at the finished elevation and no further concrete placement
above the finished elevation is specified, the top of the shaft shall be level and finished
according to Article 503.15(a).

Concrete shall be placed by free fall, tremie, or concrete pump subject to the following
conditions.

(a) Free Fall Placement. Concrete shall only be placed by free fall when the rate of water
infiltration into the shaft excavation is less than 12 in. (300 mm) per hour and the depth
of water in the shaft excavation is less than 3 in. (75 mm) at the time of concrete
placement.
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Concrete placed by free fall shall fall directly to the base without contacting the
reinforcement cage, cross frame stiffeners, or shaft sidewall. Drop chutes may be used
to direct concrete to the base during free fall placement.

Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube.
Concrete may be placed through either a hopper at the top of the tube or side openings
as the drop chute is retrieved during concrete placement. The drop chute shall be
supported so that free fall does not exceed 60 ft (18.3 m) for conventional concrete or
30 ft (9.1 m) for self-consolidating concrete. If placement cannot be satisfactorily
accomplished by free fall in the opinion of the Engineer, either a tremie or pump shall be
used to accomplish the pour.

(b) Tremie and Concrete Pump Placement. Concrete placement shall be according to
Article 503.08, except the discharge end of the steel pipe shall remain embedded in the
concrete a minimum of 10 ft (3.0 m) throughout concrete placement when displacing
slurry or water.

516.14  Construction Tolerances. The following construction tolerances shall apply to
all drilled shafts.

(a) Center of Shaft. The center of the drilled shaft shall be within 3 in. (75 mm) of the plan
station and offset at the top of the shaft.

(b) Center of Reinforcement Cage. The center of the reinforcement cage shall be within
1 1/2 in. (40 mm) of plan station and offset at the top of the shaft.

(c) Vertical Plumbness of Shaft. The out of vertical plumbness of the shaft shall not exceed
1.5 percent.

(d) Vertical Plumbness of Reinforcement Cage. The out of vertical plumbness of the shaft
reinforcement cage shall not exceed 0.83 percent.

(e) Top of Shaft. The top of the shaft shall be no more than 1 in. (25 mm) above and no
more than 3 in. (75 mm) below the plan elevation.

(f) Top of Reinforcement Cage. The top of the reinforcement cage shall be no more than
1in. (25 mm) above and no more than 3 in. (75 mm) below the plan elevation.

(g) Bottom of shaft. Excavation equipment and methods used to complete the shaft
excavation shall have a nearly planar bottom. The cutting edges of excavation
equipment used to create the bottom of shafts in rock shall be normal to the vertical axis
of the shaft within a tolerance of 6.25 percent.
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516.15 Method of Measurement. This work will be measured for payment in place and
the volume computed in cubic yards (cubic meters). The volume will be computed using the
plan diameter of the shaft multiplied by the measured length of the shaft. The length of shaft in
soil will be computed as the difference in elevation between the top of the drilled shaft shown on
the plans, or as installed as part of the Contractor’s installation procedure, and the bottom of the
shaft or the top of rock (when present) whichever is higher. The length of shaft in rock will be
computed as the difference in elevation between the measured top of rock and the bottom of the
shaft.

When permanent casing is specified, it will be measured for payment in place, in feet
(meters). Permanent casing installed at the Contractor’s option will not be measured for
payment.

Reinforcement furnished and installed will be measured for payment according to Article
508.07.

516.16 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for DRILLED SHAFT IN SOIL, and/or DRILLED SHAFT IN ROCK.

Permanent casing will be paid for at the contract unit price per foot (meter) for PERMANENT
CASING.

Reinforcement furnished and installed will be paid for according to Article 508.08.

Obstruction mitigation will be paid for according to Article 109.04.”

PREFORMED PAVEMENT JOINT SEAL
Effective: October 4, 2016 Revised: March 1, 2019

Description. This work shall consist of furnishing all labor, equipment and materials necessary
to prepare the joint opening and install pavement joint seal(s) at the locations specified. Unless
otherwise detailed on the plans, the joint shall be sized for a rated movement of 2 inches (50
mm).

Materials: Unless otherwise specified, one of the following prefabricated joint seals will be
permitted.

(a) Preformed Elastomeric Joint Seal. This material shall be according to Section 1053.01.

(b) Preformed Pre-compressed, Silicone Coated, Self-Expanding Sealant System. This Sealant
system shall be comprised of three components: 1) cellular polyurethane foam impregnated
with hydrophobic 100% acrylic, water-based emulsion, factory coated with highway-grade,
fuel resistant silicone; 2) field-applied epoxy adhesive primer, 3) field-injected silicone
sealant bands.
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The preformed, pre-compressed silicone joint seal shall, as a minimum, be according to the
following:

» The joint seal shall be held in place by a non-sag, high modulus silicone adhesive.

* The joint seal shall be compatible with the epoxy and header material.

+ The joint seal shall withstand the effects of vertical and lateral movements, skew
movements and rotational movement without adhesive or cohesive failure.

+ The joint seal shall be designed so that, the material is capable of movement of +50%, -
50% (100% total) of nominal material size.

« Changes in plane and direction shall be executed using factory fabricated 90 degree
transition assemblies. The transitions shall be watertight at the inside and outside
corners through the full movement of the product.

+ The depth of the joint shall be recessed 3/4 in. (19 mm) below the riding surface
throughout the normal limits of joint movement.

+ The joint seal shall be resistant to ultraviolet rays.

+ The joint seal shall be resistant to abrasion, oxidation, oils, gasoline, salt, and other
materials that may be spilled on or applied to the surface.

» The manufacturer shall certify that the joint composition shall be free of any waxes or
wax compounds; asphalts or asphalt compounds.

The joint material shall meet the following physical properties:

Property Requirement Test Method
Tensile Strength of Silicone Coating | 140 psi ASTM D 412
(min)

No Changes--2000

UV Resistance of Joint System Hours J ASTM C793
Density of Cellular Polyurethane 4.0 Io/ cu ft ASTM D545
Foam (200kg/cu m)
Heat Aging Effects (Silicone No cracking, chalking ASTM C 792
Coating)
Joint System Operating temp range | -40° F to 185° F ASTM C 711
(min)
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The adhesive shall be a two-component, 100% solid, modified epoxy meeting the
requirements of ASTM C881, Type |, Grade 3, Class B & C. The adhesive shall also have
the following properties:

Property Requirement Test method
Tensile Strength 2,500 psi (24 MPa) min. | ASTM D638
Compressive Strength 7000 psi (48 MPa) min. | ASTM D695
Bond Strength (Dry Cure) 2000 psi (28MPa) min ASTM C882
Water Absorption 0.1% by weight ASTM D570

The silicone band adhesive shall have the following properties:

Property Requirement Test Method
Movement Capability +50/-50% ASTM C 719
Elongation at Break >600% ASTM D 5893
Slump <=0.3" ASTM D 2202
Hardness (Shore A) max. 20 ASTM C 661
Tack free time (max) 60 minutes ASTM C 679
Heat Aging Effects No cracking, chalking ASTM C 792
Resilience 2 75% ASTM D5329
e oo aor | ASTMD 5029

(c) Performed Silicone Joint Seal. The preformed silicone joint seal used for this item shall
conform to the following specifications:
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Physical Properties of Preformed Silicone Gland

Property Requirement Test Method
Rated Movement Capability +2 Yainch total N/A
Tensile Strength, psi. 1000 min ASTM D 412
Elongation 400% min ASTM D 412
Tear (die B) 100 ppi. min ASTM D 624
Hardness Durometer (Shore A). 55 +/- 5 max ASTM D 2240
Compression set at 212°F, 70 hrs 30% max ASTM D 395
Heat Aged Properties Spt max loss on ASTM D 573

Durometer

Tensile and Elongation % Loss 10 % max

Table 2

The color of the preformed silicone seal shall be black, made by the addition of Carbon
Black fillers which increases UV resistance, tensile strength, and abrasion wear properties.

The locking adhesive shall be non-sag, high modulus silicone adhesive conforming to the
following specifications:

Physical Properties of the Silicone Locking Adhesive

Property Requirement Test Method
Tensile Strength, psi. 200 min ASTM D 412
Elongation, % 450 min ASTM D 412
Tack Free Time, minutes. 20 max. ASTM C 679
Cure Time 4" bead, hrs 24 max ASTM C 679

. No cracking, chalking,or ASTM C793
Resistance to U.V. degradation
VOC (g/L) 0 ATSM D 3960

Any rips, tears, or bond failure will be cause for rejection.
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Table 3
Physical Properties of Preformed Silicone Joint System Primer
Property Requirement Test Method
Viscosity (cps) 44 ASTM D 2196
Color Light Amber Visual
Solids (%) 41 ASTM D 4209
Specific Gravity 0.92 ATSM D 1217
Product Flash Point (-F, T.C.C.) 48 ATSM D 56
Package Stability N/A One year in t.'ghtly
sealed containers

Cleaning N/A Mineral Spirits
VOC (g/L) 520 ATSM D 3960

Table 1

(a) Preformed Inverted EPDM Joint Seal. The preformed inverted EPDM joint seal used for
this item shall conform to the following specifications:

Physical Properties of Preformed Silicone Gland

Property Requirement Test Method
Rated Movement Capability Up To 5 inch total N/A
Tensile Strength, psi. 1200 psi min ASTM D 412
Elongation 400 % min ASTM D 412
Tear (Die C) 150 pli. min ASTM D 624
Durometer Content 50 +/- 5 max ASTM D 2240
Water Resistance (70 hrs @ 100c) 10% max ASTM D 471
Ozone Resistance 100 min ASTM D 1171
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Table 2
Physical Properties of the V-Epoxy-R

V-Epoxy-R adhesive meets the requirements of ASTM C881 Type lll, Grade 2. The
adhesive shall also have the following properties:

Property Requirement Test Method
Color Gray Visual
Viscosity 45,000 CP (typ.) N/A
Gel Time (minutes) 30 min. ASTM C 881
Shelf Life (Separate Sealed 12 Months N/A
Containers)

: No cracking, chalking,or ASTM C793
Resistance to U.V. degradation
VOC (g/L) 0 ATSM D 3960

Any rips, tears, or bond failure will be cause for rejection.

(e) Bonded Preformed Joint Seal. This joint system shall consist of preformed elastomeric seal

bonded to the side walls of the joint opening using an adhesive as specified by the
Manufacturer of the joint seal.

The bonded preformed joint seal shall be according to Table 1 of ASTM D2628 with the
following exceptions: Compression set shall not be over 40 percent when tested according
to Method B (Modified) of ASTM D 395 after 70 hours at 212 °F (100 °C). The
Compression-Deflection requirement will not apply to the bonded preformed joint seal.

The adhesive shall be epoxy base, dual component, which resists salt, diluted acids, alkalis,
solvents, greases, oils, moisture, sunlight and weathering. Temperatures up to 200 °F (93
2C) shall not reduce bond strength. At 68 °F (20 °C), the bond strength shall be a minimum
of 1000 psi (6.9 MPa) within 24 hours.

Any primers or cleaning solutions used on the faces of the joint or on the profile of the sides

of the bonded preformed joint seal shall be supplied by the manufacturer of the bonded

preformed joint seal.

Any additional installation materials and adhesive for splicing joint sections shall be as supplied
by the manufacturer of the preformed joint seal.
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The Contractor shall submit the Manufacturer’s material certification documentation stating that
their materials meet the applicable requirements of this specification for the joint seal(s)
installed.

CONSTRUCTION REQUIREMENTS

General. The Contractor shall furnish the Engineer with the manufacturer’s product information
and installation procedures at least two weeks prior to installation.

The minimum ambient air temperature in which the joint seal can be installed is 40°F (4.4° C)
and rising, except for bonded preformed joint seals which shall not be installed when
temperatures below 50 °F (10 °C) are predicted within a 48 hour period.

The joint surface shall be completely dry before installing the Joint Seal. For newly placed
concrete, the concrete shall be fully cured and allowed to dry out a minimum of seven additional
days prior to placement of the seal. Cold, wet, inclement weather will require an extended
drying time.

The Joint Seal shall not be installed immediately after precipitation or if precipitation is
forecasted for the day. Joint preparation and installation of Joint Seal shall be done during the
same day.

Surface Preparation. Surface preparation shall be according to the joint seal manufacturer’s
written instructions.

After surface preparation is completed, the joint shall be cleaned of debris using compressed air
with a minimum pressure of 90 psi (620 kPa). The air compressor shall be equipped with traps
to prevent the inclusion of water and/or oil in the air line. The compressed air shall be according
to the cleanliness requirements of ASTM D 4285.

When priming is required per the manufacturer’s instruction, this operation shall immediately
follow cleaning.

Joint Installation. The Joint installation shall be per the manufacturer’s instructions; special
attention shall be given to insure the joint seal is properly recessed below the top of the riding
surface as recommended by the manufacturer.

For bonded joint seals the seal shall be inserted into the joint and held tightly against both sides
of the joint until sufficient bond strength has been developed to resist the expected expansion
forces.
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Opening to traffic. As these joint systems are supposed to be recessed below the top of the
riding surface, there should be no restriction, based on the joint seal installation, on when these
joints can be reopened to traffic.

Method of Measurement. The installed prefabricated joint seal will not be measured for
payment.

Basis of Payment. The prefabricated joint seal will not be paid for separately but shall be
considered included in the cost of the adjacent concrete work involved.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type
surface treatments that are part of the original proposed construction, or added as extra work
and paid for by agreed unit prices. The adjustments shall not apply to bituminous prime coats,
tack coats, crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or
by force account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIp - BPIL) x (%ACyv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior
to the letting for work paid for at the contract price; or for the month the
agreed unit price letter is submitted by the Contractor for extra work paid for
by agreed unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACv and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

519



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp x 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (Gmo x 1) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different Gmp and % ACv.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG/ 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmo = Average bulk specific gravity of the mixture, from the approved mix design.
\ = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIlp in excess of five percent,
as calculated by:

Percent Difference = {(BPI. — BPIp) + BPI} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an

unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.
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Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1)

(2)

Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”
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Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(8) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay

Article 108.04(b)(3) or

Article 108.04(b)(4)

Completion | Article 108.08(b)(1) or
Date Article 108.08(b)(7)

Length of Delay

No working days have been charged for two
consecutive weeks.

The Contractor has been granted a minimum
two week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract
Amount

Supervisory and Administrative
Personnel

Up to $5,000,000

One Project Superintendent

Over $ 5,000,000 -
up to $25,000,000

One Project Manager,

One Project Superintendent or
Engineer, and

One Clerk

One Project Manager,

Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and

One Clerk

One Project Manager,
Over $50.000,000 Two Project Superintendents,

One Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1,2011 2% 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,20122% 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.
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2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vi/cvi.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of

this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.
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Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

CONTRAST PREFORMED PLASTIC PAVEMENT MARKING (BDE)
Effective: November 1, 2017

Revise the first paragraph of Article 780.07(b) of the Standard Specifications to read:

“(b) Type B or C - Standard Application. Standard application of conventional preformed
plastic pavement markings shall consist of applying the markings to the pavement
surface or to the bottom of a groove recessed in the pavement surface as specified on
the plans. Standard application of contrast preformed plastic pavement markings shall
consist of applying the markings to the bottom of a groove recessed in the pavement
surface. Both conventional and contrast preformed plastic pavement markings shall only
be applied when the air temperature is at least 50 °F (10 °C) and rising and the
pavement temperature is at least 70 °F (21 °C). However, application of the markings
will not be allowed after October 15.”

Add the following paragraph after the fourth paragraph of Article 780.14 of the Standard
Specifications:

“The applied line width specified for contrast pavement markings shall include both the
white/yellow reflective portion and the black nonreflective portion of the marking.”
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Revise the first paragraph of Article 1095.03 of the Standard Specifications to read:

“1095.03Preformed Plastic Pavement Markings. The material shall consist of a white or
yellow (as specified) weather resistant, reflective film meeting the requirements specified herein.
Where contrast markings are specified, the white or yellow reflective film shall be bordered
along both the left and right edges by a 1 1/2in. (38 mm) wide black weather resistant,
nonreflective film also meeting the requirements specified herein.”

Revise the table in Article 1095.03(a) of the Standard Specifications to read:

“Components Minimum Percent By Weight
White or Yellow Black
Resins and Plasticizers 20 % 20 %
Pigment and Fillers 30 % 30 %
Graded Glass Beads 25 % --"

Revise the first paragraph of Article 1095.03(h) of the Standard Specifications to read:

“Glass beads shall be uniformly distributed throughout the white or yellow portions of the
material only. A top coating of beads shall be bonded to or directly embedded into the surface
of the markings in order to produce immediate retroreflectivity.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.
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CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform 21.00% of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE patrticipation to meet the goal.
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DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’'s standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’'s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.
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(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(8) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(o) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.
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(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.
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As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;
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(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

ltemized statements at the cost of force account work shall be detailed as follows.

a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid if
so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.
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c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

(9) All statements of the cost of force account work shall be furnished to the Engineer not
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method
of delivery.”

DOWEL BAR INSERTER (BDE)
Effective: January 1,2017 Revised: January 1, 2018
Add the following to Article 420.03 of the Standard Specifications.
“(I) Mechanical Dowel Bar INSErter ... 1103.20”
Revise the first paragraph of Article 420.05(b)(1) of the Supplemental Specifications to read:
“Preformed or Drilled Holes. If applicable, the tie bars shall be installed after the
dowel bars have been tested with the MIT Scan-2 device according to
Article 420.05(c)(2)b.2. The tie bars shall be installed with a nonshrink grout or
chemical adhesive providing a minimum pull-out strength as follows.”
Revise Article 420.05(c) of the Standard Specifications to read:
“(c) Transverse Contraction Joints. Transverse contraction joints shall consist of planes of
weakness created by sawing grooves in the surface of the pavement and shall include

load transfer devices consisting of dowel bars. Transverse contraction joints shall be
according to the following.”
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Revise Article 420.05(c)(2) of the Standard Specifications to read:

“(2) Dowel Bars. Dowel Bars shall be installed parallel to the centerline of the pavement
and parallel to the proposed pavement surface. Installation shall be according to one
of the following methods.

a. Dowel Bar Assemblies. The assembly shall act as a rigid unit with each
component securely held in position relative to the other members of the
assembly. The entire assembly shall be held securely in place by means of nails
which shall penetrate the stabilized subbase. At least ten nails shall be used for
each 10, 11, or 12 ft (8, 3.3, or 3.6 m) section of assembly.

Metal stakes shall be used instead of nails, with soil or granular subbase. The
stakes shall loop over or attach to the top parallel spacer bar of the assembly and
penetrate the subgrade or subbase at least 12 in. (300 mm).

At the location of each dowel bar assembly, the subgrade or subbase shall be
reshaped and re-tamped when necessary.

Prior to placing concrete, any deviation of the dowel bars from the correct
horizontal or vertical alignment (horizontal skew or vertical tilt) greater than 3/8 in.
in 12in (9 mm in 300 mm) shall be corrected and a light coating of oil shall be
uniformly applied to all dowel bars.

Care shall be exercised in depositing the concrete at the dowel bar assemblies
so the horizontal and vertical alignment will be retained.

b. Dowel Bar Insertion. The dowel bars may be placed in the pavement slab with a
mechanical dowel bar inserter (DBI) attached to a formless paver for pavements
=7.0in. (175 mm) in thickness. A light coating of oil shall be uniformly applied to
all dowel bars.

The DBI shall insert the dowel bars with vibration into the plastic concrete after
the concrete has been struck off and consolidated without deformation of the
slab. After the bars have been inserted, the concrete shall be refinished and no
voids shall exist around the dowel bars. The forward movement of the paver
shall not be interrupted by the inserting of the dowel bars.

The location of each row of dowel bars shall be marked in a manner to facilitate
where to insert the bars, and where to saw the transverse joint.
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1. Placement Tolerances for Dowel Bars. The DBI shall place the dowel bars in
the concrete pavement within the following tolerances.

(a.)Longitudinal  Translation (Mislocation). Longitudinal  translation
(mislocation) shall be defined as the position of the center of the dowel
bar along the longitudinal axis, in relation to the sawed joint.

The quality control tolerance for longitudinal translation shall not exceed
2.0 in (50 mm). If this tolerance is exceeded, adjustments shall be made
to the paving operation.

Any joint having two or more dowel bars with an embedment length less
than 4.0 in. (100 mm) within 12 in. (300 mm) of the same wheelpath will
be considered unacceptable. The left and right wheelpaths shall be
determined by excluding the middle 2.5 ft (0.8 m) of the pavement lane,
and by excluding the outer 1.0 ft (0.3 m) measured from each pavement
lane edge. Any joint having an average dowel bar embedment length
less than 5.25in. (130 mm) will also be considered unacceptable.
Embedment length shall be defined as the length of dowel bar embedded
on the short side of the sawed joint. An unacceptable joint shall be
replaced with a minimum of 6 ft (1.8 m) of pavement centered over the
joint according to Section 442 for Class B patches.

(b.)Horizontal Translation (Mislocation). Horizontal translation (mislocation)
shall be defined as the difference in the actual dowel bar location parallel
to the longitudinal or edge joint from its theoretical position as shown on
the plans.

The quality control tolerance for horizontal translation shall not exceed
2.0in. (50 mm). If this tolerance is exceeded, adjustments shall be made
to the paving operation.

Any joint having a dowel bar with a translation greater than 4.0in.
(100 mm) will be considered unacceptable, but may remain in place
unless the Engineer determines the joint will not function. If the joint is
unable to remain in place, the joint shall be replaced with a minimum of
6 ft (1.8 m) of pavement centered over the joint according to Section 442
for Class B patches.

(c.) Vertical Translation (Mislocation). Vertical translation (mislocation) shall
be defined as the difference in the vertical position of the dowel bar
relative to the theoretical midpoint of the slab.

The quality control tolerance for vertical translation shall be as shown in

the following table. If these tolerances are exceeded, adjustments shall
be made to the paving operation.
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Vertical Vertical
Translation Translation
. Dowel Bar
Pavement Thickness . Tolerance Tolerance
Diameter
Above Below
Midpoint Midpoint
>7in.to <8 in. 1.25in. 0.25in. 0.5in.
(2175 mm to <200 mm) (31 mm) (6 mm) (13 mm)
>8in.to <9 in. 1.50in. 0.25in. 0.5in.
(2200 mm to <225 mm) (38 mm) (6 mm) (13 mm)
>9in.to <10 in. 1.50in. 0.75in. 0.75in.
(2225 mm to <250 mm) (38 mm) (19 mm) (19 mm)
>10in. 1.50in. 0.75in. 1.0in.
(2250 mm) (38 mm) (19 mm) (25 mm)

Any joint having a dowel bar with top concrete cover less than T/3, where
T is slab thickness, will be considered unacceptable. Any joint having 2
or more dowel bars with bottom concrete cover less than 2.0 in. (50 mm)
will also be considered unacceptable. An unacceptable joint shall be
replaced with a minimum of 6ft (1.8 m) of pavement according to
Section 442 for Class B patches.

(d.) Vertical Tilt or Horizontal Skew (Misalignment). Vertical tilt or horizontal

skew (misalignment) shall be defined as the difference in position of the
dowel bar ends with respect to each other. Vertical tilt is measured in the
vertical axis whereas horizontal skew is measured in the horizontal axis.
Misalignment shall be measured in terms of a joint score. The joint score
shall be defined as the degree of misalignment evaluated for a single
transverse joint for each lane of pavement. The joint score shall be
determined as follows:

X X—n
Joint Score = (1 + (x — n) 2 WL-)

=1
where:
W; = weighting factor (Table 1) for dowel i
x = number of dowels in a single joint
n = number of dowels excluded from the joint score calculation due to

measurement interference

Single Dowel Misalignment — The degree of misalignment applicable to
a single dowel bar, calculated as:

Single Dowel Misalignment = J(Horizontal Skew)? + (Vertical Tilt)?
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Table 1. Weighting Factors in Joint Score Determination
Single Dowel Bar Misalignment (SDM) W, Weighting Factor
SDM £0.6in. (15 mm) 0
0.6 in. (15 mm) <SDM <£0.8 in. (20 mm) 2
0.8in. (20 mm) <SDM <1 in. (25 mm) 4
1lin.(25mm)<SDM < 1.5in. (38 mm) 5
1.5in. (38 mm) < SDM 10

The quality control tolerance for vertical tilt or horizontal skew shall not
exceed 0.6in. (15mm). If the tolerance is exceeded for either one,
adjustments shall be made to the paving operation.

Any joint having a dowel bar with a vertical tilt or horizontal skew greater
than 1.5 in. (38 mm) shall be cut. If more than one dowel bar is required
to be cut in the joint, the joint will be considered unacceptable and shall
be replaced with a minimum of 6 ft (1.8 m) of pavement centered over the
joint according to Section 442 for Class B patches.

Single dowel bar misalignment shall be controlled to provide the joint
scores shown in the following table.

Number of Dowel Bars in the Joint Maximum Joint Score
<5 4
>25but<9 8
>9 12

A joint score greater than the specified maximum will be considered
locked. Three consecutive joints with a score greater than the specified
maximum total score will all be considered unacceptable.

Three consecutive locked joints shall be corrected by selecting one joint
and cutting a dowel bar. Preference shall be given to cutting a dowel bar
within the middle 2.5ft (0.8 m) of the pavement lane to avoid the
wheelpaths. If none of the three locked joints will have a joint score less
than or equal to the specified maximum after selecting one dowel bar to
cut, one of the joints shall be replaced with a minimum of 6 ft (1.8 m) of
pavement centered over the joint according to Section 442 for Class B
patches.

(e.)For unacceptable work, the Contractor may propose alternative repairs
for consideration by the Engineer.
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2. Testing of Dowel Bar Placement. The placement of the dowel bars shall be
tested within 24 hours of paving with a calibrated MIT Scan-2 device
according to “Use of Magnetic Tomography Technology to Evaluate Dowel
Placement” (Publication No. FHWA-IF-06-006) by the Federal Highway
Administration.

A trained operator shall perform the testing, and all testing shall be performed
in the presence of the Engineer. The device shall be calibrated to the type
and size dowel bar used in the work according to the manufacturer’s
instructions.  Calibration documentation shall be provided to the Engineer
prior to construction. The device shall be recalibrated and/or validate
readings as required by the Engineer. The device may be utilized as a
process control and make necessary adjustments to ensure the dowel bars
are placed in the correct location.

(a.) Test Section. Prior to start of production paving, a test section consisting
of 30 transverse joints shall be constructed. The test section may be
performed on the actual pavement, but production paving shall not begin
until an acceptable test section has been constructed. The test section
will be considered acceptable when all of the following are met:

(1.) 90 percent of the dowel bars meet the quality control tolerance for
longitudinal, horizontal, or vertical translation (mislocation);

(2.) 90 percent of the dowel bars meet the quality control tolerance for
vertical tilt or horizontal skew deviation (misalignment); and

(3.) none of the joints are considered unacceptable prior to a corrective
measure for mislocation or misalignment.

If the test section fails, another test section consisting of 30 joints shall be
constructed.

The test section requirement may be waived by the Engineer if the
Contractor has constructed an acceptable test section and successfully
used the DBI on a Department contract within the same calendar year.

(b.) Production Paving. After the test section is approved, production paving
may begin. The mislocation and misalignment of each dowel bar for the
first ten joints constructed, and every tenth joint thereafter, shall be
tested.
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If two consecutive days of paving result in 5 percent or more of the joints
on each day being unacceptable prior to a corrective measure, production
paving shall be discontinued and a new test section shall be constructed.

If any joint is found to be unacceptable prior to a corrective measure,
testing of additional joints on each side of the unacceptable joint shall be
performed until acceptable joints are found.

(c.) Test Report. Test reports shall be provided to the Engineer within two
working days of completing each day’s testing. The test report shall
include the following.

(1.)Contract number, placement date, county-route-section, direction of
traffic, scan date, Contractor, and name of individual performing the
tests.

(2.) Provide the standard report generated from the on-board printer of the
imaging technology used for every dowel and joint measured.

(3.)For every dowel measured, provide the joint identification number,
lane number and station, dowel bar number or x-location, direction of
testing and reference joint location/edge location, longitudinal
translation, horizontal translation, vertical translation, vertical tilt, and
horizontal skew.

(4.) Identify each dowel bar with a maximum longitudinal, horizontal, or
vertical translation that has been exceeded. Identify each dowel bar
with a maximum vertical tilt or horizontal skew deviation that has been
exceeded.

(5.)Joint Score Details: Provide the joint identification number, lane
number, station, and calculated joint score for each joint.

(6.)Locked Joint Identification: Identify each joint where the maximum
joint score is exceeded.

(d.)Exclusions. Exclude the following from dowel bar mislocation and
misalignment measurements.

(1.) Transverse construction joints (headers).
(2.)Dowel bars within 24 in. (610 mm) of metallic manholes, inlets,

metallic castings, or other nearby or underlying steel reinforced
objects.
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(3.) The outside dowel bar when tie bars are installed with mechanical
equipment in fresh concrete. For tie bar installations involving
preformed or drilled holes, installation of the tie bar shall be performed
after testing with the MIT Scan-2 device.

(4.)Joints located directly under high voltage power lines.

(5.)Subject to the approval of the Engineer, any other contributors to
magnetic interference.

(e.) Deficiency Deduction. When the Contractor has cut 25 dowel bars to
correct unacceptable joints, the Contractor shall be liable and shall pay to
the Department a deficiency deduction of $500.00 for the cost of the bars.
Thereafter, an additional deficiency deduction of $20.00 for each
additional bar cut will be assessed.”

Add the following to Section 1103 of the Standard Specifications.

“1103.20 Mechanical Dowel Bar Inserter. The mechanical dowel bar inserter (DBI) shall
be self-contained and supported on the formless paver with the ability to move separately from
the paver. The DBI shall be equipped with insertion forks along with any other devices
necessary for finishing the concrete the full width of the pavement. The insertion forks shall
have the ability to vibrate at a minimum frequency of 3000 VPM.”

EMULSIFIED ASPHALTS (BDE)
Effective: August 1, 2019
Revise Article 1032.06 of the Standard Specifications to read:

“1032.06 Emulsified Asphalts. Emulsified asphalts will be accepted according to the
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.
These materials shall be homogeneous and shall show no separation of asphalt after thorough
mixing, within 30 days after delivery, provided separation has not been caused by freezing.
They shall coat the aggregate being used in the work to the satisfaction of the Engineer and
shall be according to the following requirements.

(a) Anionic Emulsified Asphalt. Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h,
and SS-1 shall be according to AASHTO M 140, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack
coat.
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(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

according to AASHTO M 208, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(b) Cationic Emulsified Asphalt. Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and CSS-1 shall be

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu of Ash Content

and shall meet a minimum of 97.5 percent.

setting and shall be according to the following table.

(c) High Float Emulsion. High float emulsions HFE-90, HFE-150, and HFE-300 are medium

Test HFE-90 HFE-150 HFE-300
Viscosity, Saybolt Furol, at 122 °F (50 °C),
(AASHTO T 59), SFS " 50 min. 50 min. 50 min.
Sieve Test, No. 20 (850 um), retained on
sieve, (AASHTO T 59), % 0.10 max. 0.10 max. 0.10 max.
Storage Stability Test, 1 day,
(AASHTO T 59), % 1 max. 1 max. 1 max.
Coating Test (All Grades),
(AASHTO T 59), 3 minutes stone coated thoroughly
Distillation Test, (AASHTO T 59):
Residue from distillation test to
500 °F (260 °C), % 65 min. 65 min. 65 min.
Qil distillate by volume, % 7 max. 7 max. 7 max.
Characteristics of residue from distillation
test to 500 °F (260 °C): Penetration at
77 °F (25 °C), (AASHTO T 49), 100 g,
5 sec, dmm 90-150 150-300 300 min.
Float Test at 140 °F (60 °C),
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min.

1/ The emulsion shall be pumpable.

AASHTO T 59, except as follows.

(d) Penetrating Emulsified Prime. Penetrating Emulsified Prime (PEP) shall be according to

Test Result
Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max.
Sieve test, retained on No. 20 (850 um) sieve, % 0.10 max.
Distillation to 500 °F (260 °C) residue, % 38 min.
Oil distillate by volume, % 4 max.
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The PEP shall be tested according to the current Bureau of Materials lllinois Laboratory
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".
The time of penetration shall be equal to or less than that of MC-30. The depth of
penetration shall be equal to or greater than that of MC-30.

(e) Delete this subparagraph.

(f) Polymer Modified Emulsified Asphalt. Polymer modified emulsified asphalts, e.g. SS-
1hP, CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified)
and HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows.

(1) The cement mixing test will be waived when the polymer modified emulsion is being
used as a tack coat.

(2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments
shall use latex as the modifier.

(3) Upon examination of the storage stability test cylinder after standing undisturbed for
24 hours, the surface shall show minimal to no white, milky colored substance and
shall be a homogenous brown color throughout.

(4) The distillation for all polymer modified emulsions shall be performed according to
AASHTO T 59, except the temperature shall be 374 £9 °F (190 £ 5 °C) to be held
for a period of 15 minutes and measured using an ASTM 16F (16C) thermometer.

(5) The specified temperature for the Elastic Recovery test for all polymer modified
emulsions shall be 50.0 + 1.0 °F (10.0 £ 0.5 °C).

(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.
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(g9) Non-Tracking Emulsified Asphalt. Non-tracking emulsified asphalt NTEA (formerly SS-

1vh) shall be according to the following.

Test Requirement
Saybolt Viscosity at 77 °F (25 °C),

(AASHTO T 59), SFS 20-100
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max.
Residue by Distillation, 500 = 10 °F (260 = 5 °C), or
Residue by Evaporation, 325 + 5 °F (163 £ 3 °C),

(AASHTO T 59), % 50 min.
Sieve Test, No. 20 (850 um), (AASHTO T 59), % 0.3 max.

Tests on Residue from Evaporation
Penetration at 77 °F (25 °C), 100 g, 5 sec,

(AASHTO T 49), dmm 40 max.
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min.
Ash Content, (AASHTO T 111), % " 1 max.

1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in
lieu of Ash Content and shall meet a minimum of 97.5 percent

The different grades are, in general, used for the following.

Grade Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, Tack Coat
CSS-1h, HFE-90, SS-1hP, CSS-1hP,
NTEA (formerly SS-1vh)
PEP Prime Coat

RS-2, HFE-90, HFE-150, HFE-300,
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP),
CRS-2, HFRS-2

Bituminous Surface Treatment

CQS-1hP (formerly CSS-1h Latex Modified)

Micro-Surfacing
Slurry Sealing
Cape Seal”
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft
(2.5m) from the open traffic lane. For other periods of time during working and for all
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be
subject to fuel cost adjustment only when the category representing the added work was subject
to the fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not
be subject to fuel cost adjustment. Category descriptions and thresholds for application and the
fuel usage factors which are applicable to each are as follows:
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(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sgq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.
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English Units
Category Factor Units
A - Earthwork 0.34 gal/cuyd
B — Subbase and Aggregate Base courses 0.62 gal / ton
C — HMA Bases, Pavements and Shoulders 1.05 gal /ton
D — PCC Bases, Pavements and Shoulders 2.53 gal/cuyd
E — Structures 8.00 gal / $1000
Metric Units
Category Factor Units
A - Earthwork 1.68 liters / cum
B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C - HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum
E — Structures 30.28 liters / $1000
(c) Quantity Conversion Factors.
Category Conversion Factor
B sq yd to ton 0.057 ton/ sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sqg m / mm depth
D sqydtocuyd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth

5562



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPlp = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPIL. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPIL — FPIp) + FPI} x 100

Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of

work are satisfied. The adjustments shall not apply during contract time subject to liquidated
damages for completion of the entire contract.

GEOTECHNICAL FABRIC FOR PIPE UNDERDRAINS AND FRENCH DRAINS (BDE)
Effective: November 1, 2019
Revise Article 1080.01(a) of the Standard Specifications to read:
(a) Fabric Materials. Fabric materials shall be as follows.
(1) Knitted Fabric. Knitted fabric envelope shall be Type A according to ASTM D 6707
and be a continuous one piece knitted polymeric material that fits over the pipe

underdrain like a sleeve. It shall be free from any chemical treatment or coating that
might significantly reduce porosity and permittivity.
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(2) Woven or Nonwoven Fabric. The fabric shall be Class 3 according to AASHTO

M 288 and consist of woven yarns or nonwoven filaments of polyolefins or
polyesters. Woven slit film geotextiles (i.e. geotextiles made from yarns of a flat,
tape like character) shall not be permitted. The yarns or filaments shall be
dimensionally stable (i.e. maintain their relative position with respect to each other)
and resistant to delamination. The yarns or filaments shall be free from any chemical

treatment or coating that might significantly reduce porosity and permittivity.

(3) Physical Properties.

fabrics shall be according to the following.

The physical properties for knitted, woven, and nonwoven

PHYSICAL PROPERTIES

Knitted

Woven ?

Nonwoven %

Grab Strength, Ib (N)
ASTM D 4632 %

180 (800) min.

112 (500) min.

Elongation/Grab Strain, %
ASTM D 4632 %

49 max.

50 min.

Trapezoidal Tear Strength, Ib (N)
ASTM D 4533 %

67 (300) min.

40 (180) min.

Puncture Strength, Ib (N)
ASTM D 6241 %

180 (800) min.

370 (1650) min.

222 (990) min.

Apparent Opening Size, Sieve No. (mm)
ASTM D 4751 ¥

30 (0.60) max.

40 (0.425) max.

40 (0.425) max.

Permittivity, sec™

ASTM D 4491 1.0 min.
Ultraviolet Stability, % retained strength
after 500 hours of exposure - 50 min. 50 min.

ASTM D 4355

1/ Manufacturer's certification to meet test requirements.

2/ NTPEP results or manufacturer’s certification to meet test requirements.

3/ Values represent the minimum average roll value (MARV) in the weaker principle

direction [machine direction (MD) or cross-machine direction (XD)].

4/ Values represent the maximum average roll value.”
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Revise Article 1080.05 of the Standard Specifications to read:

1080.05 Geotechnical Fabric for French Drains and Pipe Underdrains,
Type 2. Geotechnical fabric for french drains and pipe underdrains, Type 2 shall be Class 3
according to AASHTO M 288 and consist of woven yarns or nonwoven filaments of polyolefins
or polyesters. Woven slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape-like
character) shall not be permitted. The yarns or filaments shall be dimensionally stable (i.e.
maintain their relative position with respect to each other) and resistant to delamination. The
yarns or filaments shall be free from any chemical treatment or coating that might significantly
reduce porosity and permittivity.

The fabric shall be according to the following.

PHYSICAL PROPERTIES "

Woven Nonwoven
Eg’i‘rbMSgefggg’z',b (N) 180 (800) min. | 112 (500) min.
Eg?&agozéggag Strain, % 49 max. 50 min.
er""ngiﬂsgeﬁr Strength, lo (N) 67 (300) min. 40 (180) min.
igﬁ“ggﬁ”ﬁth’ b (N) 370 (1650) min. | 222 (990) min.

Apparent Opening Size, Sieve No. (mm)
ASTM D 4751 %

Permittivity, sec™

ASTM D 4491

Ultraviolet Stability % retained strength after
500 hours of exposure - ASTM D 4355

60 (0.25) max.

0.2 min.

50 min.

1/ NTPEP results to meet test requirements. Manufacturer shall have public release
status and current reports on laboratory results in Test Data of NTPEP’s DataMine.

2/ Values represent the minimum average roll value (MARYV) in the weaker principle
direction [machine direction (MD) or cross-machine direction (XD)].

3/ Values represent the maximum average roll value.”
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GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE)
Effective: November 1, 2012 Revised: November 1, 2017

Description. This work shall consist of grooving the pavement surface in preparation for the
application of recessed pavement markings.

Equipment. Equipment shall be according to the following.

(a) Preformed Plastic Pavement Marking Installations. The grooving equipment shall have
a free-floating saw blade cutting head equipped with gang-stacked diamond saw blades.
The diamond saw blades shall be of uniform wear and shall produce a smooth textured
surface. Any ridges in the groove shall have a maximum height of 15 mils (0.38 mm).

(b) Liquid and Thermoplastic Pavement Marking Installations. The grooving equipment
shall be equipped with either a free-floating saw blade cutting head or a free-floating
grinder cutting head configuration with diamond or carbide tipped cutters and shall
produce an irregular textured surface.

CONSTRUCTION REQUIREMENTS

General. The Contractor shall supply the Engineer with a copy of the pavement marking
material manufacturer’s recommendations for constructing a groove.

Pavement Grooving Methods. The grooves for recessed pavement markings shall be
constructed using the following methods.

(a) Wet Cutting Head Operation. When water is required or used to cool the cutting head,
the groove shall be flushed with high pressure water immediately following the cut to
avoid build up and hardening of slurry in the groove. The pavement surface shall be
allowed to dry for a minimum of 24 hours prior to the final cleaning of the groove and
application of the pavement marking material.

(b) Dry Cutting Head Operation. When used on HMA pavements, the groove shall be
vacuumed or cleaned by blasting with high-pressure air to remove loose aggregate,
debris, and dust generated during the cutting operation. When used on PCC
pavements, the groove shall be flushed with high pressure water or shot blasted to
remove any PCC particles that may have become destabilized during the grooving
process. If high pressure water is used, the pavement surface shall be allowed to dry for
a minimum of 24 hours prior to the final cleaning of the groove and application of the
pavement marking material.
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Pavement Grooving. Grooving shall not cause ravels, aggregate fractures, spalling or
disturbance of the joints to the underlying surface of the pavement. Grooves shall be cut into
the pavement prior to the application of the pavement marking material. Grooves shall be cut
such that the width is 1in. (25 mm) greater than the width of the pavement marking line as
specified on the plans. Grooves for letters and symbols shall be cut in a square or rectangular
shape so that the entire marking will fit within the limits of the grooved area. The position of the
edge of the grooves shall be a minimum of 2 in. (50 mm) from the edge of all longitudinal joints.
The depth of the groove shall not be less than the manufacturer's recommendations for the
pavement marking material specified, but shall be installed to a minimum depth of 110 mils
(2.79 mm) and a maximum depth of 200 mils (5.08 mm) for pavement marking tapes
thermoplastic markings and a minimum depth of 40 mils (1.02 mm) and a maximum depth of
80 mils (2.03 mm) for liquid markings. The cutting head shall be operated at the appropriate
speed in order to prevent undulation of the cutting head and grooving at an inconsistent depth.

At the start of grooving operations, a 50 ft (16.7 m) test section shall be installed and depth
measurements shall be made at 10 ft (3.3 m) intervals within the test section. The individual
depth measurements shall be within the allowable ranges according to this Article. If it is
determined the test section has not been grooved at the appropriate depth or texture,
adjustments shall be made to the cutting head and another 50 ft (16.7 m) test section shall be
installed and checked. This process shall continue until the test section meets the requirements
of this Article.

For new HMA pavements, grooves shall not be installed within 10 days of the placement of the
final course of pavement.

Final Cleaning. Immediately prior to the application of the pavement marking material or
primer sealer, the groove shall be cleaned with high-pressure air blast.

Method of Measurement. This work will be measured for payment in place, in feet (meter) for
the groove width specified.

Grooving for letter, numbers and symbols will be measured in square feet (square meters).
Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per

square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING,
LETTERS AND SYMBOLS.
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The following shall only apply when preformed plastic pavement markings are to be recessed:

Add the following paragraph after the first paragraph of Article 780.07 of the Standard
Specifications.

“The markings shall be capable of being applied in a grooved slot on new and existing portland
cement concrete and HMA surfaces, by means of a pressure-sensitive, precoated adhesive, or
liquid contact cement which shall be applied at the time of installation. A primer sealer shall be
applied with a roller and shall cover and seal the entire bottom of the groove. The primer sealer
shall be recommended by the manufacturer of the pavement marking material and shall be
compatible with the material being used. The Contractor shall install the markings in the groove
as soon as possible after the primer sealer cures according to the manufacturer's
recommendations. The markings placed in the groove shall be rolled and tamped into the
groove with a roller or tamper cart cut to fit the groove and loaded with or weighing at least 200
Ib (90kg). Vehicle tires shall not be used for tamping. The Contractor shall roll and tamp the
material with a minimum of 6 passes to prevent easy removal or peeling.”

HOT-MIX ASPHALT - LONGITUDINAL JOINT SEALANT (BDE)
Effective: August 1, 2018 Revised: November 1, 2019
Add the following to Article 406.02 of the Standard Specifications.

“(d) Longitudinal Joint Sealant (LUS) .....oooiuiiiiiiiiie e 1032”

Add the following to Article 406.03 of the Standard Specifications.

“(k) Longitudinal Joint Sealant (LJS) Pressure Distributor (Note 2)
() Longitudinal Joint Sealant (LJS) Melter Kettle (Note 3)

Note 2. When a pressure distributor is used to apply the LJS, the distributor shall be
equipped with a heating and recirculating system along with a functioning auger agitating
system or vertical shaft mixer in the hauling tank to prevent localized overheating. The
distributor shall be equipped with a guide or laser system to aid in proper placement of
the LJS application.

Note 3. When a melter kettle is used to transport and apply the LJS, the melter kettle
shall be an oil jacketed double-boiler with agitating and recirculating systems. Material
from the kettle may be dispensed through a pressure feed wand with an applicator shoe
or through a pressure feed wand into a hand-operated thermal push cart.”
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Revise Article 406.06(g)(2) of the Standard Specifications to read:

“(2) Longitudinal Joints. Unless prohibited by stage construction, any HMA lift shall be
complete before construction of the subsequent lift. The longitudinal joint in all lifts
shall be at the centerline of the pavement if the roadway comprises two lanes in
width, or at lane width if the roadway is more than two lanes in width.

When stage construction prohibits the total completion of a particular lift, the
longitudinal joint in one lift shall be offset from the longitudinal joint in the preceding
lift by not less than 3 in. (75 mm). The longitudinal joint in the surface course shall
be at the centerline of the pavement if the roadway comprises two lanes in width, or
at lane width if the roadway is more than two lanes in width.

A notched wedge longitudinal joint shall be used between successive passes of HMA
binder course that has a difference in elevation of greater than 2in. (50 mm)
between lanes on pavement that is open to traffic.

The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm)
vertical notch at the lane line, a 9 to 12in. (230 to 300 mm) wide uniform taper
sloped toward and extending into the open lane, and a second 1 to 1 1/2in. (25 to
38 mm) vertical notch at the outside edge.

The notched wedge longitudinal joint shall be formed by the strike off device on the
paver. The wedge shall then be compacted by the joint roller.

Tack coat shall be applied to the entire surface of the notched wedge joint
immediately prior to placing the adjacent lift of binder. The material shall be
uniformly applied at a rate of 0.05 to 0.1 gal/sq yd (0.2 to 0.5 L/sgq m).

When the use of longitudinal joint sealant (LJS) is specified, the surface to which the
LJS is applied shall be thoroughly cleaned and dry. The LJS may be placed before
or after the tack coat. When placed after the tack coat, the tack shall be fully cured
prior to placement of the LJS.

The LJS shall be applied in a single pass with a pressure distributor, melter kettle, or
hand applied from a roll. At the time of installation, the pavement surface
temperature and the ambient temperature shall be a minimum of 40 °F (4 °C) and
rising.

The LJS shall be applied at a width of 18in. (450 mm) + 1 1/2in. (38 mm) and
centered * 2 in. (£ 50 mm) under the joint of the next HMA lift to be constructed. If
the LJS flows more than 2in. (50 mm) from the initial placement width, LJS
placement shall stop and remedial action shall be taken.
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When starting another run of LJS placement, suitable release paper shall be placed
over the previous application of LJS to prevent doubling up of thickness of LJS.

The application rate of LJS shall be according to the following.

LJS Application Table

Coarse Graded
. Application Rate V Fine Graded
Overlay Thickness (IL-18.%, IL-19.0L, IL-9.5, | Application Rate ¥ | SMA Mixtures 1/
in. (mm) IL-9.5L, IL-4.75) Ib/it (kg/m)
Ib/ft (kg/m)
3/4 (19) 0.88 (1.31)
1(25) 115 (1.71)
1174 (32) 1.31 (1.95) 0.88 (1.31)
11/2 (38) 147 (2.19) 0.95 (1.42) 1.26 (1.88)
13/4 (44) 163 (2.43) 1.03 (1.54) 1.38 (2.06)
2 (50) 1.80 (2.68) 111 (1.65) 151 (2.25)
>21/4 (60) 1.96 (2.92)

1/ The application rate has a surface demand for liquid included within it. The
thickness of the LJS may taper from the center of the application to a lesser
thickness on the edge of the application, provided the correct width and
application rate are maintained.

2/ If the joint is between SMA and either Coarse Graded or Fine Graded, the SMA
rate shall be used.

The Contractor shall furnish to the Engineer a bill of lading for each tanker supplying
material to the project. The application rate of LJS shall be verified within the first
1000 ft (300 m) of the day’s placement and every 12,000 ft (3600 m) thereafter. A
suitable paper or pan shall be placed at a random location in the path of the LJS.
After application of the LJS, the paper or pan shall be picked up, weighed, and the
application rate calculated. The tolerance between the application rate shown in the
LJS Application Table and the calculated rate shall be + 10 percent. The LJS shall
be replaced in the area where the sample was taken.

A 1 gt (1 L) sample shall be taken from the pressure distributor or melting kettle at
the jobsite once for each contract and sent to the Central Bureau of Materials.

The LJS shall be suitable for construction traffic to drive on without pickup or tracking

of the LJS within 30 minutes of placement. If pickup or tracking occurs, LJS
placement shall stop and damaged areas shall be repaired.
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Prior to paving, the Contractor shall ensure the paver end plate and grade control
device is adequately raised above the finished height of the LJS.

The LJS shall not flush to the final surface of the HMA pavement.”

Add the following paragraph after the second paragraph of Article 406.13(b) of the Standard
Specifications.

“Application of longitudinal joint sealant (LJS) will be measured for payment in place in
feet (meters).”

Add the following paragraph after the first paragraph of Article 406.14 of the Standard
Specifications.

“Longitudinal joint sealant will be paid for at the contract unit price per foot (meter) for
LONGITUDINAL JOINT SEALANT.”

Add the following to Section 1032 of the Standard Specifications.

“1032.12 Longitudinal Joint Sealant (LJS). Longitudinal joint sealant (LJS) will be
accepted according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Performance Graded Asphalt Binder Acceptance Procedure” with the following
exceptions: Article 3.1.9 and 3.4.1.4 of the policy memorandum will be excluded. The
bituminous material used for the LJS shall be according to the following table. Elastomers shall
be added to a base asphalt and shall be either a styrene-butadiene diblock or triblock copolymer
without oil extension, or a styrene-butadiene rubber. Air blown asphalt, acid modification, or
other modifiers will not be allowed. LJS in the form of pre-formed rollout banding may also be
used.

Test Test Requirement Test Method
Dynamic shear @ 88°C (unaged), 1.00 min. AASHTO T 315
G*/sin 8, kPa
Creep stiffness @ -18°C (unaged), 300 max.
Stiffness (S), MPa AASHTO T 313
m-value 0.300 min.
Ash, % 1.0-4.0 AASHTO T 111
Elastic Recovery, _ _ _ _ ASTM D 6084
;g(gcm?/l elongation, cut immediately, 70 min. (Procedure A)
Separation of Polymer, ITP Separation of
Difference in °C of the softening point 3 max. Polymer from
(ring and ball) Asphalt Binder”
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE)
Effective: January 1,2018 Revised: March 1, 2019

Description. In addition to those manufactured according to the current standards included in
this contract, manholes, valve vaults, and flat slab tops manufactured prior to March 1, 2019,
according to the previous Highway Standards listed below will be accepted on this contract:

Product Previous Standards

Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-05  602401-04 602401-03
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402-01 602402 602401-03
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-09  602406-08 602406-07
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-07  602411-06 602411-05
Precast Manhole Type A, 8 (2.44 m) Diameter 602416-07  602416-06 602416-05
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-07  602421-06 602421-05
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426-01 602426

Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-04  602501-03 602501-02
Precast Valve Vault Type A, 5’ (1.52 m) Diameter 602506-01 602506 602501-02
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04

The following revisions to the Standard Specifications shall apply to manholes, valve vaults, and
flat slab tops manufactured according to the current standards included in this contract:

Revise Article 602.02(g) of the Standard Specifications to read:
“(g) Structural Steel (NOTE 4) ......eeeeeeiieie e 1006.04

Note 4. All components of the manhole joint splice shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.”

Add the following to Article 602.02 of the Standard Specifications:
“(s) Anchor Bolts and RodS (NOE 5) .......uuuuuuuuriiiiiiiiiiiiiiiiiiiiiiiiiieeeeeeeeeeeeneeeeeeeeeneeneenene 1006.09

Note 5. The threaded rods for the manhole joint splice shall be according to the
requirements of ASTM F 1554, Grade 55, (Grade 380).”

Revise the second paragraph of Article 1042.10 of the Standard Specifications to read:

“Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage
Structures Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top
(Highway Standard 602601) shall be manufactured according to AASHTO M 199 (M 199M),
except as shown on the plans. Additionally, catch basins, inlets, and drainage structures shall
have a minimum concrete compressive strength of 4500 psi (31,000 kPa) at 28 days and
manholes, valve vaults, and reinforced concrete flat slab tops shall have a minimum concrete
compressive strength of 5000 psi (34,500 kPa) at 28 days.”
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MOBILIZATION (BDE)
Effective: April 1, 2020

Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following:
“(a) Upon execution of the contract, 90 percent of the pay item will be paid.
(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of

the pay item will be paid along with any amount bid in excess of six percent of the
original contract amount.”

PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016
Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

ltem Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum RECOVENY ........coovviiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeee 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the
removal operations, such operations shall be resumed the next morning or when weather
permits. In the event of removal equipment failure, such equipment shall be repaired, replaced,
or leased so removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in
pavement surface damage.”
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Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per
square foot (square meter) for PAVEMENT MARKING REMOVAL — GRINDING and/or
PAVEMENT MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.

PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm)
when a high range water-reducing admixture is used. For Class SC, the maximum
slump may be increased to 8 in. (200 mm). For Class PS, the maximum slump may be
increased to 8 1/2in. (215 mm) if the high range water-reducing admixture is the
polycarboxylate type.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2019 Revised: January 1, 2020
Revise Section 669 of the Standard Specifications to read:

“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
regulated substances. This work shall also consist of the removal, transportation, and proper
disposal of underground storage tanks (UST), their contents and associated underground piping
to the point where the piping is above the ground, including determining the content types and
estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all
excavation, storage, and transportation equipment to a work area location. The equipment shall
comply with OSHA and American Petroleum Institute (API) guidelines and shall be furnished in
a clean condition. Clean condition means the equipment does not contain any residual material
classified as a non-special waste, non-hazardous special waste, or hazardous waste. Residual
materials include, but are not limited to, petroleum products, chemical products, sludges, or any
other material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If
the equipment contains any contaminated residual material, decontamination shall be
performed on the equipment as appropriate to the regulated substance and degree of
contamination present according to OSHA and API guidelines. All cleaning fluids used shall be
treated as the contaminant unless laboratory testing proves otherwise.

669.03 Pre-Construction Submittals and Qualifications. Prior to beginning this work, or
working in areas with regulated substances, the Contractor shall submit a “Regulated
Substances Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using
form BDE 2730. The form shall be signed by an lllinois licensed Professional Engineer or
Professional Geologist.

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the
following qualifications.

(a) Regulated Substances Monitoring. Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.
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Qualification for each individual performing regulated substances monitoring shall
require a minimum of one-year of experience in similar activities as those required for
the project.

(b) Underground Storage Tank Removal. Qualification for underground storage tank (UST)
removal work shall require licensing and certification with the Office of the State Fire
Marshall (OSFM) and possession of all permits required to perform the work. A copy of
the permit shall be provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the
work.

The Engineer will require up to 21 calendar days for review of the RSPCP. The review may
involve rejection or revision and resubmittal; in which case, an additional 21 days will be
required for each subsequent review. Work shall not commence until the RSPCP has been
approved by the Engineer. After approval, the RSPCP shall be revised as necessary to reflect
changed conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval.

CONSTRUCTION REQUIREMENTS

669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities at the contract specific work areas. As part of the regulated substances monitoring,
the monitoring personnel shall perform and document the applicable duties listed on form
BDE 2732 “Regulated Substances Monitoring Daily Record (RSMDR)”.

(a) Environmental Observation. Prior to beginning excavation, the Contractor shall mark the
limits of the contract specific work areas. Once work begins, the monitoring personnel
shall be present on-site continuously during the excavation and loading of material.

(b) Field Screening. Field screening shall be performed during the excavation and loading

of material from the contract specific work areas, except for material classified according
to Article 669.05(b)(1) or 669.05(c) where field screening is not required.

566



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

Field screening shall be performed with either a photoionization detector (PID) (minimum
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate,
to monitor for potential contaminants associated with regulated substances. The PID or
FID shall be calibrated on-site, and background level readings taken and recorded dalily,
and as field and weather conditions change. Field screen readings on the PID or FID in
excess of background levels indicates the potential presence of regulated substances
requiring handling as a non-special waste, special waste, or hazardous waste. PID or
FID readings may be used as the basis of increasing the limits of removal with the
approval of the Engineer but shall in no case be used to decrease the limits.

669.05 Regulated Substances Management and Disposal. The management and
disposal of soil and/or groundwater containing regulated substances shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 lll. Adm.
Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC, but still considered within area background levels by the Engineer,
the excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable. If the soils cannot be utilized within the right-of-way, they shall be managed
and disposed of at a landfill as a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA)
County identified in 35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of at a clean construction and demolition debris (CCDD)
facility or an uncontaminated soil fill operation (USFO) within an MSA County
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC
within the Chicago corporate limits, the excavated soil can be utilized within the right-
of-way as embankment or fill, when suitable, or managed and disposed of off-site at
a CCDD facility or an USFO within an MSA County excluding Chicago or within the
Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.
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(4) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable, or managed and disposed of off-site at a CCDD facility or an USFO within
an MSA County excluding Chicago provided the pH of the soil is within the range of
6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special
waste or hazardous waste, as determined by the Engineer, the soil shall be
managed and disposed of at a landfill as a non-special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant
to 351l. Admin. Code 721, contains radiological constituents, or the Engineer
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1)
through (a)(5) above, the soil shall be managed and disposed of off-site as a special
waste or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable, or managed and disposed of off-site according to Article 202.03. However, the
excavated soil cannot be taken to a CCDD facility or an USFO for any of the following
reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.
(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential. When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 lll. Admin.
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site according to
Article 202.03. However, the excavated soil cannot be taken to a CCDD facility or an
USFO.
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(d) Groundwater. When groundwater analytical results indicate the detected levels are
above Appendix B, Table E of 35Ill. Admin. Code 742, the most stringent Tier 1
Groundwater Remediation Objectives for Groundwater Component of the Groundwater
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as
a special waste or hazardous waste as applicable. Special waste groundwater shall be
containerized and trucked to an off-site treatment facility, or may be discharged to a
sanitary sewer or combined sewer when permitted by the local sewer authority.
Groundwater discharged to a sanitary sewer or combined sewer shall be pre-treated to
remove particulates and measured with a calibrated flow meter to comply with applicable
discharge limits. A copy of the permit shall be provided to the Engineer prior to
discharging groundwater to the sanitary sewer or combined sewer.

Groundwater encountered within trenches may be managed within the trench and
allowed to infiltrate back into the ground. If the groundwater cannot be managed within
the trench, it may be discharged to a sanitary sewer or combined sewer when permitted
by the local sewer authority, or it shall be containerized and trucked to an off-site
treatment facility as a special waste or hazardous waste. The Contractor is prohibited
from discharging groundwater within the trench through a storm sewer. The Contractor
shall install backfill plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater
contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width
and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but shall
be entirely cohesive soil or any class of concrete. The Contractor shall provide test data
that the material has a permeability of less than 107 cm/sec according to ASTM D 5084,
Method A or per another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter. Should releases of contaminated material to the environment occur
(i.e., spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in
the appropriate storage containers as previously specified. Clean-up shall include, but not be
limited to, sampling beneath the material staging area to determine complete removal of the
spilled material.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and
sidewall faces, within the areas designated for protection.

The Contractor shall obtain all documentation including any permits and/or licenses required
to transport the material containing regulated substances to the disposal facility. The Contractor
shall coordinate with the Engineer on the completion of all documentation. The Contractor shall
make all arrangements for collection and analysis of landfill acceptance testing. The Contractor
shall coordinate waste disposal approvals with the disposal facility.

569



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

The Contractor shall provide the Engineer with all transport-related documentation within
two days of transport or receipt of said document(s). For management of special or hazardous
waste, the Contractor shall provide the Engineer with documentation that the Contractor is
operating with a valid lllinois special waste transporter permit at least two weeks before
transporting the first load of contaminated material.

Transportation and disposal of material classified according to Article 669.05(a)(5) or
669.05(a)(6) shall be completed each day so that none of the material remains on-site by the
close of business, except when temporary staging has been approved.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number provided by the Bureau of
Design and Environment. An authorized representative of the Department shall sign all
manifests for the disposal of the contaminated material and confirm the Contractor's transported
volume. Any waste generated as a non-special waste may be managed off-site without a
manifest, a special waste transporter, or a generator number.

The Contractor shall select a landfill permitted for disposal of the contaminant within the
State of lllinois. The Department will review and approve or reject the facility proposed by the
Contractor to use as a landfill. The Contractor shall verify whether the selected disposal facility
is compliant with those applicable standards as mandated by their permit and whether the
disposal facility is presently, has previously been, or has never been, on the United States
Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource
Conservation and Recovery Act (RCRA) List of Violating Facilities. The use of a Contractor
selected landfill shall in no manner delay the construction schedule or alter the Contractor's
responsibilities as set forth.

669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:

(1) a potentially infectious medical waste;

(2) a hazardous waste as defined in 35 Ill. Admin. Code 721;

(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m)
of 35 Ill. Admin. Code 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

570



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to
40 CFR Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 lll. Admin. Code 728.107 under land disposal restrictions of
35 Ill. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section22.29 of the
Environmental Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has
been stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information. All information used to determine the waste is not a special
waste shall be attached to the certification. The information shall include but not be
limited to:

(1) the means by which the generator has determined the waste is not a hazardous
waste;

(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
(5) a description of the process generating the waste; and
(6) relevant material safety data sheets.

669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’'s option.  Soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Temporary staging shall be accomplished within the right-of-way and the Contractor’s
means and methods shall be described in the approved or amended RSPCP. Staging areas
shall not be located within 200 feet (61 m) of a public or private water supply well; nor within
100 feet (30 m) of sensitive environmental receptor areas, including wetlands, rivers, streams,
lakes, or designated habitat zones.
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The method of staging shall consist of containerization or stockpiling as applicable for the
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material. Materials of
different classifications shall be staged separately with no mixing or co-mingling.

When containers are used, the containers and their contents shall remain intact and
inaccessible to unauthorized persons until the manner of disposal is determined. The
Contractor shall be responsible for all activities associated with the storage containers including,
but not limited to, the procurement, transport, and labeling of the containers. The Contractor
shall not use a storage container if visual inspection of the container reveals the presence of
free liquids or other substances that could cause the waste to be reclassified as a hazardous or
special waste.

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or
tarps secured using weights or tie-downs. Perimeter berms or diversionary trenches shall be
provided to contain and collect for disposal any water that drains from the soil. Stockpiles shall
be managed to prevent or reduce potential dust generation.

When staging non-special waste, special waste, or hazardous waste, the following
additional requirements shall apply:

(a) Non-Special Waste. When stockpiling soil classified according to Article 669.05(a)(1) or
669.05(a)(5), an impermeable surface barrier between the materials and the ground
surface shall be installed. The impermeable barrier shall consist of a minimum 20-mil
plastic liner material and the surface of the stockpile area shall be clean and free of
debris prior to placement of the liner. Measures shall also be taken to limit or discourage
access to the staging area.

(b) Special Waste and Hazardous Waste. Soil classified according to Article 669.05(a)(6)
shall not be stockpiled but shall be containerized immediately upon generation in
containers, tanks or containment buildings as defined by RCRA, Toxic Substances
Control Act (TSCA), and other applicable State or local regulations and requirements,
including 35 Ill. Admin. Code Part 722, Standards Applicable to Generators of
Hazardous Waste.

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct
access to the area, and all required regulatory identification signs applicable to a staging
area containing special waste or hazardous waste shall be deployed.

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete
surface. Containers shall be in good condition and free of leaks, large dents, or severe
rusting, which may compromise containment integrity. Containers must be constructed
of, or lined with, materials that will not react or be otherwise incompatible with the
hazardous or special waste contents. Containers used to store liquids shall not be filled
more than 80 percent of the rated capacity. Incompatible wastes shall not be placed in
the same container or comingled.
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All containers shall be legibly labeled and marked using pre-printed labels and
permanent marker in accordance with applicable regulations, clearly showing the date of
waste generation, location and/or area of waste generation, and type of waste. The
Contractor shall place these identifying markings on an exterior side surface of the
container.

Storage containers shall be kept closed, and storage pads covered, except when access
is needed by authorized personnel.

Special waste and hazardous waste shall be transported and disposed within 90 days
from the date of generation.

669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is
considered an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm.
Code Part 176). Ownership of the UST refers to the Department's owning title to the UST
during storage, use or dispensing of regulated substances. The Department may be considered
an "operator" of the UST if it has control of, or has responsibility for, the daily operation of the
UST. The Department may however voluntarily undertake actions to remove an UST from the
ground without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST. If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the
Department. The Department’'s Office of Chief Counsel (OCC) will review all UST removal
permits prior to submitting any removal permit to the OSFM. If the Department is not the
“owner” or “operator” of the UST then it will not register the UST or pay any registration fee.

The Contractor shall be responsible for obtaining permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 Ill. Admin. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal. Removal,
transport, and disposal of the UST shall be according to the applicable portions of the latest
revision of the "American Petroleum Institute (APl) Recommended Practice 1604".
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The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The
Contractor shall remove as much of the regulated substance from the UST system as
necessary to prevent further release into the environment. All contents within the tank shall be
removed, transported and disposed of, or recycled. The tank shall be removed and rendered
empty according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated
area in accordance with 35 lll. Admin. Code Part 734.210(h) after the required backfill has been
removed during the initial response action, to determine the level of contamination remaining in
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the
OSFM'’s inspector, or confirmation by analytical results, the Contractor shall notify the Engineer
and the District Environmental Studies Unit (DESU). Upon confirmation of a release of
contaminants and notifications to the Engineer and DESU, the Contractor shall report the
release to the lllinois Emergency Management Agency (IEMA) (e.g., by telephone or electronic
mail) and provide them with whatever information is available (“owner” or “operator” shall be
stated as the past registered “owner” or “operator”, or the IDOT District in which the tank is
located and the DESU Manager).

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank;

(b) ldentify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the tank excavation zone and entered into
subsurface structures (such as sewers or basements).

The tank excavation shall be backfilled according to applicable portions of Sections 205,
208, and 550 with a material that will compact and develop stability. All uncontaminated
concrete and soil removed during tank extraction may be used to backfill the excavation, at the
discretion of the Engineer.

After backfilling the excavation, the site shall be graded and cleaned.
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669.09 Regulated Substances Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a “Regulated Substances Final Construction
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments. The form
shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.

669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using
the maximum width of trench permitted by the Specifications and the actual depth of the trench,
with a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a
Regulated Substances Pre-Construction Plan will be paid for at the contract lump sum price for
REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN.

Regulated substances monitoring, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest
0.5 calendar day, for REGULATED SUBSTANCES MONITORING.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of UST removal, soil excavation, soil and content sampling, the management of
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per
each for UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.
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The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKFILL PLUGS.

Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04. The Department will
not be responsible for any additional costs incurred, if mismanagement of the staging area,
storage containers, or their contents by the Contractor results in excess cost expenditure for
disposal or other material management requirements.

Payment for accumulated stormwater removal and disposal will be according to
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond
the specified areas, with the Engineer's prior written approval, will be according to
Article 109.04.

When the waste material for disposal requires sampling for landfill disposal acceptance, the
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint
filter test. The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final
Construction Report will be paid for at the contract lump sum price REGULATED
SUBSTANCES FINAL CONSTRUCTION REPORT.”
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SILT FENCE, INLET FILTERS, GROUND STABILIZATION AND RIPRAP FILTER FABRIC
(BDE)

Effective: November 1, 2019 Revised: April 1,
2020

Revise Article 280.02(m) and add Article 280.02(n) so the Standard Specifications read:

(m)Above Grade Inlet Filter (Fitted)
1081.15())
(n) Above Grade Inlet Filter (NON-Fitted) ... 1081.15(k)”

Revise the last sentence of the first paragraph in Article 280.04(c) of the Standard
Specifications to read:

The protection shall be constructed with hay or straw bales, silt filter fence, above
grade inlet filters (fitted and non-fitted), or inlet filters.

Revise the first sentence of the second paragraph in Article 280.04(c) of the Standard
Specifications to read:

“When above grade inlet filters (fitted and non-fitted) are specified, they shall be of
sufficient size to completely span and enclose the inlet structure.”

Revise Article 1080.02 of the Standard Specifications to read:

1080.02 Geotextile Fabric. The fabric for silt filter fence shall consist of
woven fabric meeting the requirements of AASHTO M 288 for unsupported silt fence.

The fabric for ground stabilization shall consist of woven yarns or nonwoven filaments of
polyolefins or polyesters. Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class
1 according to AASHTO M 288.
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The physical properties for silt fence and ground stabilization fabrics shall be according to the
following.

PHYSICAL PROPERTIES

Silt Fence Ground Ground
» Stabilization Stabilization
Woven Woven 2 Nonwoven 2
Grab Strength, Ib (N) ¥ 123 (550) MD oy oy
ASTM D 4632 101 (450) XD 247 (1100) min. 202 (900) min.
Elongation/Grab Strain, % 49 max. 49 max. 50 min.

ASTM D 4632 ¥
Trapezoidal Tear Strength, Ib (N)
ASTM D 4533 ¥

- 90 (400) min. | 79 (350) min.

Puncture Strength, Ib (N)

ASTM D 6241 & - 494 (2200) min. | 433 (1925) min.

Apparent Opening Size, Sieve No. (mm)

ASTM D 4751 ¥ 30 (0.60) max. | 40 (0.43) max. | 40 (0.43) max.

Permittivity, sec™ -

ASTM D 4491 0.05 min.

Ultraviolet Stability, % retained strength

after 500 hours of exposure 70 min. 50 min. 50 min.
ASTM D 4355

1/ NTPEP results or manufacturer’s certification to meet test requirements.

2/ NTPEP results to meet test requirements. Manufacturer shall have public release
status and current reports on laboratory results in Test Data of NTPEP’s DataMine.

3/ MD = Machine direction. XD = Cross-machine direction.

4/ Values represent the minimum average roll value (MARV) in the weaker principle
direction, MD or XD.

5/ Values represent the maximum average roll value.”
Revise Article 1080.03 of the Standard Specifications to read:

1080.03 Filter Fabric. The filter fabric shall consist of woven yarns or
nonwoven filaments of polyolefins or polyesters. Woven fabrics shall be Class 3 for riprap
gradations RR 4 and RR 5, and Class 2 for RR6 and RR 7 according to AASHTO M 288.
Woven slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape-like character) shall
not be permitted. Nonwoven fabrics shall be Class 2 for riprap gradations RR 4 and RR 5, and
Class 1 for RR 6 and RR 7 according to AASHTO M 288. After forming, the fabric shall be
processed so that the yarns or filaments retain their relative positions with respect to each other.
The fabric shall be new and undamaged.

578



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

The filter fabric shall be manufactured in widths of not less than 6 ft (2 m). Sheets of fabric
may be sewn together with thread of a material meeting the chemical requirements given for the
yarns or filaments to form fabric widths as required. The sheets of filter fabric shall be sewn
together at the point of manufacture or another approved location.

The filter fabric shall be according to the following.

PHYSICAL PROPERTIES
Gradation Nos. Gradation Nos.
RR 4 & RR 5 RR6 & RR7

Woven Nonwoven Woven Nonwoven
Grab Strength, Ib (N) 180 (800) 157 (700) 247 (1100) 202 (900)
ASTM D 4632 % min. min. min. min.
ig?&aaozég;as Strain, % 49 max. 50 min. 49 max. 50 min.
Trapezoidal Tear Strength, Ib (N) | 67 (300) 56 (250) 90 (400) 79 (350)
ASTM D 4533 % min. min. min. min.
Puncture Strength, Ib (N) 370 (1650) 309 (1375) 494 (2200) 433 (1925)
ASTM D 6241 % min. min. min. min.
Ultraviolet Stability, % retained
strength after 500 hours of 50 min.
exposure - ASTM D 4355

1/ NTPEP results to meet test requirements. Manufacturer shall have public release
status and current reports on laboratory results in Test Data of NTPEP’s DataMine.

2/ Values represent the minimum average roll value (MARV) in the weaker principle
direction [machine direction (MD) or cross-machine direction (XD)].

As determined by the Engineer, the filter fabric shall meet the requirements noted in the
following after an onsite investigation of the soil to be protected.

Soil by Weight (Mass) Passing

Apparent Opening Size,

Permittivity, sec™

the No. 200 sieve (75 um), % Sieve No. (mm) - ASTM D 4751 " ASTM D 4491
49 max. 60 (0.25) max. 0.2 min.
50 min. 70 (0.22) max. 0.1 min.

1/ Values represent the maximum average roll value.”
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Revise Article 1081.15(h)(3)a of the Standard Specifications to read:

a. Inner Filter Fabric Bag. The inner filter fabric bag shall be constructed of woven
yarns or nonwoven filaments made of polyolefins or polyesters with a minimum
silt and debris capacity of 2.0 cu ft (0.06 cu m). Woven fabric shall be Class 3
and nonwoven fabric shall be Class 2 according to AASHTO M 288. The fabric

bag shall be according to the following.

PHYSICAL PROPERTIES

Woven Nonwoven

Grab Strength, Ib (N)
ASTM D 4632 "

180 (800) min. 157 (700) min.

Elongation/Grab Strain, %
ASTM D 4632 "

49 max. 50 min.

Trapezoidal Tear Strength, Ib (N)
ASTM D 4533 "

67 (300) min. 56 (250) min.

Puncture Strength, Ib (N)
ASTM D 6241 "

370 (1650) min. | 309 (1375) min.

Apparent Opening Size, Sieve No. (mm)
ASTM D 4751 2

60 (0.25) max.

Permittivity, sec
ASTM D 4491

2.0 min.

Ultraviolet Stability, % retained strength after

500 hours of exposure — ASTM D 4355

70 min.

1/ Values represent the minimum average roll value (MARV) in the weaker principle
direction [machine direction (MD) or cross-machine direction (XD)].

2/ Values represent the maximum average roll value.”

Revise Article 1081.15(i)(1) of the Standard Specifications to read:

“(i) Urethane Foam/Geotextile. Urethane foam/geotextile shall be triangular shaped having
a minimum height of 10 in. (250 mm) in the center with equal sides and a minimum

20 in. (500 mm) base.

The triangular shaped inner material shall be a low density

urethane foam. The outer geotextile fabric cover shall consist of woven yarns or
nonwoven filaments made of polyolefins or polyesters placed around the inner material
and shall extend beyond both sides of the triangle a minimum of 18in. (450 mm).
Woven filter fabric shall be Class 3 and nonwoven filter fabric shall be Class 2 according
to AASHTO M 288.
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(1) The geotextile shall meet the following properties.

PHYSICAL PROPERTIES

Woven Nonwoven
géa}rbMSge‘[‘gggq',b (N) 180 (800) min. | 157 (700) min.
Eg?ﬁﬂagozég;as Strain, % 49 max. 50 min.
I\g{’&zgii%':sgeﬁr Strength, 1b (N) 67 (300) min. | 56 (250) min.
igﬁ“{f ggﬁngth, I (N) 370 (1650) min. | 309 (1375) min.

Apparent Opening Size, Sieve No. (mm)

ASTM D 4751 ? 30 (0.60) max.

Permittivity, sec

ASTM D 4491 2.0 min.

Ultraviolet Stability, % retained strength after

500 hours of exposure — ASTM D 4355 70 min.

1/ Values represent the minimum average roll value (MARV) in the weaker principle
direction [machine direction (MD) or cross-machine direction (XD)].

2/ Values represent the maximum average roll value.”
Add the following to Article 1081.15(i) of the Standard Specifications.
“(8) Certification. The manufacturer shall furnish a certificate with each shipment of
urethane foam/geotextile assemblies stating the amount of product furnished and
that the material complies with these requirements.”

Revise the title and first sentence of Article 1081.15(j) of the Standards Specifications to read:

“(j) Above Grade Inlet Filters (Fitted). Above grade inlet filters (fitted) shall consist of a rigid
polyethylene frame covered with a fitted geotextile filter fabric.”
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Revise Article 1081.15(j)(2) of the Standard Specifications to read:

(2) Fitted Geotextile Filter Fabric. The fitted geotextile filter fabric shall consist of woven
yarns or nonwoven filaments made of polyolefins or polyesters. Woven filter fabric
shall be Class3 and nonwoven filter fabric shall be Class?2 according to
AASHTO M 288. The filter shall be fabricated to provide a direct fit to the frame.
The top of the filter shall integrate a coarse screen with a minimum apparent opening
size of 1/2 in. (13 mm) to allow large volumes of water to pass through in the event of
heavy flows. The filter shall have integrated anti-buoyancy pockets capable of
holding a minimum of 3.0 cu ft (0.08 cu m) of stabilization material. Each filter shall
have a label with the following information sewn to or otherwise permanently
adhered to the outside: manufacturer’'s name, product name, and lot, model, or serial
number. The fitted geotextile filter fabric shall be according to the table in Article
1081.15(h)(3)a above.”

Add Article 1081.15(k) to the Standard Specifications to read:

“(k) Above Grade Inlet Filters (Non-Fitted). Above grade inlet filters (non-fitted) shall consist
of a geotextile fabric surrounding a metal frame. The frame shall consist of either a) a
circular cage formed of welded wire mesh, or b) a collapsible aluminum frame, as
described below.

(1) Frame Construction.

a) Welded Wire Mesh Frame. The frame shall consist of 6in. x 6 in. (150 mm x
150 mm) welded wire mesh formed of #10 gauge (3.42 mm) steel conforming to
ASTM A 185. The mesh shall be 30 in. (750 mm) tall and formed into a 42 in.
(1.05 m) minimum diameter cylinder.

b) Collapsible Aluminum Frame. The collapsible aluminum frame shall consist of
grade 6036 aluminum. The frame shall have anchor lugs that attach it to the inlet
grate, which shall resist movement from water and debris. The collapsible joints
of the frame shall have a locking device to secure the vertical members in place,
which shall prevent the frame from collapsing while under load from water and
debris.

(2) Geotextile Fabric. The geotextile fabric shall consist of woven yarns or nonwoven
flaments made of polyolefins or polyesters. The woven filter fabric shall be a
Class 3 and the nonwoven filter fabric shall be a Class2 according to
AASHTO M 288. The geotextile fabric shall be according to the table in Article
1081.15(h)(3)a above.
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(3) Geotechnical Fabric Attachment to the Frame.

a) Welded Wire Mesh Frame. The woven or nonwoven geotextile fabric shall be
wrapped 3 in. (75 mm) over the top member of a 6 in. x 6 in. (150 mm x 150 mm)
welded wire mesh frame and secured with fastening rings constructed of wire
conforming to ASTM A 641, A 809, A370, and A938 at 6in. (150 mm) on
center. The fastening rings shall penetrate both layers of geotextile and securely
close around the steel mesh. The geotextile shall be secured to the sides of the
welded wire mesh with fastening rings at a spacing of 1 per sqft (11 per sq m)
and securely close around a steel member.

b) Collapsible Aluminum Frame. The woven or nonwoven fabric shall be secured to
the aluminum frame along the top and bottom of the frame perimeter with strips
of aluminum secured to the perimeter member, such that the anchoring system
provides a uniformly distributed stress throughout the geotechnical fabric.

(4) Certification. The manufacturer shall furnish a certificate with each shipment of
above grade inlet filter assemblies stating the amount of product furnished and that
the material complies with these requirements.”

STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used
in the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.
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Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPly — MPIL

Where: MPIw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI. = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price,. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIu will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.
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Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPly in excess of five percent, as calculated
by:

Percent Difference = {(MPIl. — MPIu) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.

Attachment
ltem Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)

Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 23 Ib/ft (34 kg/m)

Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 32 Ib/ft (48 kg/m)

Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights

(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars 6 Ib (3 kg) each
Mesh Reinforcement 63 1b/100 sq ft (310 kg/sq m)
Guardrail

Steel Plate Beam Guardrail, Type A w/steel posts 20 Ib/ft (30 kg/m)

Steel Plate Beam Guardrail, Type B w/steel posts 30 Ib/ft (45 kg/m)

Steel Plate Beam Guardrail, Types A and B w/wood posts 8 Ib/ft (12 kg/m)

Steel Plate Beam Guardrail, Type 2 305 Ib (140 kg) each

Steel Plate Beam Guardrail, Type 6 1260 Ib (570 kg) each

Traffic Barrier Terminal, Type 1 Special (Tangent) 730 Ib (330 kg) each

Traffic Barrier Terminal, Type 1 Special (Flared) 410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms

Traffic Signal Post

Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5—16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2m)

Light Pole w/Mast Arm, 55 - 60 ft (16.5— 18 m)

Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)

Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)

Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 I/t (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/t (119 kg/m)

Metal Railings (excluding wire fence)

Steel Railing, Type SM 64 Ib/ft (95 kg/m)
Steel Railing, Type S-1 39 Ib/ft (58 kg/m)
Steel Railing, Type T-1 53 Ib/ft (79 kg/m)
Steel Bridge Rail 52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE)

Effective: January 1, 2019

Revise the first three paragraphs of Article 1006.25 of the Standard Specifications to read:
“1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,

and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a

Type Il galvanized coating.

Steel plates for mounting guardrail on existing culverts shall be according to
AASHTO M 270 Grade 36 (M 270M Grade 250) and zinc coated according to AASHTO M 111.

The Department will accept guardrail based on the “Brand Registration and Guarantee”

requirements of AASHTO M 180 and the manufacturer shall be listed as compliant through the
NTPEP Program. The Department will maintain a qualified product list.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"
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SURFACE TESTING OF HOT-MIX ASPHALT OVERLAYS (BDE)
Effective: January 1, 2013 Revised: August 1, 2019
Revise Article 406.03(h) of the Standard Specifications to read:
“(h) Pavement Surface Test EQUIPMENT .........oeiiiiiiiii e 1101.10”

Revise Article 406.11 of the Standard Specifications to read:

“406.11 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 407.09, except as follows:

One wheel track shall be tested per lane. Testing shall be performed 3 ft (1 m) from and
parallel to the edge of the lane away from traffic.

SMOOTHNESS ASSESSMENT SCHEDULE (HMA Overlays)
High-Speed Mainline Pavement Low-Speed Mainline Pavement
Profile Index Profile Index Assessment
. . . . per sublot
in./mile (mm/km) in./mile (mm/km)
6.0 (95) or less 15.0 (240) or less +$150.00
>6.0 (95) to 10.0 (160) >15.0 (240) to 25.0 (400) +$80.00
>10.0 (160) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00
>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00
Greater than 40.0 (635) Greater than 65.0 (1025) -$300.00”
TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012 Revised: April 1,2017
Revise Article 703.02 of the Standard Specifications to read:
“703.02 Materials. Materials shall be according to the following.
(a) Pavement Marking Tape, Type l and Type Il ........c.oooeiiiiiiiieeen 1095.06
(b) Paint Pavement Markings .......coooviiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeee e 1095.02
(c) Pavement Marking Tape, TYPE IV ... e 1095.11”
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Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type Ill or Type IV marking tape shall
be used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”

Revise Article 703.07 of the Standard Specifications to read:
“703.07 Basis of Payment. This work will be paid for as follows.

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

b) Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING
LETTERS AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Il or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Ill or PAVEMENT MARKING TAPE, TYPE IV
of the line width specified and at the contract unit price per square feet (square meter)
for PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”

Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned
markings shall consist of a white or yellow tape with wet retroreflective media incorporated to
provide immediate and continuing retroreflection during both wet and dry conditions. The tape
shall be manufactured without the use of heavy metals including lead chromate pigments or
other similar, lead-containing chemicals.
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The white and yellow Type IV marking tape shall meet the Type IIl requirements of
Article 1095.06 and the following.

(a)

Composition. The retroreflective pliant polymer pavement markings shall consist of a
mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be
substantially free of exposed beads or particles.

Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type Il tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R.

Color R. 1.05/88.76
White 300
Yellow 200

(c)

(d)

Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and a two degree observer angle.
The color instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59

*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530

y 0.470 0.438 0.425 0.456

Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 3083.
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(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit
a notarized certification from an independent laboratory, together with the results of all
tests, stating that the material meets the requirements as set forth herein. The
certification test report shall state the lot tested, manufacturer's name, and date of
manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”

TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019

Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top
stripe being fluorescent orange. If non-reflective spaces are left between the stripes, the
spaces shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 Ib for 18 in. (2 kg for
450 mm), 7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a
minimum of 60 percent of the total weight in the base. Cones taller than 36 in. shall be
weighted per the manufacturer’s specifications such that they are not moved by wind or
passing traffic.”

591



FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current
driver's license and a current flagger certification I1.D. card. For non-drivers, the lllinois
Identification Card issued by the Secretary of State will meet the requirement for a current
driver’s license. This certification requirement may be waived by the Engineer for emergency
situations that arise due to actions beyond the Contractor's control where flagging is needed to
maintain safe traffic control on a temporary basis. Spotters are defined as certified flaggers that
provide support to workers by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall
be identifiable by workers so they can take evasive action when necessary. Other types of
garments may be substituted for the vest as long as the garments have a manufacturer’s tag
identifying them as meeting the ANSI Class 2 requirement. The longitudinal placement of the
flagger may be increased up to 100 ft (30 m) from that shown on the plans to improve the
visibility of the flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has
been stopped. Spotters shall not encroach on the open lane of traffic, nor interact with or
control the flow of traffic.

For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or
fluorescent orange and fluorescent yellow/green apparel meeting the requirements of
ANSI/ISEA 107-2004 or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.

Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be
obtained by using portable two-way radios or walkie-talkies.
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The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.

(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal
number of lanes on a multilane pavement with a posted speed limit greater than 40 mph
and the workers are present, but not separated from the traffic by physical barriers, a
flagger or spotter shall be furnished as shown on the plans. Flaggers shall warn and
direct traffic. Spotters shall monitor traffic conditions and warn workers of errant
approaching vehicles or other hazardous conditions as they occur. One flagger will be
required for each separate activity of an operation that requires frequent encroachment
in a lane open to traffic. One spotter will be required for each separate activity with
workers near the edge of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane
closure on two-lane, two-way pavement.”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 5. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.
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The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the Contractor shall
specify the starting time for training in each of the classifications. The Contractor will be
credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The Contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the Contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of
training given an employee on this contract in accordance with an approved training program.
As approved by the Engineer, reimbursement will be made for training of persons in excess of
the number specified herein. This reimbursement will be made even though the Contractor
receives additional training program funds from other sources, provided such other source does
not specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’'s equal employment opportunity (EEQO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to
promote the increased employment of minority groups, disadvantaged persons and women in
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship
Training Program Graduate (TPG) special provision (Special Provision) is to place these
certified program graduates on the project site for this Contract in order to provide the graduates
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must
make every reasonable effort to recruit and employ certified TPG trainees to the extent such
individuals are available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made
even though the Contractor or subcontractor may also receive additional training program funds
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving
reimbursement from another entity through another program, such as IDOT through the TPG
program. With regard to any IDOT funded construction training program other than TPG,
however, additional reimbursement for other IDOT programs will not be made beyond the TPG
Program described in this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG
trainee’s employment end in advance of the completion of the Contract, the Contractor must
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee
involvement terminated, the hours completed by the TPG trainee on the Contract, and the
number of hours for which the incentive payment provided under this Special Provision will be,
or has been claimed for the separated TPG trainee.
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Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer
that document its contractual performance under and compliance with this Special Provision.
Finally, through participation in the Program and reimbursement of wages, the Contractor is not
relieved of, and IDOT has not waived, the requirements of any federal or state labor or
employment law applicable to TPG workers, including compliance with the lllinois Prevailing
Wage Act.

Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE).
The estimated total number of hours, unit price, and total price must be included in the schedule
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of
TPG trainees for which the incentive is available for this contract is 5.

The Department has contracted with several educational institutions to provide screening,
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business
and Workforce Diversity (IDOT OBWD), Room 319, lllinois Department of Transportation, 2300
S. Dirksen Parkway, Springfield, lllinois 62764. Prior to commencing construction with the
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to
be trained in each selected work classification, proof that that the TPG trainee(s) has
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of
Apprenticeship Training, and the start date for training in each of the applicable work
classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a
full journeyworker in the type of trade or job classification involved. During the course of
performance of the Contract, the Contractor may seek approval from the IDOT District EEO
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor
must also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.
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Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort
to enroll TPG trainees by recruitment through the Program participant educational institutions to
the extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement
of $15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some
minimal off-site training is permissible as long as the offsite training is an integral part of the
work of the contract, and does not compromise or conflict with the required on-site training that
is central to the purpose of the Program. No individual may be employed as a TPG trainee in
any work classification in which he/she has previously successfully completed a training
program leading to journeyman status in any trade, or in which he/she has worked at a
journeyman level or higher.

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1,2016

Description. This work shall consist of designing, producing and constructing Warm Mix
Asphalt (WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be
according to Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as
modified herein. In addition, any references to HMA in the Standard Specifications, or the
special provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.
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Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
* 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.
Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only
be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”
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Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.
This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.
WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.
The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.
Any costs associated with providing weekly DBE trucking reports shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary Sign SUPPOMS ......ceeiiiiiiiieiiiiiie et 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20

degrees of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”
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Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

701.15 Traffic Control Devices. For devices that must meet crashworthiness
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and
Category 3 device used on the contract. The self-certification or letter shall provide information
for the set-up and use of the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

‘ 1106.02 Devices. Work zone traffic control devices and combinations of devices
shall meet crashworthiness standards for their respective categories. The categories are as
follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or
MASH 2009, may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant;
however, there are currently no crash tested devices in this category, so it remains exempt from
the NCHRP 350 or MASH compliance requirement.
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For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use

(k)

at Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal
to 45 mph.

Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic
shell designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s
qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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MENTOR-PROTEGE PROGRAM
Effective: June 1, 2007 Revised: February 1, 2013

Eligibility. This contract is eligible for the Department’s Mentor-Protégé Program for those
bidders with an approved Mentor-Protégé Development Plan.

In order for a Mentor-Protégé relationship to be recognized as part of this contract, the Protégé
shall be used as a subcontractor and a Mentor-Protégé Agreement for Contract Assistance and
Training shall be fully executed and approved. The Mentor-Protégé Agreement for Contract
Assistance and Training shall be completed on the form provided by the Department and
submitted with the DBE Utilization Plan for approval by the Department. If approved, the
Mentor-Protégé Agreement for Contract Assistance and Training shall become part of the
contract. In the event the Mentor-Protégé Agreement for Contract Assistance and Training is
not approved, the contract shall be performed in accordance with the DBE Utilization Plan
exclusive of the Agreement.

DBE Goal Reduction. The DBE participation goal set for this contract may, at the discretion of
the Department, be reduced according to the Mentor-Protégé Program Guidelines when the
Protégé is used as a subcontractor. When submitting the DBE Utilization Plan, the bidder shall
indicate whether the Protégé will be used as a subcontractor and to what extent.

Quarterly Reports. The Mentor shall submit quarterly progress reports as outlined in the
Mentor-Protégé Program Implementation document. The reports shall indicate the progress
toward each of the Plan’s stated goals. The reports shall be signed by an authorized principal
of each firm and submitted to the Engineer of Construction.

Failure to timely submit reports, or submission of incomplete reports may result in dissolution of
relationship.

Reimbursement of Mentor Expenses. The direct and indirect expenses of the Mentor, as

detailed in the approved Mentor-Protégé Agreement for Contract Assistance and Training will
be reimbursed by the Department.
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PROJECT LABOR AGREEMENT
Effective: May 18, 2007 Revised: August 1, 2019

Description. The lllinois Project Labor Agreements Act, 30 ILCS 571, states that the State of
lllinois has a compelling interest in awarding public works contracts so as to ensure the highest
standards of quality and efficiency at the lowest responsible cost. A project labor agreement
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of
employment on a specific project that is intended to support this compelling interest. It has
been determined by the Department that a PLA is appropriate for the project that is the subject
of this contract. The PLA document, provided below, only applies to the construction site for
this contract. It is the policy of the Department on this contract, and all construction projects, to
allow all contractors and subcontractors to compete for contracts and subcontracts without
regard to whether they are otherwise parties to collective bargaining agreements.

Execution of Letter of Assent. A copy of the PLA applicable to this project is included as part
of this special provision. As a condition of the award of the contract, the successful bidder and
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to
the PLA as Exhibit A. The successful bidder shall submit a Subcontractor’'s Contractor Letter of
Assent to the Department prior to the subcontractor’s performance of work on the project. Upon
request, copies of the applicable collective bargaining agreements will be provided by the
appropriate signatory labor organization at the pre-job conference.

Quarterly Reporting. Section 37 of the lllinois Project Labor Agreements Act requires the
Department to submit quarterly reports regarding the number of minorities and females
employed under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly
workforce participation report for all minority and female employees working under the PLA of
this contract. The data shall be reported on Construction Form BC 820, Project Labor
Agreement (PLA) Workforce Participation Quarterly Reporting Form available on the
Department’s website http://www.idot.illinois.gov/Assets/uploads/files/IDOT-
Forms/BC/BC%20820.docx.

The report shall be submitted no later than the 15th of the month following the end of each
quarter (i.e., April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of
Statewide Project Labor Agreement Committee on behalf of each of its affiliated members
(individually and collectively, the “Unions”). This PLA shall apply to Construction Work (as
defined herein) to be performed by IDOT’s Prime Contractor and each of its subcontractors of
whatever tier (“Subcontractor” or “Subcontractors”) on Contract No. (hereinafter, the
“Project”).

1.1

1.2

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”,
30 ILCS 571). It is mutually understood and agreed that the terms and conditions of
this PLA are intended to promote the public interest in obtaining timely and
economical completion of the Project by encouraging productive and efficient
construction operations; by establishing a spirit of harmony and cooperation among
the parties; and by providing for peaceful and prompt settlement of any and all labor
grievances or jurisdictional disputes of any kind without strikes, lockouts, slowdowns,
delays, or other disruptions to the prosecution of the work. The parties acknowledge
the obligations of the Contractors and Subcontractors to comply with the provisions of
the Act. The parties will work with the Contractors and Subcontractors within the
parameters of other statutory and regulatory requirements to implement the Act’s
goals and objectives.

As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing
Construction Work on the Project. The Contractor shall submit a Subcontractor’s
Contractor Letter of Assent to the Department prior to the Subcontractor’s
performance of Construction Work on the Project. Upon request copies of the
applicable collective bargaining agreements will be provided by the appropriate
signatory labor organization consistent with this Agreement and at the pre-job
conference referenced in Article Ill, Section 3.1.
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Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or
subcontract, nor permit any other person, firm, company, or entity to contract or
subcontract for the performance of Construction Work for the Project to any person,
firm, company, or entity that does not agree in writing to become bound for the term of
this Project by the terms of this PLA prior to commencing such work and to the
applicable area-wide collective bargaining agreement(s) with the Union(s) signatory
hereto.

It is understood that the Prime Contractor(s) and each Subcontractor will be
considered and accepted by the Unions as separate employers for the purposes of
collective bargaining, and it is further agreed that the employees working under this
PLA shall constitute a bargaining unit separate and distinct from all others. The parties
hereto also agree that this PLA shall be applicable solely with respect to this Project,
and shall have no bearing on the interpretation of any other collective bargaining
agreement or as to the recognition of any bargaining unit other than for the specific
purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms
and conditions of this PLA and the provisions of any other applicable national, area, or
local collective bargaining agreement, the terms and conditions of this PLA shall
supersede and control. For any work performed under the NTL Articles of Agreement,
the National Stack/Chimney Agreement, the National Cooling Tower Agreement, the
National Agreement of the International Union of Elevator Constructors, and for any
instrument calibration work and loop checking performed under the UA/IBEW Joint
National Agreement for Instrument and Control Systems Technicians, the preceding
sentence shall apply only with respect to Articles I, I, V, VI, and VII.
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Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to
respect the provisions of any other collective bargaining agreements that may now or
hereafter pertain, whether between the Prime Contractor and one or more of the
Unions or between a Subcontractor and one or more of the Unions. Accordingly,
except and to the extent of any contrary provision set forth in this PLA, the Prime
Contractor and each of its Subcontractors agrees to be bound and abide by the terms
of the following in order of precedence: (a) the applicable collective bargaining
agreement between the Prime Contractor and one or more of the Unions made
signatory hereto; (b) the applicable collective bargaining agreement between a
Subcontractor and one or more of the Unions made signatory hereto; or (c) the current
applicable area collective bargaining agreement for the relevant Union that is the
agreement certified by the lllinois Department of Labor for purposes of establishing
the Prevailing Wage applicable to the Project. The Union will provide copies of the
applicable collective bargaining agreements pursuant to part (c) of the preceding
sentence to the Prime Contractor. Assignments by the Contractors or Subcontractors
amongst the trades shall be consistent with area practices; in the event of unresolved
disagreements as to the propriety of such assignments, the provisions of Article VI
shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with
paragraph 1.6 are incorporated herein by reference, and the terms of this PLA shall
be deemed incorporated into such other applicable collective bargaining agreements
only for purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms
of an applicable collective bargaining agreement pursuant to the preceding paragraph,
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as
may be reasonably required by the Union to accomplish such purpose; provided,
however, that such Participation Agreements shall, when applicable to the Prime
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably
necessary to reflect such fact. Upon written notice in the form of a lien of a
Contractor’s or Subcontractor’s delinquency from any applicable fringe benefit fund,
IDOT will withhold from the Contractor’s periodic pay request an amount sufficient to
extinguish any delinquency obligation of the Contractor or Subcontractor arising out of
the Project.
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In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract's terms will be
maintained until a new applicable collective bargaining agreement is ratified. The
wages and fringe benefits included in any new applicable collective bargaining
agreement will apply on and after the effective date of the newly negotiated collective
bargaining agreement, except to the extent wage and fringe benefit retroactivity is
specifically agreed upon by the relevant bargaining parties.

ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and
improvements that constitute the Project. Terms appearing within quotation marks in
the preceding sentence shall have the meaning ascribed to them pursuant to 29 CFR
Part 5 and lllinois labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective
bargaining agreement, equipment or materials used in the Project may be pre-
assembled or pre- fabricated, and there shall be no refusal by the Union to handle,
transport, install, or connect such equipment or materials. Equipment or materials
delivered to the job-site will be unloaded and handled promptly without regard to
potential jurisdictional disputes; any such disputes shall be handled in accordance
with the provisions of this PLA.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.
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The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee
based on race, creed, religion, color, national origin, union activity, age, gender or
sexual orientation and shall comply with all applicable federal, state, and local laws.

In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be
performed by minorities and females on the Project. IDOT shall consider the total hours
to be performed by these underrepresented groups, as a percentage of the workforce,
and create aspirational goals for each Project, based on the level of underutilization
for the service area of the Project (together “Project Employment Objectives”).
IDOT shall provide a quarterly report regarding the racial and gender composition of
the workforce on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established
by the Department. The parties will endeavor to support such training programs to
allow participants to obtain the requisite qualifications for the Project Employment
Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.
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The parties hereto agree that engineering consultants and materials testing
employees, to the extent subject to the terms of this PLA, shall be fully expected to
objectively and responsibly perform their duties and obligations owed to the Department
without regard to the potential union affiliation of such employees or of other
employees on the Project.

This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.

ARTICLE Il - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to
promote harmony, at the request of the Unions a post-award pre-job conference will be
held among the Prime Contractor, all Subcontractors and Union representatives prior
to the start of any Construction Work on the Project. No later than the conclusion of
such pre-job conference, the parties shall, among other matters, provide to one
another contact information for their respective representatives (including name,
address, phone number, facsimile number, e-mail). Nothing herein shall be construed
to limit the right of the Department to discuss or explain the purpose and intent of this
PLA with prospective bidders or other interested parties prior to or following its award
of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VII of this Agreement to a signatory
labor organization shall be made in writing to the Local Union with copies to the local
union’s International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project
site or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the
hours fixed at the time of the pre-job meeting shall prevail.
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Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective
bargaining agreement, employment begins and ends at the Project site; employees
shall be at their place of work at the starting time; and employees shall remain at their
place of work until quitting time.

Except as may be otherwise expressly provided by the applicable collective
bargaining agreement, there shall be no limit on production by workmen, no
restrictions on the full use of tools or equipment, and no restrictions on efficient use of
manpower or techniques of construction other than as may be required by safety
regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising
the setting up of the equipment, making modifications and final alignment, and
performing similar activities that may be reasonably necessary prior to and during the
start-up procedure in order to protect factory warranties. The Prime Contractor or
Subcontractor shall notify the Union representatives in advance of any work at the job-
site by such vendor personnel in order to promote a harmonious relationship between
the equipment vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

611



5.1

5.2

5.3

6.1

6.2

6.3

FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A

PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall
be final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or
discipline any employee who violates the provisions of this Agreement. Such discharge
or discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not
be disturbed. Work at the Project site shall continue without disruption or hindrance of
any kind as a result of a Grievance/Arbitration procedure under this Article.

In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate
the peaceful adjustment of jurisdictional disputes in the building and construction
industry and to prevent waste and unnecessary avoidable delays and expense, and
for the further purpose of at all times securing for the employer sufficient skilled
workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The arbitrator is not authorized to award back pay or any other damages for a miss
assignment of work. Nor may any party bring an independent action for back pay or
any other damages, based upon a decision of an arbitrator.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the
procedures below to resolve jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry.
Further, the Process will be followed for any grievance or dispute arising out of the
interpretation or application of this PLA by the parties except for the prohibition on
attorneys contained in 6.11. All decisions made through the Process are final and
binding upon all parties.
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DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of
the President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or
their designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois
State Federation of Labor (“Federation”) from any liability arising from its action or
inaction and covenant not to sue the Federation, nor its officers, employees, agents or
attorneys.

In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of
the

dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President,
or his/her designee, as the internal jurisdictional authority of that International
Union, shall constitute a final and binding decision and determination as to the
jurisdiction of work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter
shall be referred to the local area Building & Construction Trades Council, which
shall meet with the affected trades within two (2) business days subsequent to
receiving written notice. In the event the parties do not wish to avail themselves of
the local Building & Construction Trades Council, the parties may elect to invoke
the services of their respective International Representatives with no extension of
the time limitations. An agreement reached at this Step shall be final and binding
upon all parties.
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(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon
mutual agreement of all parties may the Administrator extend the hearing for a
period in excess of the time frames contemplated under this Paragraph. Business
days are defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list
of approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and
generally to this Agreement as a whole.

Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec.
6.2 and geographical location of the jurisdictional dispute and upon his/her availability,
and ability to conduct a Hearing within two (2) business days of said notice. The
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she
may elect to only issue a written decision, said decision must be issued within two (2)
business days subsequent to the completion of the Hearing. Copies of all notices,
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing
parties and the lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except
that any party wishing a full opinion and decision beyond the short form decision shall
bear the reasonable fees and costs of such full opinion. The decision of the Arbitrator
shall be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International
Union’s General President whose decision shall be final and binding upon all parties.
In no event shall there be an abandonment of work.
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In rendering a decision, the Arbitrator shall determine:

(a)

(b)

First, whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between National or International Unions to
the dispute or agreements between local unions involved in the dispute,
governs;

Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute,
he shall then consider the established trade practice in the industry and
prevailing practice in the locality. Where there is a previous decision of record
governing the case, the Arbitrator shall give equal weight to such decision of
record, unless the prevailing practice in the locality in the past ten years favors
one craft. Inthat case, the Arbitrator shall base his decision on the prevailing
practice in the locality. Except, that if the Arbitrator finds that a craft has
improperly obtained the prevailing practice in the locality through raiding, the
undercutting of wages or by the use of vertical agreements, the Arbitrator shall
rely on the decision of record and established trade practice in the industry
rather than the prevailing practice in the locality; and,

Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good management are
essential to the well being of the industry, the interests of the consumer or the
past practices of the employer shall not be ignored.

(d) The arbitrator is not authorized to award back pay or any other damages for a

mis-assignment of work. Nor may any party bring an independent action for
back pay or any other damages, based upon a decision of an arbitrator.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not
deemed applicable. The Arbitrator’s decision shall only apply to the Project.
Agreements of Record, for other PLA projects, are applicable only to those parties
signatory to such agreements. Decisions of Record are those that were either attested
to by the former Impartial Jurisdictional Disputes Board or adopted by the National
Arbitration Panel.
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All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may
appear on behalf of the parties. Each party is responsible for arranging for its
witnesses. In the event an Arbitrator’s subpoena is required, the party requiring said
subpoena shall prepare the subpoena for the Arbitrator to execute. Service of the
subpoena upon any witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence
which may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

|. Identification and Stipulation of the Parties

[l.  Unions(s) claiming the disputed work presents its case

[ll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project
manager, owner)

VI. Rebuttal by union(s) claiming the disputed work

VIl. Additional submissions permitted and requested by

Arbitrator VIII.Closing arguments by the parties

All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time totime.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.
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If at any time there is a question as to the jurisdiction of the lllinois Jurisdictional
Dispute Resolution Process, the primary responsibility for any determination of the
arbitrability of a dispute and the jurisdiction of the Arbitrator shall be borne by the
party requesting the Arbitrator to hear the underlying jurisdictional dispute. The
affected party or parties may proceed before the Arbitrator even in the absence or
one or more stipulated parties with the issue of jurisdiction as an additional item to be
decided by the Arbitrator. The Administrator may participate in proceedings seeking a
declaration or determination that the underlying dispute is subject to the jurisdiction
and process of the lllinois Jurisdictional Dispute Resolution Process. In any such
proceedings, the non-prevailing party and/or the party challenging the jurisdiction of
the lllinois Jurisdictional Dispute Resolution Process shall bear all the costs,
expenses and attorneys’ fees incurred by the lllinois Jurisdictional Dispute Resolution
Process and/or its Administrator in establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at
any other contractor’s or supplier’s facility that is necessary to performance of work at
the Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday
shall not, in itself, be deemed an activity that interferes with the routine and timely
prosecution of work on the Project.

Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.
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7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of
employees for which it has no responsibility. The principal officer or officers of
the PLA Committee will immediately instruct, order and use the best efforts of
his office to cause the affiliated union or unions to cease any violations of this
Article. The PLA Committee in its compliance with this obligation shall not
liable for acts of its affiliates. The principal officer or officers of any involved
affiliate will immediately instruct, order or use the best effort of his office to
cause the employees the union represents to cease any violations of this
Article. A union complying with this obligation shall not be liable for
unauthorized acts of employees it represents. The failure of the Contractor to
exercise its rights in any instance shall not be deemed a waiver of its rights in
any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order
and use their best efforts to cause the affiliated union or unions to cease any violations
of this Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its
affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.5.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible
to the party alleged to be in violation and to all other involved parties.
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7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a
hearing within twenty-four (24) hours if it is contended the violation is ongoing,
but not before twenty-four (24) hours after the written notice to all parties
involved as required above.

7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after
the close of the hearing, and may be issued without a written opinion. If any
party desires a written opinion, one shall be issued within fifteen (15) days, but
its issuance shall not delay compliance with, or enforcement of, the Award.
The Permanent Arbitrator may order cessation of the violation of this Article,
and such Award shall be served on all parties by hand or registered mail upon
issuance.

7.5.E Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to
obtain a temporary order enforcing the Permanent Arbitrator’'s Award as issued
under this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s
right to participate in a hearing for a final order of enforcement. The Court’s
order or orders enforcing the Permanent Arbitrator’'s Award shall be served on
all parties by hand or by delivery to their last known address or by registered
mail.

Individuals found to have violated the provisions of this Article are subject to
immediate termination. In addition, IDOT reserves the right to terminate this PLA as to
any party found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived
by parties to whom they accrue.
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The fees and expenses of the Permanent Arbitrator shall be borne by the party or
parties found in violation, or in the event no violation is found, such fees and expenses
shall be borne by the moving party.

ARTICLE Viil - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such
Article or provision to persons or circumstances other than those as to which it has
been held invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award
until the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written
agreement of the parties. All parties represent that they have the full legal authority to
enter into this PLA. This PLA may be executed by the parties in one or more
counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be
liable to any person or other party for any violation of this PLA by any other party, and
no Contractor or Union shall be liable for any violation of this PLA by any other
Contractor or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more
instances shall not be deemed a waiver of any such rights in respect of a separate
instance of the same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Execution Page

lllinois Department of Transportation

VACANT

FAI Route 90/94/290 (1-90/94/290)
Project NHPP-FB4M(631)

Section 2015-018R

Cook County

Contract No. 62A77

Director of Highways Project Implementation

Director of Finance & Administration

Philip Kaufmann, Chief Counsel

Omer Osman, Acting Secretary

(Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the

Unions listed below:

List Unions:
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Exhibit A - Contractor Letter of Assent

(Date)

To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. ], this Letter of Assent hereby confirms that the undersigned Prime Contractor
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor
Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to
applicable fringe benefit funds, the undersigned party hereby expressly conditions its
acceptance of and limits its participation in such collective bargaining agreement to its work
on the Project.

(Authorized Company Officer)

(Company)
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH—-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.
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2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.
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