

STORM SEWER REMOVAL

LOCATION	STORM SEWER REMOVAL 6"	STORM SEWER REMOVAL 8"	STORM SEWER REMOVAL 10"	STORM SEWER REMOVAL 12"	STORM SEWER REMOVAL 15"	STORM SEWER REMOVAL 18"	STORM SEWER REMOVAL 21"	STORM SEWER REMOVAL 24"	STORM SEWER REMOVAL 30"	STORM SEWER REMOVAL 36"
	(FEET)	(FEET)	(FEET)	(FEET)	(FEET)	(FEET)	(FEET)	(FEET)	(FEET)	(FEET)
IL ROUTE 21										
105+72.64					50					
106+37.72				39						
106+37.72 TO 107+89.66						161				
107+26.41				41						
108+00.10						66				
108+02.67								111		
108+02.53 TO 108+16.53				18						
108+03.88 TO 108+37.96				39						
108+39.76 TO 109+26.55										103
109+38.58				78						
109+42.35				14						
109+42.40 TO 112+04.20										262
110+78.53				80						
110+99.84				13						
111+94.86				17						
112+06.75				90						
112+04.27										10
112+04.27 TO 112+46.57				43						
113+07.58				52						
113+33.69				40						
113+57.65								24		
114+27.41 TO 114+39.94				16						
114+58.63 TO 114+65.76				9						
114+85.15									100	
116+42.10				70						
116+41.78 TO 116+50.14				8						
118+13.57 TO 118+25.73				17						
118+19.73				74						
131+41.68 TO 137+54.27									612	
134+73.56			22							
134+73.56 TO 135+18.00			49							
134+85.56			71							
137+54.27 TO 138+79.95									126	
138+79.95 TO 142+61.42								382		
139+41.13				3						
141+36.78				4						
142+61.42 TO 146+17.51							356			
144+14.08	85									
146+17.51 TO 149+61.10						344				
149+60.90 TO 150+16.94						56				
150+16.94 TO 150+40.88				35						
151+26.49 TO 151+60.91				34						
151+61.41				23						
151+60.91 TO 151+91.53				30						
163+17.28 TO 163+29.54					17					
163+29.54 TO 164+42.92						114				
163+29.54			23							
163+46.86 TO 164+87.30								61		
164+87.30				12						
164+89.72 TO 166+00.40				111						
166+00.40 TO 166+22.99				24						
167+23.27		24								
167+23.27		17								
170+44.87		30								
170+46.17		14								
177+88.19 TO 177+98.86				25						
178+01.10				56						
EXISTING US ROUTE 45										
19+42.66 TO 19+50.48						9				
19+50.48 TO 22+29.72								269		
20+51.92				75						
20+52.40				9						
20+52.40				59						
20+83.37				15						
20+83.37 TO 21+00.80				47						
21+47.30				9						
22+29.72				38						
22+28.82				7						
22+29.72 TO 22+35.70				8						
22+29.72 TO 24+52.18								213		
23+47.15 TO 23+52.48				6						
23+52.82				9						
24+03.84				41						
24+12.70				10						
24+52.18 TO 26+51.18						191		1060	838	375
TOTAL	85	227	23	1457	67	932	356	1060	838	375

DRAINAGE STRUCTURE REMOVAL

LOCATION	REMOVING INLETS	REMOVING MANHOLES	REMOVING CATCH BASINS	MANHOLES TO BE ADJUSTED	CATCH BASINS TO BE ADJUSTED	INLETS TO BE ADJUSTED	VALVE VAULTS TO BE ADJUSTED	FLARED END SECTION REMOVAL	HEADWALL REMOVAL
	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH
IL ROUTE 21									
104+79.16					1				
104+93.04				1					
105+64.41	1								
105+72.64			1						
106+35.05			1						
107+25.00			1						
108+00.10		1							
108+02.67			1						
108+03.88			1						
108+16.47	1								
108+39.76			1						
109+38.58			1						
109+42.35			1						
110+78.53			1						
110+99.84			1						
112+04.20			1						1
112+06.75			1						
112+46.51			1						
113+07.58			1						
113+33.69			1						
113+50.00			1					1	
113+58.39			1						
114+27.71			1						
114+39.94		1							
114+65.70	1								
116+41.76	1								
116+42.09	1								
118+23.42	1								
118+25.73	1								
131+41.70									1
134+73.56			1						
135+00.36			1						
137+54.25	1								
138+79.75		1							
139+41.13			1						
141+36.89			1						
142+61.42		1							
143+10.00							1		
143+87.28						1			
146+17.51		1							
148+55.04	1								
149+61.10		1							
151+26.49	1								
151+60.91		1							
151+90.53	1								
163+17.28			1						
163+29.54			1						
164+43.50									1
164+87.30			1						
164+88.77			1						
166+00.40			1						
167+23.27			1						
170+46.83			1						
172+73.91								1	
175+83.76			1						
177+98.86			1						
178+13.98			1						
EXISTING US ROUTE 45									
19+42.66			1						
19+50.48		1							
19+68.43			1						
20+52.56			1						
20+83.37			1						
21+00.83						1			
21+00.83	1								
21+47.30			1						
22+28.67	1								
22+28.82			1						
22+29.72		1							
22+35.70			1						
23+47.15	1								
23+52.48		1							
24+03.84	1								
24+12.70			1						
24+52.18		1							

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF QUANTITIES - 4
 SCALE: NTS
 DATE 02/05/08
 DRAWN BY RDT
 CHECKED BY GC