

# SCHEDULE OF QUANTITIES

LOCATIONS STA. TO STA.	TEMPORARY CONCRETE BARRIER	RELOCATE TEMP CONC BARRIER
	FOOT	FOOT
1445+35.75 - 1448+48.25	312.5	312.5
TOTAL	312.5	312.5

LOCATIONS STA. TO STA.	EARTH EXCAV WIDENING	HOT MIX ASPHALT BASE COURSE, 9"	EROSION CONTROL BLANKET
	CU YD	SQ YD	SQ YD
1443+00 - 1451+00	280	1,120	3,388
TOTAL	280	1,120	3,388

LOCATIONS STA. TO STA.	BIT MAT (PRIME COAT)	POL LB MM IL4.75 N50
	GALLON	TON
1443+00 - 1451+00	40	11
TOTAL	40	11

LOCATIONS STA. TO STA.	SHORT - TERM PAVEMENT MARKING	WORK ZONE PAVEMENT MARKING REMOVAL	PAINT PAVEMENT MARKING LINE 4"	PAVEMENT MARKING REMOVAL
	FOOT	SQ FT	FOOT	SQ FT
1443+00 - 1451+00	800	270	1,800	540
TOTAL	800	270	1,800	540

LOCATIONS STA. TO STA.	ENGINEER FIELD OFFICE TYPE A	MOBILIZATION	T C & PROT STANDARD BLR 21	T C & PROT STANDARD BLR 22
	CAL. MO.	L SUM	L SUM	L SUM
1443+00 - 1451+00	2	1	2	1
TOTAL	2	1	2	1

LOCATIONS STA. TO STA.	CHANGEABLE MESSAGE SIGN	TRAFFIC CONTROL SURVEILLANCE	T C & PROT STANDARD 701321	T C & PROT STANDARD 701326
	CAL DA	CAL DA	EACH	L SUM
1443+00 - 1451+00	14	5	1	1
TOTAL	14	5	1	1

LOCATIONS STA. TO STA.	IMPACT ATT TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3	IMPACT ATT RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3
	EACH	EACH
1445+35.75 - 1448+48.25	2	2
TOTAL	2	2