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CONTRACT.

WILL NOT BE PAID FOR SEPARATELY, BUT INCLUDED IN THE 

ASSOCIATED WITH DEVELOPING THE CONSTRUCTION PLAN 

APPROVAL OF THE CONTRACTOR'S WORK PLAN. THE COST 

SEWER WORK UNTIL THE ENGINEER HAS PROVIDED WRITTEN 

ACTIVITIES. THE CONTRACTOR SHALL NOT BEGIN ANY STORM 

ENTERING THE STORM SEWER SYSTEM DURING CONSTRUCTION 

INCLUDE MEASURES TO PREVENT SEDIMENTATION FROM 

ENGINEER FOR APPROVAL. THE CONSTRUCTION PLAN SHALL 

PLAN FOR THE PROPOSED STORM SEWER WORK TO THE 

THE CONTRACTOR SHALL SUBMIT A WRITTEN CONSTRUCTION 

OR UNSUITABLE MATERIAL CREATED AS A RESULT THERE OF.

POSSIBLE ADDED COMPENSATION REQUESTED DUE TO DELAYS 

FAILURE TO PROVIDE THE ABOVE WILL PRECLUDE ANY 

SHALL BE FREE FROM DIRT AND DEBRIS. THE CONTRACTORS 

OPERATIONS, ALL DRAINAGE STRUCTURES AND FLOW LINES 

WORKING DAY. AT THE CONCLUSION OF THE CONSTRUCTION 

MATERIAL SHALL BE REMOVED AT THE CLOSE OF EACH 

NATURAL FLOW LINE OF WATER IS OBSTRUCTED, THE LOOSE 

DRAINAGE STRUCTURES, DITCHES, ETC., SUCH THAT THE 

MATERIAL IS DEPOSITED IN THE FLOW LINE OF GUTTERS, 

DURING CONSTRUCTION OPERATIONS, WHENEVER LOOSE 

1.

NOTES:

INLET FILTER

STRUCTURES.

PROTECT ALL EXISTING AND PROPOSED DRAINAGE 

NOTE:

PIPE PROTECTION

P

MULCH METHOD 2AND 
TEMPORARY EROSION CONTROL SEEDING 

TEMPORARY DITCH CHECKT

PERIMETER EROSION BARRIER

PERIMETER EROSION BARRIER

PERIMETER EROSION BARRIER
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