
BID PROPOSAL INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all certifications and 
affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days 
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing 
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be 
eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central 
Bureau of Construction.  
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for 
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper 
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.  
 

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? 
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) 
he/she must indicate at that time which items are being requested For Bidding purposes.  Only those items 
requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued an 
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief 
Procurement Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 

ABOUT AUTHORIZATION TO BID 
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and 
correct original document submittal should contact the Department as to the status.  Firms unsure as to authorization 
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these 
instructions.     

 
ADDENDA AND REVISIONS 

It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be 
bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and revisions will also 
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription service emails are an added 
courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 

 
 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 



STANDARD GUIDELINES FOR SUBMITTING BIDS 

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted 

bid.  It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and 
address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.  
Use only 1 staple in the upper left hand corner.  Make suer all elements of your bid are stapled together including the bid 
bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability. 
• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This documentation is required 

only if you are awarded the project. 
• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be read if it is delivered 

after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded the contract this form is 

to be submitted to the district engineer at the pre-construction conference. 
 
BID SUBMITTAL CHECKLIST 
 

 Cover page (the sheet that has the item number on it) – This should be the first page of your bid proposal, followed by your 
bid (the Schedule of Prices/Pay Items).  If you are using special software or CBID to generate your schedule of prices, do not 
include the blank pages of the schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s) with an annual value over $50,000.  Include the 
subcontractor(s) name, address, general type of work to be performed and the dollar amount.  If you will use subcontractor(s) 
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 After page 4 – Insert the following documents: The Illinois Office Affidavit (Not applicable to federally funded projects) 
followed by Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the Contractor Letter of Assent (if applicable).  
The general rule should be, if you don’t know where it goes, put it after page 4. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the name of the apprenticeship and training 
program sponsor holding the certificate of registration from the US Department of Labor.  If no applicable program exists, please 
indicate the work/job category Your bid will not be read if this is not completed.  Do not include certificates with your bid.  
Keep the certificates in your office in case they are requested by IDOT. 
 

 Page 11 (Paragraph L) – A copy of your State Board of Elections certificate of registration is no longer required with your 
bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for which you are 
submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not part of the form and 
you do not need to make copies for each completed Form A. 
 

 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  Copies of the forms 
can be used and only need to be changed when the information changes.  The certification signature and date must be original 
for each letting.  Do not staple the forms together.  If you answered “NO” to all of the questions in Paragraph C (page 12), 
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on 
page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See 
Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted 
accounts for 100 percent of the company ownership.  Check YES if any percentage of ownership falls outside of the parameters 
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be 
required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use the phrase “Per 
Contract Specifications”. 
 
 
  



 Proposal Bid Bond – (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable) 
using the current Proposal Bid Bond form provided in the proposal package.  The Power of Attorney page should be stapled to 
the Proposal Bid Bond.  If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach 
the Proof of Insurance printed from the Surety’s Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last items in your bid should be the DBE 
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork.  If you have 
documentation of a Good Faith Effort, it is to follow the SBE Forms. 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream will be placed on 
the main page of the current letting on the day of the Letting.  The stream will not begin until 10 AM. The actual reading of the 
bids does not begin until approximately 10:30 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the link on the main 
Web page for the current letting. 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 

Contractor pre-qualification .................................................................................................... 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) ................................................. 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ......................................................... 217-782-7806 
Estimates Unit......................................................................................................................... 217-785-3483 
Aeronautics ............................................................................................................................. 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) ......................................... 217-782-6302 

 
 
QUESTIONS: following contract execution 
 

Subcontractor documentation, payments ............................................................................... 217-782-3413 
Railroad Insurance ................................................................................................................. 217-785-0275 

 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting April 25, 2014 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.   
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 72890 
  SANGAMON County 
  Section 21(W-3,TS-1,RS-7) 
  Route FAU 8012 
  Project ACNHPP-ACHPP-8012(014) 
  District 6 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included.  
  Prepared by 

  A Cashier’s Check or a Certified Check is included F 
  Checked by 

  An Annual Bid Bond is included or is on file with IDOT.   
                             (Printed by authority of the State of Illinois) 

134 
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RETURN WITH BID 
 

 

PROPOSAL 
 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 72890 
  SANGAMON County 
  Section 21(W-3,TS-1,RS-7) 
  Project ACNHPP-ACHPP-8012(014) 
  Route FAU 8012 
  District 6 Construction Funds 
 
 This project consists of 2.9 miles of widening and resurfacing on Wabash Avenue from Moffet Street 

in Curran to Koke Mill Road in Springfield; including storm sewers, retaining walls and traffic 
signals. 

 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents will govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned bidder further declares that he/she has 

carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and 
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local 
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned bidder further agrees to execute a contract for this 
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The 
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has 
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal 
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in 
accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of Illinois. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered 
as also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the 
property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual bid proposal.  If the guaranty check is placed in another bid  
proposal, state below where it may be found. 

 
The proposal guaranty check will be found in the bid proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned bidder further agrees that if awarded the contract for the sections contained in the 

following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising 
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 

 
 

 
Schedule of Combination Bids 

 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices will govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 

500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
do business in the State of Illinois prior to submitting the bid. 

 
9. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing 

Department procurements, execute the contract and shall be the sole entity having the authority to accept performance 
and make payments under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State 
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the Department. 
 Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Code. 

 
10. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.  
(30 ILCS 500/20-120) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
3/24/2014

72890
State Job # - C-96-057-09

Project Number Route
County Name - SANGAMON- - ACNHPP-ACHPP-8012/014/ FAU 8012
Code - 167 -  - 
District - 6 -  - 
Section Number - 21(W-3, TS-1, RS-7) 341

339
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XZ054500 ROCK FILL (SPECIAL) CU YD 1,627.000

X0322936 REMOV EX FLAR END SEC EACH 3.000

X0324455 DRILL/SET SOLD P SOIL CU FT 3,872.000

X0324752 STORM SEWER FILLED CU YD 8.000

X0326820 INLETS SPL TE     4X4 EACH 19.000

X4401198 HMA SURF REM VAR DP SQ YD 93,904.000

X4402020 CONC MEDIAN SURF REM SQ FT 436.000

X5426342 PRC FL DB ES EQ RS 42 EACH 1.000

X5426348 PRC FL DB ES EQ RS 48 EACH 1.000

X6020074 INLETS TA T3V F&G EACH 8.000

X6020075 INLETS TB T3V F&G EACH 9.000

X6020084 MANHOLE SPECIAL EACH 1.000

X6024200 MAN TA 6D T1F CL SPL EACH 1.000

X6060048 COMB CC&G TB6.18 SPL FOOT 460.000

X6060052 COMB CC&G TB6.24 SPL FOOT 142.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
3/24/2014

72890
State Job # - C-96-057-09

Project Number Route
County Name - SANGAMON- - ACNHPP-ACHPP-8012/014/ FAU 8012
Code - 167 -  - 
District - 6 -  - 
Section Number - 21(W-3, TS-1, RS-7) 341

339
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X6060500 CORRUGATED MED REM SQ FT 633.000

X6061005 CONC CURB TB SPL FOOT 28.000

X6061460 PAVED DITCH SPEC FOOT 20.000

X6061902 CONC MED TSM SPL SQ FT 16,692.000

X7200105 SIGN PANEL T1 SPL SQ FT 968.000

X7200205 SIGN PANEL T2 SPL SQ FT 243.000

X7240110 REMOV SN PN ASY TA SP EACH 67.000

X7240200 REMOV SN PN ASY TB SP EACH 33.000

X8410102 TEMP LIGHTING SYSTEM L SUM 1.000

X8950100 RELOC EX MASTER CONTR EACH 1.000

Z0004910 HMA F PATCH (H M) TON 140.000

Z0007118 UNTREATED TIMBER LAG SQ FT 3,225.000

Z0010688 CAMERA MOUNT ASSEMBLY EACH 25.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0015802 PLUG EX DK DRAINS EACH 40.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
3/24/2014

72890
State Job # - C-96-057-09

Project Number Route
County Name - SANGAMON- - ACNHPP-ACHPP-8012/014/ FAU 8012
Code - 167 -  - 
District - 6 -  - 
Section Number - 21(W-3, TS-1, RS-7) 341

339
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0022800 FENCE REMOVAL FOOT 1,247.000

Z0023500 FILL EXIST CULVERTS CU YD 77.000

Z0026402 FUR SOLDIER PILES  HP FOOT 1,105.000

Z0033072 VIDEO VEH DET SYS EACH 7.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 760.000

Z0049799 PROT RESET SURVEY MRK EACH 5.000

Z0056608 STORM SEW WM REQ   12 FOOT 3,390.000

Z0056610 STORM SEW WM REQ   15 FOOT 2,317.000

Z0056612 STORM SEW WM REQ   18 FOOT 2,661.000

Z0056616 STORM SEW WM REQ   24 FOOT 3,123.000

Z0056620 STORM SEW WM REQ   30 FOOT 1,364.000

Z0056622 STORM SEW WM REQ   36 FOOT 504.000

Z0056624 STORM SEW WM REQ   42 FOOT 54.000

Z0056626 STORM SEW WM REQ   48 FOOT 3,324.000

Z0056630 STORM SEW WM REQ   60 FOOT 462.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
3/24/2014

72890
State Job # - C-96-057-09

Project Number Route
County Name - SANGAMON- - ACNHPP-ACHPP-8012/014/ FAU 8012
Code - 167 -  - 
District - 6 -  - 
Section Number - 21(W-3, TS-1, RS-7) 341

339
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0056631 SS WM REQ EQRS  24 FOOT 62.000

Z0056639 SS WM REQ EQRS  48 FOOT 32.000

Z0070202 SURVEY MARKER VAULT EACH 5.000

Z0076600 TRAINEES HOUR 3,000.000 0.800 2,400.000

Z0076604 TRAINEES TPG HOUR 3,000.000 15.000 45,000.000

20100110 TREE REMOV 6-15 UNIT 246.000

20100210 TREE REMOV OVER 15 UNIT 169.000

20200100 EARTH EXCAVATION CU YD 36,043.000

20800150 TRENCH BACKFILL CU YD 9,111.000

21101615 TOPSOIL F & P  4 SQ YD 87,240.000

25000200 SEEDING CL  2 ACRE 20.100

25000400 NITROGEN FERT NUTR POUND 1,806.000

25000500 PHOSPHORUS FERT NUTR POUND 1,806.000

25000600 POTASSIUM FERT NUTR POUND 1,806.000

25100115 MULCH METHOD 2 ACRE 20.100



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 
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72890
State Job # - C-96-057-09

Project Number Route
County Name - SANGAMON- - ACNHPP-ACHPP-8012/014/ FAU 8012
Code - 167 -  - 
District - 6 -  - 
Section Number - 21(W-3, TS-1, RS-7) 341

339
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

28000250 TEMP EROS CONTR SEED POUND 2,007.000

28000305 TEMP DITCH CHECKS FOOT 10.000

28000315 AGG DITCH CHECKS TON 164.000

28000400 PERIMETER EROS BAR FOOT 2,011.000

28000500 INLET & PIPE PROTECT EACH 162.000

28100705 STONE DUMP RIP CL A3 SQ YD 1,293.000

28100707 STONE DUMP RIP CL A4 SQ YD 643.000

28200200 FILTER FABRIC SQ YD 1,936.000

31100700 SUB GRAN MAT A  8 SQ YD 82,073.000

35101800 AGG BASE CSE B  6 SQ YD 494.000

35501312 HMA BASE CSE  7 SQ YD 17,935.000

35501318 HMA BASE CSE  8 1/2 SQ YD 44,375.000

35650200 BASE CSE WID  7 SQ YD 339.000

35650352 BASE CSE WID  8.5 SQ YD 6,810.000

40201000 AGGREGATE-TEMP ACCESS TON 1,800.000
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CONTRACT
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State Job # - C-96-057-09

Project Number Route
County Name - SANGAMON- - ACNHPP-ACHPP-8012/014/ FAU 8012
Code - 167 -  - 
District - 6 -  - 
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339
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

40600200 BIT MATLS PR CT TON 126.000

40600300 AGG PR CT TON 658.000

40600837 P LEV BIND MM N70 TON 13,437.000

40600895 CONSTRUC TEST STRIP EACH 3.000

40600982 HMA SURF REM BUTT JT SQ YD 723.000

40600985 PCC SURF REM BUTT JT SQ YD 74.000

40600990 TEMPORARY RAMP SQ YD 6,863.000

40603085 HMA BC IL-19.0  N70 TON 4,831.000

40603540 P HMA SC "D"   N70 TON 18,458.000

40800050 INCIDENTAL HMA SURF TON 216.000

42001300 PROTECTIVE COAT SQ YD 8,689.000

42300400 PCC DRIVEWAY PAVT  8 SQ YD 2,037.000

42400100 PC CONC SIDEWALK 4 SQ FT 104,604.000

42400410 PC CONC SIDEWALK 8 SQ FT 5,112.000

42400800 DETECTABLE WARNINGS SQ FT 1,105.000
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CONTRACT
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State Job # - C-96-057-09

Project Number Route
County Name - SANGAMON- - ACNHPP-ACHPP-8012/014/ FAU 8012
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Section Number - 21(W-3, TS-1, RS-7) 341

339
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44000100 PAVEMENT REM SQ YD 11,278.000

44000200 DRIVE PAVEMENT REM SQ YD 2,547.000

44000500 COMB CURB GUTTER REM FOOT 6,756.000

44000600 SIDEWALK REM SQ FT 10,173.000

44003100 MEDIAN REMOVAL SQ FT 16,360.000

44004000 PAVED DITCH REMOVAL FOOT 78.000

44004250 PAVED SHLD REMOVAL SQ YD 12,448.000

44200140 PAVT PATCH T1 12 SQ YD 15.000

44200144 PAVT PATCH T2 12 SQ YD 449.000

44200148 PAVT PATCH T3 12 SQ YD 515.000

44200150 PAVT PATCH T4 12 SQ YD 428.000

44300200 STRIP REF CR CON TR FOOT 41,371.000

48101200 AGGREGATE SHLDS B TON 388.000

48203029 HMA SHOULDERS   8 SQ YD 18,787.000

50100300 REM EXIST STRUCT  N1 EACH 1.000
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50100400 REM EXIST STRUCT  N2 EACH 1.000

50100500 REM EXIST STRUCT  N3 EACH 1.000

50104400 CONC HDWL REM EACH 9.000

50104650 SLOPE WALL REMOV SQ YD 1,270.000

50105220 PIPE CULVERT REMOV FOOT 3,851.000

50200100 STRUCTURE EXCAVATION CU YD 505.000

50201101 COFFERDAM TYP 1 LOC 1 EACH 1.000

50300225 CONC STRUCT CU YD 174.100

50500505 STUD SHEAR CONNECTORS EACH 850.000

50800105 REINFORCEMENT BARS POUND 847.000

50800205 REINF BARS, EPOXY CTD POUND 27,250.000

51100100 SLOPE WALL   4 SQ YD 217.000

54002060 EXPAN BOLTS 3/4 X 12 EACH 20.000

542A0220 P CUL CL A 1    15 FOOT 166.000

542A0223 P CUL CL A 1    18 FOOT 488.000
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542A0229 P CUL CL A 1    24 FOOT 238.000

542A0235 P CUL CL A 1    30 FOOT 272.000

542A0241 P CUL CL A 1    36 FOOT 108.000

542D0220 P CUL CL D 1    15 FOOT 84.000

542D0223 P CUL CL D 1    18 FOOT 88.000

5421C036 P CUL CL C 1  36 TEMP FOOT 67.000

54213657 PRC FLAR END SEC 12 EACH 4.000

54213660 PRC FLAR END SEC 15 EACH 2.000

54213663 PRC FLAR END SEC 18 EACH 4.000

54213669 PRC FLAR END SEC 24 EACH 11.000

54213675 PRC FLAR END SEC 30 EACH 4.000

54213681 PRC FLAR END SEC 36 EACH 2.000

54213705 PRC FLAR END SEC 60 EACH 1.000

54215547 MET END SEC 12 EACH 1.000

54215550 MET END SEC 15 EACH 10.000
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54215553 MET END SEC 18 EACH 4.000

54248510 CONCRETE COLLAR CU YD 0.600

550A0500 STORM SEW CL A 2  60 FOOT 990.000

55100500 STORM SEWER REM  12 FOOT 161.000

55100700 STORM SEWER REM  15 FOOT 110.000

55100900 STORM SEWER REM  18 FOOT 72.000

55101200 STORM SEWER REM  24 FOOT 293.000

55101300 STORM SEWER REM  27 FOOT 448.000

55101600 STORM SEWER REM  36 FOOT 84.000

59100100 GEOCOMPOSITE WALL DR SQ YD 275.000

59300100 CONTR LOW-STRENG MATL CU YD 1,126.000

60100060 CONC HDWL FOR P DRAIN EACH 4.000

60100945 PIPE DRAINS  12 FOOT 16.000

60107600 PIPE UNDERDRAINS  4 FOOT 1,564.000

60108100 PIPE UNDERDRAIN  4 SP FOOT 82.000
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60218400 MAN TA 4 DIA T1F CL EACH 10.000

60218500 MAN TA 4 DIA T3F&G EACH 3.000

60219000 MAN TA 4 DIA T8G EACH 9.000

60219200 MAN TA 4 DIA T10F&G EACH 1.000

60219570 MAN TA 4 DIA T3V F&G EACH 15.000

60221100 MAN TA 5 DIA T1F CL EACH 5.000

60221700 MAN TA 5 DIA T8G EACH 8.000

60222270 MAN TA 5 DIA T3V F&G EACH 17.000

60222805 MAN TA 5D M IN 604106 EACH 2.000

60223800 MAN TA 6 DIA T1F CL EACH 1.000

60224005 MAN TA 6 DIA T8G EACH 1.000

60224120 MAN TA 6 DIA T3V F&G EACH 3.000

60224129 MAN TA 7 DIA T3V F&G EACH 4.000

60224446 MAN TA 7 DIA T1F CL EACH 8.000

60224448 MAN TA 7 DIA T8G EACH 1.000
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60224459 MAN TA 8 DIA T1F CL EACH 4.000

60224489 MAN TA 8 DIA T3V F&G EACH 1.000

60224490 MAN TA 9 DIA T3V F&G EACH 1.000

60224492 MAN TA 9D M IN 604106 EACH 2.000

60235700 INLETS TA T3F&G EACH 4.000

60236200 INLETS TA T8G EACH 32.000

60236700 INLETS TA T10F&G EACH 1.000

60240215 INLETS TB T1F CL EACH 2.000

60240301 INLETS TB T8G EACH 2.000

60240305 INLETS TB T10F&G EACH 1.000

60240366 INLET TB M INL 604106 EACH 1.000

60260100 INLETS ADJUST EACH 3.000

60300305 FR & LIDS ADJUST EACH 63.000

60500040 REMOV MANHOLES EACH 7.000

60500060 REMOV INLETS EACH 10.000
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60600095 CLASS SI CONC OUTLET CU YD 3.300

60602800 CONC GUTTER TB FOOT 321.000

60603800 COMB CC&G TB6.12 FOOT 387.000

60604400 COMB CC&G TB6.18 FOOT 7,044.000

60605000 COMB CC&G TB6.24 FOOT 7,589.000

60608600 COMB CC&G TM6.06 FOOT 642.000

60609200 COMB CC&G TM6.12 FOOT 222.000

60609800 COMB CC&G TM6.18 FOOT 42.000

60610400 COMB CC&G TM6.24 FOOT 1,248.000

60618300 CONC MEDIAN SURF 4 SQ FT 8,737.000

60622400 CONC MED TSM6.06 SQ FT 4,063.000

60622800 CONC MED TSM6.12 SQ FT 979.000

61000115 TY E INLET BOX 610001 EACH 1.000

63000001 SPBGR TY A  6FT POSTS FOOT 675.000

63100045 TRAF BAR TERM T2 EACH 2.000
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63100085 TRAF BAR TERM T6 EACH 2.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000

66500105 WOV W FENCE   4 FOOT 128.000

66600105 FUR ERECT ROW MARKERS EACH 31.000

66700205 PERM SURV MKRS T1 EACH 38.000

66900200 NON SPL WASTE DISPOSL CU YD 500.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 1.000

67000400 ENGR FIELD OFFICE A CAL MO 24.000

67000600 ENGR FIELD LAB CAL MO 24.000

67100100 MOBILIZATION L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500 TRAF CONT-PROT 701326 L SUM 1.000

70100600 TRAF CONT-PROT 701336 L SUM 1.000
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70100825 TRAF CONT-PROT 701456 L SUM 1.000

70101830 TRAF CONT-PROT BLR 21 L SUM 1.000

70101835 TRAF CONT-PROT BLR 22 L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102622 TR CONT & PROT 701502 L SUM 1.000

70102632 TR CONT & PROT 701602 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 225.000

70106800 CHANGEABLE MESSAGE SN CAL MO 36.000

70300100 SHORT TERM PAVT MKING FOOT 43,880.000

70300210 TEMP PVT MK LTR & SYM SQ FT 10,864.000

70300230 TEMP PVT MK LINE 5 FOOT 178,994.000

70300240 TEMP PVT MK LINE 6 FOOT 57,082.000

70300250 TEMP PVT MK LINE 8 FOOT 9,188.000
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70300260 TEMP PVT MK LINE 12 FOOT 7,678.000

70300280 TEMP PVT MK LINE 24 FOOT 3,248.000

70301000 WORK ZONE PAVT MK REM SQ FT 21,349.000

72000300 SIGN PANEL T3 SQ FT 481.000

72700100 STR STL SIN SUP BA POUND 3,362.000

72800100 TELES STL SIN SUPPORT FOOT 1,242.000

73400100 CONC FOUNDATION CU YD 4.000

73700100 REM GR MT SIN SUPPORT EACH 4.000

73700200 REM CONC FDN-GR MT EACH 4.000

78000300 THPL PVT MK LINE  5 FOOT 79,848.000

78000500 THPL PVT MK LINE  8 FOOT 4,729.000

78000600 THPL PVT MK LINE 12 FOOT 3,305.000

78001100 PT PVT MK LTRS & SYMB SQ FT 875.000

78001120 PAINT PVT MK LINE  5 FOOT 1,727.000

78001130 PAINT PVT MK LINE  6 FOOT 40.000
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78001150 PAINT PVT MK LINE 12 FOOT 301.000

78004200 PREF PL PM TB INL L&S SQ FT 4,589.000

78004220 PREF PL PM TB INL L5 FOOT 7,193.000

78004230 PREF PL PM TB INL L6 FOOT 28,682.000

78004280 PREF PL PM TB INL L24 FOOT 1,638.000

78100100 RAISED REFL PAVT MKR EACH 1,505.000

78200300 PRISMATIC CURB REFL EACH 760.000

78200410 GUARDRAIL MKR TYPE A EACH 18.000

78200520 BAR WALL MKR TYPE B EACH 16.000

78201000 TERMINAL MARKER - DA EACH 4.000

78300100 PAVT MARKING REMOVAL SQ FT 17,816.000

78300200 RAISED REF PVT MK REM EACH 489.000

80400100 ELECT SERV INSTALL EACH 3.000

80500100 SERV INSTALL TY A EACH 7.000

81028340 UNDRGRD C PVC   1 1/2 FOOT 9,613.000
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81028350 UNDRGRD C PVC       2 FOOT 135.000

81028360 UNDRGRD C PVC   2 1/2 FOOT 1,145.000

81028370 UNDRGRD C PVC       3 FOOT 1,082.000

81028380 UNDRGRD C PVC   3 1/2 FOOT 575.000

81028390 UNDRGRD C PVC       4 FOOT 452.000

81028760 UNDRGRD C CNC   2 1/2 FOOT 358.000

81400100 HANDHOLE EACH 38.000

81400300 DBL HANDHOLE EACH 6.000

81500120 GULFBOX JUNCTION CC EACH 26.000

81500130 GULFBOX JUNCTION REM EACH 7.000

81603000 UD 2#8 #8G XLPUSE 3/4 FOOT 5,828.000

81702450 EC C XLP USE 3-1C 10 FOOT 4,509.000

82102250 LUM SV HOR MT 250W EACH 9.000

82102400 LUM SV HOR MT 400W EACH 2.000

82103400 LUM SV HOR MT PC 400W EACH 21.000
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82500300 LT CONT PM    240V 30 EACH 1.000

82500330 LT CONT PEDM  240V 60 EACH 2.000

83003600 LT P A 45MH 15DA EACH 9.000

83004600 LT P A 50MH 15DA EACH 2.000

83600355 LP F M  15BC  8" X 6' EACH 9.000

83600357 LP F M  15BC  8" X 8' EACH 2.000

83800650 BKWY DEV COU SS SCRN EACH 44.000

84200500 REM LT UNIT SALV EACH 12.000

84200804 REM POLE FDN EACH 12.000

84500110 REMOV LIGHTING CONTR EACH 1.000

84500120 REMOV ELECT SERV INST EACH 1.000

84500130 REMOV LTG CONTR FDN EACH 1.000

85000200 MAIN EX TR SIG INSTAL EACH 1.000

85700200 FAC T4 CAB EACH 6.000

85700300 FAC T5 CAB EACH 1.000
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86200200 UNINTER POWER SUP STD EACH 7.000

86400100 TRANSCEIVER - FIB OPT EACH 7.000

87100020 FOCC62.5/125 MM12SM12 FOOT 12,621.000

87300010 GROUND HH FR & COVER EACH 3.000

87301215 ELCBL C SIGNAL 14  2C FOOT 806.000

87301225 ELCBL C SIGNAL 14  3C FOOT 3,671.000

87301245 ELCBL C SIGNAL 14  5C FOOT 11,435.000

87301255 ELCBL C SIGNAL 14  7C FOOT 9,497.000

87301265 ELCBL C SIGNAL 14  9C FOOT 2,756.000

87301275 ELCBL C SIGNAL 14 12C FOOT 1,416.000

87301290 ELCBL C SIGNAL 18  3C FOOT 6,536.000

87301805 ELCBL C SERV   6   2C FOOT 81.000

87301815 ELCBL C SERV   6   3C FOOT 131.000

87301900 ELCBL C EGRDC   6  1C FOOT 4,618.000

87502640 TS POST A 10 EACH 1.000
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87502680 TS POST A 14 EACH 8.000

87502700 TS POST A 16 EACH 18.000

87700190 S MAA & P 30 EACH 1.000

87700330 S MAA & P 56 EACH 1.000

87702910 STL COMB MAA&P 36 EACH 1.000

87702920 STL COMB MAA&P 38 EACH 1.000

87702950 STL COMB MAA&P 44 EACH 1.000

87702960 STL COMB MAA&P 46 EACH 2.000

87702980 STL COMB MAA&P 50 EACH 2.000

87702985 STL COMB MAA&P 52 EACH 1.000

87702990 STL COMB MAA&P 54 EACH 1.000

87703010 STL COMB MAA&P 56 EACH 4.000

87703020 STL COMB MAA&P 58 EACH 2.000

87703030 STL COMB MAA&P 60 EACH 3.000

87703040 STL COMB MAA&P 62 EACH 1.000
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87704388 S C MAA&P DMA 34 & 36 EACH 1.000

87704409 S C MAA&P DMA 36 & 36 EACH 1.000

87800100 CONC FDN TY A FOOT 81.000

87800150 CONC FDN TY C FOOT 25.000

87800415 CONC FDN TY E 36D FOOT 182.000

87800420 CONC FDN TY E 42D FOOT 237.000

87900200 DRILL EX HANDHOLE EACH 3.000

88040070 SH P LED 1F 3S BM EACH 8.000

88040090 SH P LED 1F 3S MAM EACH 43.000

88040120 SH P LED 1F 4S MAM EACH 19.000

88040230 SH P LED 2F 3S BM EACH 5.000

88040250 SH P LED 2F 1-3 1-4BM EACH 2.000

88040317 SH PLED 3F1-31-41-5BM EACH 11.000

88040320 SH P LED 3F 1-4 2-5BM EACH 4.000

88040332 SH P LED 3F 2-3 1-4BM EACH 1.000
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88102825 PED SH P LED 1F BM CT EACH 4.000

88102845 PED SH P LED 2F BM CT EACH 16.000

88200100 TS BACKPLATE EACH 138.000

88800100 PED PUSH-BUTTON EACH 34.000

89000100 TEMP TR SIG INSTALL EACH 7.000

89502100 REBUILD EX SIG HEAD EACH 1.000

89502300 REM ELCBL FR CON FOOT 7,998.000

89502375 REMOV EX TS EQUIP EACH 6.000

89502380 REMOV EX HANDHOLE EACH 30.000

89502382 REMOV EX DBL HANDHOLE EACH 6.000

89502385 REMOV EX CONC FDN EACH 50.000



CONTRACT NUMBER 72890

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



RETURN WITH BID 
 

STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 

 

  I acknowledge, understand and accept these terms and conditions. 
 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois State Toll 
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in 
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by 
the payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois State Toll Highway Authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code.  Information concerning the exemption process is available from the Department upon request. 

 
B.  Negotiations 
 

Section 50-15.  Negotiations. 
 

It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to 
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

Section 50-25.  Inducement. 
 
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid for a State contract or as 
recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money or other valuable thing for 
not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or other valuable thing is 
guilty of a Class 4 felony. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

Section 50-30.  Revolving door prohibition. 
 
CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and 
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging 
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.  
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract 
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  This Section applies only to persons who 
terminate an affected position on or after January 15, 1999. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

Section 50-40.  Reporting anticompetitive practices. 
 
When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other 
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be 
transmitted to the Attorney General and the CPO. 

 
The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

Section 50-45.  Confidentiality.   
 
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary 
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or 
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining 
agreement, and may in addition be subject to criminal prosecution. 

 
The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

Section 50-50.  Insider information.   
 
It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available 
only by virtue of that office or employment for actual or anticipated gain for themselves or another person. 

 
The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 
 

  I acknowledge, understand and accept these terms and conditions for the above assurances. 
 

III.  CERTIFICATIONS 
 

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

 
Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 

enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no 
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement 
with the business. 

 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 

contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred 
from being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if 
any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or 
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or 
Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.  
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a 
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the 
certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or 
entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or 
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental 
Protection Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that 
the CPO may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

Section 3 of the Educational Loan Default Act provides no State agency shall contract with an individual for goods or services if that individual 
is in default, as defined in Section 2 of this Act, on an educational loan.  Any contract used by any State agency shall include a statement 
certifying that the individual is not in default on an educational loan as provided in this Section. 
 
The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

Section 33E-11 of the Criminal Code of 2012 provides: 
 
(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a 
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4. 
 

H.  International Anti-Boycott 
 
Section 5 of the International Anti-Boycott Certification Act provides  every contract entered into by the State of Illinois for the manufacture, 
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the 
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a 
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is 
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the 
regulations of the U.S. Department of Commerce promulgated under that Act. 
 
The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a 
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the 
Act. 
 

J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a 
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, 
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of 
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid or awarding the contract.  The name of each Company disclosed as doing business or having done 
business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
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K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual 
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the 
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its 
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship 
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an 
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after 
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training 
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the 
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in 
which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or craft work that will be 
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that 
does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete report and 
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 

  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the 
entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in accordance with 
procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:              
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
              
              
               
 

 
  I acknowledge, understand and accept these terms and conditions for the above certifications. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.  
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom 
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  Furthermore, pursuant to 
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a 
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  Vendors 
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of 
interest information as specified in this Disclosure Form.  This information shall become part of the publicly available 
contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts.  A publicly 
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set 
forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 

 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly supplemented 
for accuracy throughout the process and throughout the term of the contract.  If no person is identified, enter “None” 
on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

           
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the  Section 50-35  of the Code (30 ILCS 500).  
This information shall become part of the publicly available contract file. This Form B must be completed for bids  
in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

     

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 
100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 72890 
        SANGAMON County 
        Section 21(W-3,TS-1,RS-7) 
        Project ACNHPP-ACHPP-8012(014) 
        Route FAU 8012 
        District 6 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT 
    

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES         
         

ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 

  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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  SANGAMON County 
  Section 21(W-3,TS-1,RS-7) 
  Project ACNHPP-ACHPP-8012(014) 
  Route FAU 8012 
  District 6 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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 SANGAMON County 
  Section 21(W-3,TS-1,RS-7) 
  Project ACNHPP-ACHPP-8012(014) 
  Route FAU 8012 
  District 6 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 

   
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

  
  
 Name and Address of All Members of the Firm: 
    
 
    
 

 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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 Division of Highways 
 Annual Proposal Bid Bond 

 
This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on       and shall be valid until       11:59 PM (CDST). 

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and       

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid 
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, 
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, 
our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to 
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the 
Transportation Bulletin during the effective term indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within 
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter 
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for 
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to 
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the 
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract 
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall 
remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the 
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If 
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed. 
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in 
whole or in part. 
 
 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on       (date)  Signed and attested before me on       (date) 

   
by        by       

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
               

 (Date Commission Expires)   (Date Commission Expires) 

 

Page 1 of 2 BDE 356A (Rev. 1/21/14)  



 

 

In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By 
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety 
are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
               

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 

 
This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the 
cancellation/termination of the bond. Said written notice shall be issued to the Illinois Department of Transportation, Chief Contracts 
Official, 2300 South Dirksen Parkway, Springfield, Illinois, 62764, and shall be served in person, by receipted courier delivery or 
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the 
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for 
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for 
proposals submitted for any letting or date after the effective date of cancellation/termination. 
 

Page 2 of 2 BDE 356A (Rev. 1/21/14)  
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 Division of Highways 
 Proposal Bid Bond 

 Item No.       

 
 Letting Date       

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and        

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for 
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors 
and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting 
Date indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as 
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance 
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified 
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the 
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL 
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, 
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment 
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, 
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on  (date)  Signed and attested before me on  (date) 

by   by  

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
     
 (Date Commission Expires)   (Date Commission Expires) 
 
In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the 
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly 
bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
     

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 

 

   

BDE 356B (Rev. 1/21/14) 
 
 



 

 

 
 

DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration        Letting       
   
Participation Statement Item No.       
   
(1)  Instructions Contract       
 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form..  If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work  
  
Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 

(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 
Date        Date       
 
Contact        Contact Person       
 
Phone        Phone       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
 E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal 
law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by 
the State Forms Management Center. 

WC       
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PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
   Contract No. 72890 
   SANGAMON County 
   Section 21(W-3,TS-1,RS-7) 
   Project ACNHPP-ACHPP-8012(014) 
   Route FAU 8012 
   District 6 Construction Funds 
 
 
 
 
 
 

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
-i- 
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person 
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the 
business. 
 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 

 
 
 
 
 

-iii- 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a-  



 

RETURN WITH SUBCONTRACT 
 
Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-b-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3 Communication Disclosure. 

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-



 

 

RETURN WITH SUBCONTRACT 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

           
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
 
 
 
 
 

-g-  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation.  Electronic bids are to be submitted to the electronic bidding 
system (ics-Integrated Contractors Exchange).  Paper-based bids are to be submitted to the Chief 
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the 
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, Illinois until 10:00 o’clock a.mApril 
25, 2014.  All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of 
Transportation’s Harry R. Hanley Building shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 72890 
   SANGAMON County 
   Section 21(W-3,TS-1,RS-7) 
   Project ACNHPP-ACHPP-8012(014) 
   Route FAU 8012 
   District 6 Construction Funds 

 
 This project consists of 2.9 miles of widening and resurfacing on Wabash Avenue from Moffet Street 
in Curran to Koke Mill Road in Springfield; including storm sewers, retaining walls and traffic signals. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Ann L. Schneider,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2012", the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring 
Special Provisions" indicated on the Check Sheet included herein, which apply to and govern 
the construction of FAU Route 8012 (Wabash Ave),Project ACNHPP-8012 (014) Section 21(W-
3, TS-1, RS-7), Sangamon County, Contract No. 72890 and in case of conflict with any part, or 
parts, of said Specifications, the said Special Provisions shall take precedence and shall 
govern. 
 
 
LOCATION OF PROJECT 
 
The project is located on the west side of the City of Springfield, Illinois, along Wabash Avenue 
(FAU 8012) between Moffat Street in Curran to Koke Mill Road in Springfield, a project length of 
15,316 feet (2.9 miles). 
 
 
DESCRIPTION OF WORK 
 
FAU 8012 (Wabash Avenue) is proposed to be widened and resurfaced from the existing three 
lane configuration including bi-directional turn lane to five lanes including bi-directional turn lane. 
Additional work includes a new extension on Bunker Hill to connect to Ash Grove Drive, an 
extension of Hollis Drive to connect to Stadium Drive, and reconstruction and widening of 
approximately 780’ of Archer Elevator Road.  Major work items include earthwork, storm sewer, 
curb and gutter, sidewalk, entrances, intersections, traffic signals, lighting, retaining walls, 
guardrail, drainage structures, and other related items.  This work shall be completed in a 
manner that minimizes the inconvenience of the motoring public and minimizes the impacts to 
the environment. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any 
special details and highway standards contained herein and in the plans. 
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Special attention is called to Sections 107, 701, and 703 of the Standard Specifications for Road 
and Bridge Construction, and as amended by the Supplemental Specifications, Recurring 
Special Provisions, the Special Provisions contained herein, and the following Highway 
Standards related to traffic control: 
 
 701001 701006 701011 701101 701106 701201
 701301 701306 701311 701326 701336 701456
 701501 701502 701602 701701 701801 701901
 BLR-21 BLR-22 780001 
 
Limitations of Construction: 
The Contractor shall coordinate the items of work in order to keep hazards and traffic 
inconveniences to a minimum, as specified below: 
 

1. Traffic Control and Protection Standards included in these plans shall be installed and 
operational at all times during construction of this section. 

  
2. The Contractor shall provide, erect, and maintain all the necessary barricades, cones, 

drums, and lights for the warning and protection of traffic, as required by Sections 107, 
701, and 703 of the Standard Specifications, and as modified. 
 

3. The Contractor will be responsible for the traffic control devices at all times during 
construction activities and during any winter shutdown periods, and shall coordinate the 
items of work in order to keep hazards and traffic inconveniences to a minimum. 

 
4. All debris shall be removed from the pavement and shoulders prior to removal of traffic 

control. 
 

5. Sign posts must be 4”x4” wood posts according to Article 1007.05.  The use of metal 
posts will not be permitted. 

 
6. All required fluorescent orange signs shall be 48 x 48 inches on this project unless 

otherwise noted in the plans. 
 

7. All staggered Type III barricades shall be equipped with bi-directional steady burning 
Type A lights and have high intensity striping on both sides. 

 
8. In addition to the signs required under various traffic control standards, “Uneven Lanes” 

signs W8-11(O)48 will be required any time there is a difference in elevation between 
open lanes, and “Shoulder Drop-Off” signs W8-9a(O)48 shall be required any time there 
is a difference in elevation at the edge of pavement adjacent to an open roadway in 
accordance with Article 701.07 of the Standard Specifications.  The signs shall be 
placed just prior to the work that will result in the drop-off and shall remain in place until 
the drop-off is eliminated.  These signs will not be paid for separately but cost 
considered included in the various traffic control and protection pay items. 
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9. “Bump” signs W8-1(O)48 will be required at locations to be determined by the Engineer.  

These signs will not be paid for separately but cost considered included in the various 
traffic control and protection pay items. 

 
10. The Contractor shall contact District 6 Operations at (217) 785-5323 at least 3 weeks 

prior to beginning of work. 
 

11. At any particular location, the Contractor shall work on only one side of Wabash Avenue 
at a time, and shall keep equipment, material, and vehicles off the other side of the 
pavement and shoulders and open to traffic, except for in locations with a center raised 
median.  The same requirement applies to the interstate ramps. 

 
12. The Contractor shall also furnish and erect “Road Construction Ahead” signs (W20-1(O)-

48) on all side roads when working within the limits of the project’s side road 
intersections.  These signs will not be paid for separately but cost considered included in 
the various traffic control and protection pay items. 

 
13. In addition, to the flaggers required by the various standards, additional flaggers shall be 

provided by the Contractor, if required by the Engineer, and they will be paid in 
accordance with Article 109.04 of the Standard Specifications. 

 
14. “Be Prepared to Stop” signs (W20-7b minimum 48”X48”) shall be installed 200 feet in 

advance of all lane closure tapers and be dual-displayed. When specified by the 
Engineer, they may be relocated to fit field conditions. 

 
15. Construction on ramps shall be limited to one ramp at a time. 

 
16. I-72 lane and shoulder closures shall be limited to daytime only.  Nighttime lane closures 

will not be allowed. 
 

17. On Wabash Avenue, maintain at least one lane of traffic in each direction, unless 
otherwise noted. 

 
Entrances: 
All commercial, private, and field entrances along Wabash Avenue and adjacent side roads 
shall have suitable all weather access at all times and be stage constructed.  All accesses shall 
have a minimum width of 10 feet during the construction of this project.  Estimated quantities of 
AGGREGATE FOR TEMPORARY ACCESS have been included in the plans for this purpose.  
The Engineer will determine the amount and when to place the aggregate.  The Contractor shall 
begin placement of the aggregate within 2 hours of notice to proceed from the Engineer or 
he/she will be liable for liquidated damages in accordance with Article 108.09 of the Standard 
Specifications. The Contractor may not deviate from this provision, except when he/she has 
written permission from the owner/tenant to cut off access to their property for a specific period 
of time. 
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The contractor shall furnish, erect, and relocate temporary business access signs, with locations 
determined by the engineer.  The signs shall consist of white 6 inch letters stating “BUSINESS 
ACCESS” on a green background.  The sign shall be constructed on 0.080 inch to 0.125 inch 
flat sheet aluminum substrate, and reflective sheeting of type 111-A (high intensity) or better 
meeting Section 718, FHWA FP-85.  The cost of furnishing, erecting, and relocating these signs 
is incidental to the contract. 
 
Message Boards: 
The Contractor will provide two Changeable Message Boards for the initial set up of the 
contract. Message boards shall be placed two weeks prior to the start of construction and then 
removed during winter shut down (if applicable), then placed again two weeks prior to start up 
after winter shut down and in place until the end of construction. The locations of the message 
boards shall be determined by the Resident Engineer. 
 
 
SEQUENCE OF CONSTRUCTION / STAGING PLAN 
 
The following sequence of construction and requirements shall be followed unless the 
Contractor submits an alternate plan in detail and receives written approval from the Engineer 
before work starts: 
 
Season 1—Stage 1 
 
Work is anticipated to start in several areas simultaneously.  It is anticipated that the Contractor 
will have at least two sets of crews working at a time on this project.  In all areas, install 
temporary signals and remove existing signals.  Remove conflicting IDOT owned light poles.  
Light poles owned by CWLP will be removed by CWLP. 
 
Work in specific areas is anticipated as follows: 
 

 West Limits to Sta. 388+00:  Using TC&P Standard 701326, remove the slope walls as 
shown on the plans and construct the retaining walls.  Additionally, the existing lanes 
from Sta. 347+88 to Sta. 388+00 shall be patched and milled utilizing TC&P Standard 
701501.  Level binder shall be placed to bring the surface up to 2” below the proposed 
final grade.  See the special provision “LIMITING TRAFFIC ON MILLED SURFACES” 
elsewhere herein for requirements on milling the existing pavement.  During milling and 
paving operations, traffic can be reduced to one lane, however at least one lane of traffic 
in each direction must be open in this area on weekdays 7am-9am or 4pm-6pm.  

 
After the level binder is placed, the existing shoulder shall be removed and proposed 
8.5” HMA base course and 1.5” Level Binder shall be constructed to 2” below final 
grade.  Between 353+00 and 388+00, work can occur on both sides at once due to the 
presence of the raised concrete median.   
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Construction of the proposed widening will require excavation of 18” depth adjacent to 
the traveled way (10” HMA and 8” aggregate subgrade).  Widening deeper than 12” next 
to traffic must have aggregate subgrade placed within 24 hours of hole excavation to 
minimize the time the deepest excavation is exposed to adjacent traffic. 
 
Construct new culverts and culvert extensions at International Drive and the I-72 Ramps. 
 
Earthwork and seeding shall be completed for this area during this stage. 
 

 Sta. 388+00 to Sta. 441+00:  Beginning at the downstream end of Waterway #2, 
construct the storm sewer main and related laterals.  Most of the storm sewer is outside 
the limits of the existing pavement, so work can commence with minimal traffic 
disruptions.  Construct storm sewer starting at the box culvert at approximate Sta. 
398+50 LT.  Construct the culverts at Bunker Hill, and resurface with level binder to 2” 
below proposed grade.  Install the temporary culvert beneath the existing Bunker Hill 
Road.  Maintain at least one lane of traffic in each direction. 

 
 Sta. 441+00 to East Limits:  Beginning at Koke Mill Road approximate Sta. 28+75 LT, 

construct the storm sewer main and related laterals.  Most of the storm sewer is outside 
the limits of the existing pavement, so work can commence with minimal traffic 
disruptions.  Reconstruct the west end of the Koke Mill box culvert where the storm 
sewer outlet connects.  Construct the proposed storm sewer at Hollis Drive.  Construct 
the south outlet on the Kerasotes pond.  and resurface with level binder to 2” below 
proposed grade.   

 
 Throughout Project:  Install proposed lighting.  Proposed lighting, not including lighting to 

be placed on proposed signals, shall be operational before winter shutdown. 
 
Additional notes for Stage 1: 
 

 When trenching across entrances, replace the removed pavement with 6” of HOT-MIX 
ASPHALT FOR PATCHING POTHOLES (HOT MIX) to bring the trench up to the 
existing driveway elevation.   
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 Storm sewer laterals across Wabash Avenue shall be completed quickly using TC&P 

Standards shown below.  Once work begins on a storm sewer lateral, it shall be 
completed as quickly as possible in a single day.  Work shall continue until the lateral is 
completed and at all previously open lanes are reopened.   
 
Location Item TC&P Additional Requirements 
Sta. 383+85 2-30” 

Culverts 
701501 Work shall be staged.  AGGREGATE FOR 

TEMPORARY ACCESS shall be placed as 
necessary to maintain one lane of traffic in each 
direction. 

Sta. 413+35 60” SS 701501 Work shall be staged.  Work shall begin by 
constructing the storm sewer from the south and 
using the existing pavement and AGGREGATE 
FOR TEMPORARY ACCESS to maintain one 
lane of traffic with flaggers.  When storm sewer 
work progresses adequately, use PAVEMENT 
PATCHING and AGGREGATE FOR 
TEMPORARY ACCESS to provide one lane of 
traffic over the new storm sewer so that the 
remaining storm sewer can be installed.  As 
storm sewer installation progresses, traffic shall 
be moved off of the aggregate onto the roadway. 

Sta. 416+80 30” SS 701501, 
701701 

 

Sta. 421+15 18” SS 701501  
Sta. 427+50 18” SS 701501  
Sta. 430+00 12” SS 701501  
Sta. 435+00 15” SS 701501  
Sta. 447+10 15” SS 701501  
Sta. 450+65 15” SS 701501  
Sta. 456+71 48” SS 701501  
Sta. 467+20 12” SS 701501  
Sta. 470+05 15” SS 701501  
Sta. 473+40 15” SS 701501  
Sta. 476+60 15” SS 701501  
Sta. 479+80 12” SS 701501  
Sta. 482+30 12” SS 701501, 

701701 
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 Before the winter shutdown period, all aggregate ramps at entrances shall be replaced 
with HMA ramps. 

 
 The Contractor is responsible for insuring that drainage on the project functions 

adequately during the shutdown period. This is accomplished at the cost of the 
Contractor and will not be paid for separately. 

 
 Paving of the center lane in 3-lane sections will not be allowed between 7am and 9am 

and between 3pm and 6pm on weekdays, between 6pm and 10pm on Fridays, and 
between 5pm and 10pm on Saturdays. 

 
Season 2—Stage 2 
 
Work in specific areas is anticipated as follows: 
 

 West Limits to Sta. 388+00:  Construct special median and guardrail. 
 

 Sta. 388+00 to East Limits:  With traffic on the original lanes, construct curb & gutter and 
widening on the north side of Wabash from east to west.  Construct the 8.5” base course 
to 3.5” below proposed grade, and place 1.5” level binder to 2” below proposed grade 
matching the existing resurfaced pavement. 

   
Reconstruct the side roads as widening proceeds through the project.  Archer Elevator 
Road and North Mercantile Drive can be closed for reconstruction, subject to the 
requirements listed below.   
 
Work on the proposed alignment of Bunker Hill Road should begin early during Stage 2 
so that it can be open to traffic before widening is started in front of the old Bunker Hill 
alignment.  Once proposed Bunker Hill Road is opened to traffic, the existing alignment 
can be closed and widening can be completed at the old intersection. 
 
Earthwork and seeding for the north side of Wabash shall be completed during this 
stage. 
 

Additional notes for Stage 2: 
 
 The Contractor shall make necessary adjustments to drainage structures to allow 

roadway and ditches to drain properly during staging. 
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Season 2—Stage 3 
 
Work in specific areas is anticipated as follows: 
 

 Sta. 388+00 to East Limits:  With traffic on the original lanes and the widening already 
placed on the north side, construct curb & gutter and widening on the south side of 
Wabash from west to east.  Construct the 8.5” base course to 3.5” below proposed 
grade, and place 1.5” level binder to 2” below proposed grade matching the existing 
resurfaced pavement.  Reconstruct the side roads as widening proceeds through the 
project. 
 
Earthwork and seeding for the south side of Wabash shall be completed during this 
stage. 
 

 Stage 3A—Hollis Drive, Mercantile Drive (south), and Stadium Drive:  Construct storm 
sewer on Stadium Drive.  Widen and resurface Mercantile Drive and Stadium Drive and 
construct curb and gutter.  Construct the new pavement and curb & gutter on Hollis 
Drive to Sta. 10+80.  Work on the pavement for Hollis Drive should begin early in Stage 
3 so that it is completed before widening is installed at the intersection of Wabash and 
old Hollis Drive.  The old Hollis Drive intersection is to remain completely open until the 
new portion of Hollis Drive is opened to provide continued access to businesses.  Final 
seeding for this section shall be completed. 

 
 Stage 3B—Hollis Drive and Cockrell Lane:  Construct a temporary entrance to Parcel 

6134132 (Midstate Youth Center) at Hollis Drive Sta. 11+00.  Construct a temporary 
entrance from the west side of Parcel 6134140 (Osman) to Hollis Drive Sta. 11+00.  
Remove and reconstruct existing Hollis Drive from 10+80 to Sta. 8+50. 

 
 Stage 3C—Hollis Drive and Cockrell Lane:  Remove temporary entrances constructed in 

Stage 3B.  Remove and reconstruct existing Hollis Drive from Sta. 8+50 to the east 
limits, maintaining access to the entrance at 1+30 LT. Maintaining access to this 
entrance will require coordination with the property owner to insure that work is done 
when the entrance is the least used.  Construct the west half of Cockrell Lane, while 
leaving the existing pavement open to traffic.  Final seeding for Hollis from 10+80 to the 
east limits shall be completed. 

 
 Stage 3D—Cockrell Lane:  Remove and reconstruct the east half of Cockrell Lane. Final 

seeding for Cockrell shall be completed. 
Season 2—Stage 4 
 
Work in specific areas is anticipated as follows: 
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 Traffic Signals:  Install permanent traffic signals. 
 

 Sta. 390+00 to East Limits:  Resurface with 2” HMA surface course. 
 

 Finish and Clean up:  Complete all remaining items such as pavement marking, seeding, 
etc. 

 
Construction at side roads 
 
The following side roads shall remain open to through traffic at all times:  International Avenue, 
I-72 ramps, Ash Grove Drive, Hamlin Parkway, Pleasant Run, Meadowbrook Road, South 
Mercantile Drive, Happy Landing Drive, Koke Mill Road, and Ogden Road. 
 
Existing Bunker Hill shall remain completely open to traffic until proposed Bunker Hill has been 
opened to traffic. 
 
Archer Elevator Road can be closed to traffic for up to 14 consecutive calendar days if Hamlin 
and the north leg of Meadowbrook are completely open.  After the allowed days have elapsed, 
work may continue using staged construction.  A Traffic Control Deduction of 0.05 percent of the 
contract value shall be charged for every working day that Archer Elevator Road is closed 
beyond the days allowed, as described in Article 105.03 of the Standard Specifications for Road 
and Bridge Construction. 
 
North Mercantile can be closed to traffic for up to 14 consecutive calendar days if Meadowbrook 
Road and Happy Landing Drive are completely open.  After the allowed days have elapsed, 
work may continue using staged construction. A Traffic Control Deduction of 0.05 percent of the 
contract value shall be charged for every working day that North Mercantile is closed beyond 
the days allowed, as described in Article 105.03 of the Standard Specifications for Road and 
Bridge Construction. 
 
The Hollis Drive connection to Wabash shall remain completely open until proposed Hollis Drive 
is connected and open to Mercantile Drive.  See the staging information for Hollis Drive for more 
detailed information. 
 
The Hollis Drive connection to Cockrell can be closed to traffic for up to 14 calendar days during 
reconstruction of the adjacent sections of Hollis Drive.  After the allowed days have elapsed, 
work may continue using staged construction.  A Traffic Control Deduction of 0.05 percent of the 
contract value shall be charged for every working day that Cockrell Lane is not open to through 
traffic via Hollis Drive beyond the days allowed, as described in Article 105.03 of the Standard 
Specifications for Road and Bridge Construction. 
Other Requirements 
 
It is anticipated that the storm sewer runs will be constructed early in the project and Wabash 
will be required to be reduced to one-lane, two-way traffic with use of flaggers (Utilizing TC&P 
Standard 701501).  The Contractor shall schedule this work to allow all pavement and shoulder 
removal, storm sewer installation, backfill, and pavement patching to be completed in one day 
per separate location.  Prior to reducing Wabash Avenue to one-lane, messages shall be 
displayed on message boards two days in advance of the scheduled day of this work and 
coordination shall be completed with the Engineer to allow for an IDOT press release to be 
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issued, so some traffic will avoid the area.  The Contractor is encouraged to use more than one 
crew and try doing more than one location per day. 
 
Once two adjacent side roads have been completed, all work behind the mainline curb and 
gutter and between the two side roads shall be completed within a reasonable time frame to 
minimize inconveniences to adjacent property owners.  If the Contractor fails to keep crews 
working in the area to finish this work, the Engineer reserves the right to shut down the 
Contractor on proceeding with other work until he/she catches up.  No extensions of time will be 
allowed if this issue happens. 
 
Traffic Control and Protection, Standard 701001:  Traffic Control and Protection Standard 
701001 will be used for seeding, utility adjustments, fencing, and all other work at least 15 feet 
from the edge of pavement. 
 
Traffic Control and Protection, Standard 701006:  Traffic Control and Protection Standard 
701006 will be used for culvert extensions, storm sewer, guardrail, sign installation, and all other 
work at between 2 feet and 15 feet from the edge of pavement. 
 
Traffic Control and Protection, Standard 701101:  Traffic Control and Protection Standard 
701101 will be used for lighting installation and all other work at between 2 feet and 15 feet from 
the edge of pavement on I-72.  Closures on I-72 shall be allowed during the daytime only. 
 
Traffic Control and Protection, Standard 701201:  Traffic Control and Protection Standard 
701201 will be used for culvert extensions, storm sewer installation, and all other work on 
sideroads requiring a day only lane closure. 
 
Traffic Control and Protection, Standard 701301:  Traffic Control and Protection Standard 
701301 will be used for setup of stringline, cleanup of debris, and other short term operations. 
 
Traffic Control and Protection, Standard 701306:  Traffic Control and Protection Standard 
701306 will be used for resurfacing, milling operations, shoulder operations, or other moving 
operations occurring during the daytime. 
 
Traffic Control and Protection, Standard 701311:  Traffic Control and Protection Standard 
701311 will be used for pavement marking or other daytime moving operations on sideroads. 
 
Traffic Control and Protection, Standard 701326:  Traffic Control and Protection Standard 
701326 will be used for widening of Wabash Avenue. 
 
Traffic Control and Protection, Standard 701336:  Traffic Control and Protection Standard 
701336 will be used for patching on Wabash Avenue west of Sta. 388+00. 
 
Traffic Control and Protection, Standard 701456:  Traffic Control and Protection Standard 
701456 will be used for reconstruction of the ramps and ramp shoulders. 
 
Traffic Control and Protection, Standard 701501:  Traffic Control and Protection Standard 
701501 will be used for storm sewer installation and other items requiring a lane closure. 
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Traffic Control and Protection, Standard 701502:  Traffic Control and Protection Standard 
701502 will be used on Wabash Avenue when lane closures are needed in a 3-lane section, 
such as for resurfacing or storm sewer installation. 
 
Traffic Control and Protection, Standard 701602:  Traffic Control and Protection Standard 
701602 will be used on Wabash Avenue when lane closures are needed in a 5-lane section, 
such as for resurfacing or storm sewer installation. 
 
Traffic Control and Protection, Standard 701701:  Traffic Control and Protection Standard 
701701 will be used for intersection work, such as widening, storm sewer installation, and curb 
& gutter construction. 
 
Traffic Control and Protection, Standard 701801:  Traffic Control and Protection Standard 
701801 will be used any time sidewalk closures are required. 
 
Traffic Control and Protection, Standard BLR 21:  Traffic Control and Protection Standard BLR 
21 will be used for complete closure of sideroads, such as portions of Hollis Drive and Archer 
Elevator Road. 
 
Traffic Control and Protection, Standard BLR 22:  Traffic Control and Protection Standard BLR 
22 will be used for closure of side roads where local traffic is allowed. 
 
Measurement and Payment for Traffic Control and Protection:  Traffic Control and Protection 
Standards 701201, 701306, 701326, 701336, 701456, 701501, 701502, 701602, 701701, 
701801, BLR-21, and BLR-22 will be measured on a lump sum basis and paid for at the 
contract lump sum price for TRAFFIC CONTROL AND PROTECTION, STANDARD 701201, 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701306; TRAFFIC CONTROL AND 
PROTECTION, STANDARD 701326; TRAFFIC CONTROL AND PROTECTION, STANDARD 
701336; TRAFFIC CONTROL AND PROTECTION, STANDARD 701456, TRAFFIC CONTROL 
AND PROTECTION, STANDARD 701501; TRAFFIC CONTROL AND PROTECTION, 
STANDARD 701502; TRAFFIC CONTROL AND PROTECTION, STANDARD 701602; 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701701; TRAFFIC CONTROL AND 
PROTECTION, STANDARD 701801; TRAFFIC CONTROL AND PROTECTION, STANDARD 
BLR-21; and TRAFFIC CONTROL AND PROTECTION, STANDARD BLR-22. 
 
All other traffic control and protection required for the completion of this improvement will not be 
paid for separately but will be considered as part of the unit bid prices for the pay item included 
in the contract. 
 
“If the contractor chooses to complete work at night, the lighting will comply with Section 702 of 
the Standard Specifications.  The cost of the lighting will be considered as part of the unit bid 
prices for the related pay items and no additional compensation will be allowed.” 
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PROJECT SCHEDULE AND REQUIRED COMPLETION DATES 
 
Restriction on Start on Construction: 
It is anticipated that major utility relocations will be completed in time to start construction during 
Spring 2014. 
 
Completion Date Requirements:   
All work required in this contract shall be completed by October 1, 2015.   
 
If the Contractor fails to complete the required work by the completion date(s) or within the 
number of additional working days stated herein, he/she shall be liable to the Department for 
liquidated damages in accordance with Article 108.09 of the Standard Specifications and any 
other additional special provision which may be attached herein which supplements Article 
108.09.  The Contractor will also be liable for additional items of work made necessary by not 
meeting the completion date(s) or additional working days allowed.  Such items include, but are 
not restricted to, temporary pavement marking, temporary erosion control, and temporary 
seeding. 
 
Traffic Signals, pavement marking, raised pavement markers, and other miscellaneous work 
shall be completed as soon as possible meeting project completion dates (listed elsewhere 
herein) utilizing appropriate TC & P Standards. 
 
 
CONSTRUCTION PROCEDURE FOR PUBLIC EVENTS 
 
Effective:  October 1, 1990 
 
There shall be no construction activity within the limits of this project during the following events: 
 
  2014 Illinois State Fair August 7 – 17, 2014 
  2015 Illinois State Fair Dates to be determined 
 
No broken pavement, open holes, or trenches shall remain on or adjacent to the traveled way 
during these events.  Barricades, cones, drums or other warning devices shall also be removed 
from the traveled way during these periods.  These periods shall begin at 4:00 p.m. of the day 
preceding the beginning day of each event, and end at 12:00 midnight on the final day of each 
event. 
 
Any inconvenience caused the Contractor in complying with this Special Provision shall be 
considered as incidental to the contract and no additional compensation will be allowed. 
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STATUS OF UTILITIES TO BE ADJUSTED 
 
The following utilities are involved in this project.  Service lines shall be adjusted during 
construction.  The Illinois Underground Utility Facilities Damage Prevention Act requires the 
person excavating to contact the one-call system (J.U.L.I.E. 800-892-0123) before digging. 
 
 

Name & Address of Utility Type Location 
Estimated Date of 
Relocation 

Mr. Rob Cunningham 
City, Water, Light & Power-Electric Div. 
1008 E. Miller St. 
Springfield, Illinois  62702 
Phone : 757-8520  Ext. 2152 
Electric Distribution and Lighting 

Electric 
Throughout 
the project 

June 30, 2014 

Mr. Mike Johnson 
City, Water, Light & Power (CWLP) 
401 North 11th Street 
Springfield, Il 62702  
Phone: 1-217-789-2323 (Ext. 1617) 
     (Water) 
Fax No: 789-2132 (Water Eng.) 
     (Transmission & Distribution) 
E-Mail:tlafountain@cwlp.com 

Water 
Throughout 
the project 

June 30, 2014 

Mr. Gerald Hutchinson 
Ameren Central Illinois Light Co. 
825 N MacArthur 
Springfield, Illinois  62702 
Phone : 753-5173 
Fax No : 
E-Mail: Ghutchison@cilco.com 

Electric 
Throughout 
the project 

June 30, 2014 

Mr. Richard Combs    
AmerenCILCO 
825 North MacArthur 
Springfield, IL 62701 
Phone :1-217-753-5187 
Cell: 1-217-971-0517 
Fax No  
Gas Service        E-Mail- 
rcombs@ameren.com 

Gas 
Throughout 
the project 

August 31, 2014 

Mr. Dave Bly 
Comcast Communications 
711 South Dirksen Parkway 
Springfield Illinois 62703 
Phone – 217-527-2967 
Cell: 1-217-306-3759 

Cable / Fiber 
Optic 

Throughout 
the project 

June 30, 2014 
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Ms. Teresa Mayer 
AT & T 
1640 Hazel Dell Road 
Springfield, Illinois   62703 
Phone : 1-217-789-8666 
Cell:1-217-414-9675 
E-Mail tm5935@att.com 

Telephone/ Fiber 
Optic 

Throughout 
the project 

June 1, 2014 

Mr. Tim Plank 
Zayo Fiber Solutions (360 Net Works) 
900 Cambridge Court 
Godfrey,ILL    62035 
Phone: 1-618-971-0586 

Fiber Optic 
Throughout 
the project 

June 1, 2014 

Mark Miles 
Supervisor - Outside Plant | 
 Windstream-Paetec 
102 E Shafer St  
 Forsyth, IL 62535 
Mark.Miles@windstream.com  
Office: 217.876.7194 x240  
 Cell: 217.460.0002  fax: 217.876.7282 

Communications 
 

Throughout 
the project 

July 31, 2014 

Mr. Charles Jenkins 
Frontier/Verizon North, Inc. 
330 West Beecher Ave., ILLRAOL 
Jacksonville, Illinois  62650 
Phone : 243-0211 

Fiber Optic 
Throughout 
the project 

June 1, 2014 

Mr. John Bachelder 
MCI Dept 42864 Loc 107 
Attn: OSP National Support / 
Investigations 
2400 North Glenville 
Richardson, Texas  75082 
Phone : 1- 972-729-6016 

Communications 
Throughout 
the project 

No conflicts 
anticipated 

Mr. Bryan Hankins 
Level (3) Communications, LLC 
624 White Oak Dr.  
Chatham, IL 62629 
Cell:1-720-480-3364   
Bryan.Hankins@level3.com 

Communications 
Throughout 
the project 

No conflicts 
anticipated 

Level 3 Communications, LLC 
1025 Eldorado Boulevard 
Broomfield, Co 80021 
Attn: Network Relocations 
Or 
Level3.NetworkRelocations@Level3.com

Communications 
Throughout 
the project 

No conflicts 
anticipated 
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Mr. Greg Humphrey 
Springfield Metro Sanitary District 
3017 N. 8th St. 
Springfield, Illinois  62707 
Phone : 528-0491 
E-Mail gshunphrey@smsd.gs 

Sewer 
Throughout 
the project 

July 31, 2014 

Mr. John Higginbotham, PE, PLS 
Office of Public Works     SEWER 
Room 201 Municipal Center West 
300 South 7th, Street 
Springfield, IL 62701 
Phone:217-789-2260 
E-Mail john.higginbotham@cwlp.com 

Sewer 
Throughout 
the project 

June 30, 2014 

 
Toll Free J.U.L.I.E. Telephone Number (800) 892-0123 

= J.U.L.I.E. Member 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 102, and Articles 105.07, 
107.20, 107.31, and 108.02 of the Standard Specification for Road and Bridge Construction 
shall apply. 
 
The estimated utility relocation dates should be part of the progress schedule submitted by the 
Contractor.  If any utility adjustments or relocations have not been completed by the above 
dates specified and when required by the Contractor’s operations after these dates, the 
Contractor should notify the Engineer in writing.  A request for an extension of time will be 
considered to the extent the Contractor’s critical path schedule is affected. 
 
 
BASE COURSE WIDENING 
 
At intersection corners, Base Course Widening may at times be wider than 6’ but irregular in 
shape.  This work shall still be paid for as BASE COURSE WIDENING, of the thickness 
specified. 
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CAMERA MOUNTING ASSEMBLY 
 
This item shall consist of furnishing and installing a camera mounting assembly as shown on the 
plan details. 
 
The assembly consists of two adjustable galvanized steel mast arm clamps, 20 feet of 
galvanized steel schedule 80 pipe, and a camera mounting bracket.  The camera mounting 
bracket shall be affixed to the pipe with stainless steel ¾” banding. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for CAMERA 
MOUNTING ASSEMBLY, which price shall be payment in full for furnishing and installing the 
equipment specified and shown on the plans to the satisfaction of the Engineer. 
 
 
COMBINATION CONCRETE CURB AND GUTTERS AROUND ISLANDS 
 
The construction of combination concrete curb and gutter with varying gutter widths, curb 
heights and corner noses associated with the construction of intersection islands will not be paid 
separately, but considered included in the cost of the Combination Concrete Curb and Gutter of 
the size specified in the plans and no additional compensation shall be allowed. 
 
 
COMBINATION CONCRETE CURB AND GUTTER (SPECIAL) 
 
This work shall consist of constructing COMBINATION CONCRETE CURB AND GUTTER, of 
the type specified to the flow line profile shown in the plans. 
 
The work shall be performed in accordance with Section 606 of the Standard Specifications, 
Highway Standard 606001, as shown in the plans and as directed by the Engineer.  The gutter 
pan slope will vary to provide the flow line grade shown in the plans. 
 
This work shall be paid for at the contract unit price per foot for COMBINATION CONCRETE 
CURB AND GUTTER, (SPECIAL) of the type specified, which price shall include all labor, 
equipment and materials necessary to complete the work as specified to the satisfaction of the 
Engineer. 
 
 
COMBINATION CURB AND GUTTER REMOVAL 
 
This work shall consist of the removal and disposal of existing concrete curb and gutter, gutter, 
gutter outlets, curb, bituminous curb or stone curb, at the locations shown on the plans and in 
accordance with Section 440 of the Standard Specifications. 
 
This work also will include the removal of any existing bituminous concrete which extends 
beyond the existing edge of pavement into the gutter flag.  The bituminous material shall be 
sawed or otherwise cut to a smooth face along the edge of the pavement before removal.  The 
material shall be disposed of outside of the limits of right-of-way. 
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This work will be included in the contract unit price per foot for COMBINATION CURB AND 
GUTTER REMOVAL, which price shall include all labor and equipment required to complete the 
work as specified including disposal. 
 
 
CONCRETE CURB, TYPE B (SPECIAL) 
  
This work shall consist of the construction of Concrete Curb, Type B (Special) as detailed in the 
plans at locations shown in the plans. 
 
This work will be paid for at the contract unit price per foot for Concrete Curb, Type B (Special) 
which price shall include all labor and equipment necessary to complete the work specified 
herein. 
 
 
CONCRETE MEDIAN 
 
This work shall include the construction of concrete medians at locations indicated in the plans 
as detailed in the plans.  This work shall be completed in accordance with Section 606 of the 
Standard Specifications, IDOT Standard drawings, and as directed by the Engineer. 
 
Where curb openings, ramps, and sidewalks are to be constructed within the median, this work 
shall be considered included in the cost of CONCRETE MEDIAN of the type specified, and no 
additional compensation will be allowed. 
 
 
CONCRETE MEDIAN SURFACE, 4 INCH 
 
This work shall include the construction of 4 inch thick median surface in the intersection islands 
as detailed in the plans.  This work shall be completed in accordance with Section 606 of the 
Standard Specifications and as directed by the Engineer. 
 
Where curb openings, ramps, and sidewalks are to be constructed within the island, this work 
shall be considered included in the cost of CONCRETE MEDIAN SURFACE, 4 INCH and no 
additional compensation will be allowed.  
 
 
CONCRETE MEDIAN TYPE SM (SPECIAL) 
 
This work consists of constructing a solid concrete median on the top of PCC base course. 
 
This work shall be done as specified in section 606 of the Standard Specifications, as shown on 
Standard 606301, and as detailed in the plans. 
 
Concrete Median Type SM (Special) will be measured in place and the area computed in 
square feet. 
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This work will be paid for at the contract unit price per square foot for CONCRETE MEDIAN 
TYPE SM (SPECIAL). 
 
 
CONNECTING EXISTING STORM SEWERS TO PROPOSED STORM SEWERS 
 
The existing storm sewers shall be connected to the proposed storm sewers or manholes at the 
locations shown on the plans.  A portion of the existing pipe shall be removed for the 
construction of the manhole or placement of the proposed storm sewers. 
 
This work will not be paid for separately, but will be included in the unit cost each of the 
manholes or inlets of the type and size specified, or the unit cost per foot of storm sewer of the 
size and type specified. 
 
 
CORRUGATED MEDIAN REMOVAL 
 
This work shall consist of the removal and satisfactory disposal of the existing corrugated 
concrete medians at the location shown on the plans.  The work shall be in accordance with 
Section 440 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per square foot for CORRUGATED MEDIAN 
REMOVAL, and no additional compensation will be allowed. 
 
 
DELIVERY OF REMOVED LIGHT POLES 
 
Light poles and related equipment that are removed shall be delivered to 701 North Macarthur 
Blvd, Springfield, IL.  Reasonable effort shall be made by the Contractor to deliver them in the 
same condition as they were before removal begins.  Associated costs are included in the 
related removal pay items, and no additional compensation will be provided. 
 
 
EMBANKMENT 6M3 06/27/13 
 
Embankments shall be constructed according to Section 205 of the Standard Specifications, 
except as modified by this Special Provision. 
 
When embankments are to be constructed on hillsides or existing slopes which are steeper than 
3H:1V, steps shall be cut into the existing slope as shown in the plans or as directed by the 
Engineer. 
 
All material proposed for use in embankment construction shall be approved by the Engineer.  
Soils exhibiting the following properties shall not be allowed: 
 

Standard Dry Density (AASHTO T 99) less than 90 pcf. 
Organic Content (AASHTO T 194) greater than 10 percent. 
Liquid Limit (AASHTO T 89) greater than 60. 
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Soils exhibiting the following properties shall be restricted to the interior of the embankment: 
 

Less than 35% passing the #200 sieve. 
Liquid Limit (AASHTO T 89) greater than 50 but less than 60. 
Plasticity Index (AASHTO T 90) less than 12. 

 
The Engineer may restrict or prohibit the use of materials other than those identified above, 
which exhibit potential for significant erosion or excessive volume change. 
 
Restricted soils shall be encapsulated by 6 to 8 ft, measured horizontally, of unrestricted soil as 
shown in the plans or directed by the Engineer.  The encapsulation shall be placed concurrently 
with restricted soils.  The difference in elevation between the restricted soil and encapsulation 
shall not exceed 3 ft without the Engineer’s approval.  Topsoil or rip rap shall not be included in 
the encapsulation. 
 
The quantity and size of stones or rock fragments incorporated with soil materials shall not 
prevent placement in the required lift thickness, disking, or achieving uniform compaction.  If the 
Engineer determines the rock material quantity and gradation minimizes potential void formation 
and the soil quantity is insufficient to affect performance, the material may be considered rock 
embankment.  Rock embankment shall be placed in 12 inch lifts.  Lifts shall be compacted or 
seated using a method approved by the Engineer.  Shale shall be placed, broken down, and 
compacted in the same manner as soil.  The addition of water may be required to break down 
shale. 
 
Where lime modified soil is shown on the plans, materials placed in the top 2 ft of embankments 
shall have a clay content greater than or equal to 15% over the width of improved subgrade.  
Clay is defined according to AASHTO M 145.  Clay content shall be determined according to 
AASHTO T 88.  In addition to the clay content requirement, no rock, stones or broken concrete 
more than 2 inches in largest dimension shall be allowed in the top 2 ft.   
 
Where subbase granular material is shown in the plans, the top 1 ft of embankments shall have 
an immediate bearing value (IBV) of 6 or greater within the limits of the subbase granular 
material.  IBV will be determined using a dynamic cone penetrometer according to Illinois Test 
Procedure 501.  When an embankment is constructed of granular materials, the IBV 
requirement shall not apply. 
 
All embankment lifts shall be compacted to not less than 95% of the standard laboratory 
density.  The standard laboratory density shall be the maximum dry density determined 
according to Illinois Modified AASHTO T 99 (Method C) or Illinois Modified AASHTO T 272. 
 
If embankment lifts are unstable after achieving the required density, the Contractor shall 
reprocess and compact the unstable material as directed by the Engineer.  The Engineer may 
determine a maximum moisture content to correct or prevent stability problems during 
embankment construction. 
 
This work will not be paid for separately, but shall be considered included in the unit prices for 
Earth Excavation, Borrow, and/or Furnished Excavation. 
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ENGINEER’S FIELD LABORATORY   6M4 7/23/03 
 
In addition to the items listed in Article 670.05, the Contractor shall furnish a 20± inch box fan 
and a microwave oven having a variable power output up to at least 700 watts.  The microwave 
oven shall enable the operator to directly input cooking time. 
 
These items will not be paid for separately but shall be included in the unit price per calendar 
month for ENGINEER’S FIELD LABORATORY. 
 
 
FENCE REMOVAL 
 
This work shall consist of removing the existing ornamental or woven wire fence at the locations 
shown on the plans and as designated by the Engineer.  All elements of the fence shall be 
removed and disposed of off of the right-of-way. 
 
This work will be paid for at the contract unit price per foot for FENCE REMOVAL, which price 
will include all labor, materials, and equipment required to complete the work to the satisfaction 
of the Engineer. 
 
 
FIBER OPTIC CABLE 
 
This work shall consist of furnishing and installing a fiber optic cable in accordance with the 
requirements of Sections 871 and 1076.02 of the Standard Specifications for Road and Bridge 
Construction and the following additions. 
 
All fibers within the cable shall be terminated. The multimode fiber shall be  with a ST connector 
and the single mode fiber shall be terminated with a SC connector. The connector type shall be 
either hot-melt, epoxy, or crimp-on. The connectors shall meet TIA/EIA 568B specifications and 
shall have and operating temperature range of -10C (14F) to 60C (140F). The connectors 
shall be free from defects in material and manufacture for months. Unused fibers shall be 
secured within the distribution enclosure and readily available for use. 
 
Locator Wire: A #14 AWG minimum, THHN wire shall be installed along side of the fiber optic 
cable. The wire shall be secured in the control cabinet to prevent accidental removal.  The 
locator wire shall not be terminated to the control facility. If the existing interconnect cable 
remains in place in a continuous run between cabinets, then the locator wire may be omitted. 
 
Basis of Payment:  This work will be paid for at the contract unit price per meter (foot) for FIBER 
OPTIC CABLE, of the type, size, and number of fibers indicated on the plans, which price shall 
be payment in full for furnishing the material and making all fiber connections and installing the 
cable complete. 
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FILLING EXISTING CULVERTS 
 
This work shall consist of filling existing culverts to be abandoned in place.  Prior to filling the 
culverts, the culverts shall be cleaned of debris and sediment.  The debris and sediment 
removed shall be disposed of in accordance with Article 202.03 of the Standard Specifications.  
After the culverts are cleaned, the ends of the culvert shall be partially plugged with concrete, 
brick masonry, or tile plugs.  Controlled low strength material (CLSM) shall then be pumped into 
the culverts to fill the void.  After the culverts are filled, the ends of the culverts shall be 
completely plugged. 
 
This work will be paid for at the contract unit price per cubic yard for FILLING EXISTING 
CULVERTS, which price shall include all labor, equipment, and material, including the controlled 
low-strength material, to fill and plug the storm sewer to the satisfaction of the Engineer. 
 
 
FRAMES AND LIDS TO BE ADJUSTED 
 
This work shall consist of adjusting existing domestic water service/buffalo boxes, valve boxes, 
and meter vaults so the top of the box is flush with the finished grade in accordance with the 
applicable portions of Section 565, 602, and 603 of the Standard Specifications and as directed 
by the Engineer. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for FRAMES 
AND LIDS TO BE ADJUSTED, which price shall be payment in full for all excavation, materials, 
backfilling, including fine aggregate, and disposal of surplus material. 
 
 
FULL-ACTUATED CONTROLLER 
Revised: Oct. 15, 2006 
 
This item shall consist of furnishing, installing and placing into operation a multi-phase 
microprocessor based controller at the location(s) indicated on the plans, or as directed by the 
Engineer.  The controller shall comply with the requirements of Sections 857, 1073.01 and 
1074.03 of the Standard Specifications for Road and Bridge Construction and the following 
additions or exceptions. 
 
General: The controller shall meet the requirements of the NEMA TS2 standards for a Type 1 
controller.  Data entry shall be by keyboard or personal computer.  The controller shall be fully 
compatible with the NTCIP Standard.   
 
If rivets are exposed on the outside of the cabinet, they shall be either stainless steel or 
aluminum to prevent oxidation. 
 
Type V Cabinet: The bottom edge of the main back panel for Type V Cabinets shall be a 
minimum of 24” from the bottom of the cabinet enclosure to allow installation of and additional 
shelf and signal equipment if necessary. 
 
The controller cabinet shall contain a pullout tray for placement of a laptop computer. 
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The controller timings shall be stored in a hot swappable storage device that can be inserted or 
removed without powering down the controller. The device shall be capable of storing the entire 
controller database and the controller shall be capable of operating without the storage device 
present. 
 
There shall be three communications ports.  Port 1 shall be a high-speed serial bus for 
communications with the Malfunction Management Unit, Terminals and Facilities, and detection.  
Communications shall be SDLC format with defined protocol, EIA RS-485 interface.  Port 2 shall 
be an EIA RS-232C interface to allow use of a personal computer for data entry and transfer of 
status and events or output of timing and operational data to a printer.  Port 3 shall be for 
systems interface. The controller shall also have an Ethernet port that shall support 10/100 
Base T networks. 
 
Coordination:  The coordinator shall provide a minimum of sixteen timing plans with a minimum 
of one cycle length, one set of splits and three offsets per timing plan.  Cycle lengths shall be 
adjustable from 30-255 seconds, splits and offsets shall be set in seconds or percent, and 
offsets reference to beginning of green of the first served coordinated phase. 
 
Diagnostics:  The controller and terminal facility shall have full diagnostics in accordance with 
the NEMA TS2 standard. 
 
Malfunction Management Unit: The malfunction management unit shall be a Type 1 sixteen 
channel with three inputs per channel. 
 
Terminals and Facilities: The terminal facilities shall have TS1 compatible load switches, flasher 
and flash transfer relay. The load switches shall contain two LED indicators per circuit to provide 
information concerning the circuit input and output states. The backpanel must accommodate 
16 load switches. 
 
All main panel wiring shall conform to the following wire size and color: 
 
 Green/Walk load switch output    brown wire, 14 gauge 
 Yellow load switch output     yellow wire, 14 gauge 
 Red/Don’t Walk load switch output    red wire, 14 gauge 
 MMU (other than AC power)     violet wire, 22 gauge 
 Controller I/O       blue wire, 22 gauge 
 AC Line - power panel to main panel (1 for each 4 LS) black wire, 10 gauge 
 AC Line – main panel      black wire, 14 gauge 
 AC Neutral – power panel to main panel   white wire, 10 gauge 
 Earth ground – power panel     green wire, 8 gauge 
 Flash programming   flasher terminal  orange wire,14 gauge 
     Red or yellow field terminal black wire, 14 gauge 
 
The main panel shall incorporate a relay to remove +24 VDC from the common side of the load 
switches when the intersection is placed into flash.  The relay shall have a momentary 
pushbutton to apply power to the load switch input for troubleshooting. 
 
A Bus Interface Unit (BIU) shall be used for I/O electronics. 
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Detection interface to the controller shall be through a BIU. 
 
The surge suppression for the controller cabinet shall be an EDCO SHA 1250, base mounted. 
The normally open contacts of the suppressor shall be wired to the alarm 2 input of the 
controller for system monitoring. 
 
Basis of Payment: This item will be paid for at the contract unit price each for FULL-ACTUATED 
CONTROLLER, of the sequence, phasing, and cabinet shown on the plans, which price shall be 
payment in full for furnishing the controller, cabinet, and all associated equipment required, 
installing the unit complete in place and placing the unit into operation to the satisfaction of the 
Engineer. 
 
 
GEOTECHNICAL DATA 6M5 2/10/04 
 
A subsurface investigation has been performed for this project.  Geotechnical data including 
boring logs and laboratory test results are available for Contractor review prior to bidding.  The 
data can be reviewed at the District 6 Annex located at 2713 Stevenson Drive in Springfield.  
Contact the District Geotechnical Engineer at 217-782-6709. 
 
 
GULFBOX JUNCTION, COMPOSITE CONCRETE 
Effective September 14, 1990  
Revised February 17, 2010  
 
This work shall consist of furnishing and installing a composite concrete junction box at a 
location(s) shown on the plan in accordance with Sections 815 and 1088.07 of the Standard 
Specifications for Road and Bridge Construction and the following additions or exceptions. 
The box shall be made of polymer concrete and fiber reinforced polyester.  The nominal 
dimensions shall be 13” x 24” x 18” D.  The box and cover shall have a design load of 15,000-
lbs. minimum with a test load of 22,500-lbs. minimum.  The lid logo shall be “TRAFFIC” and 
shall be held down by two stainless steel hex head bolts and have a skid resistant surface. The 
walls shall be straight. The box shall be set on 12 inches of compacted CA 6 for 
drainage.  When the box is placed in a driveway or sidewalk, expansion material shall be placed 
around the box. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for GULFBOX 
JUNCTION, COMPOSITE CONCRETE, which price shall be payment in full for furnishing and 
installing the junction box complete in place. 
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HANDHOLE 
 
This work shall consist of furnishing the materials and installing a precast composite concrete 
handhole, heavy-duty handhole, or double handhole in accordance with Sections 814 and 
1088.10 of the Standard Specifications for Road and Bridge Construction and the following 
additions or exceptions. 
 
Precast composite concrete handhole or double handhole:  The frame and cover shall be 
constructed of a polymer concrete reinforced with a heavy-weave fiberglass cloth. The material 
shall be in accordance with Section 1088.05 of the Standard Specifications for Road and Bridge 
Construction. The nominal dimensions of the handhole shall be a minimum of 17”(W) x 30”(L) x 
36” (D) and the nominal dimensions of the double handhole shall be a minimum 30”(W) x 48”(L) 
x 36”(D). 
 
The cover shall contain the legend “TRAFFIC SIGNALS” and shall be held down by two 
stainless steel hex head bolts.  The cover shall contain 2 recessed lift pins. The cover for a 
double handhole shall be a split lid, 2-piece cover. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for HANDHOLE; 
HEAVY-DUTY HANDHOLE; or DOUBLE HANDHOLE. 
 
 
HOT-MIX ASPHALT FOR PATCHING POTHOLES (HOT-MIX) 
 
This work shall consist of filling potholes on roadways within this section with hot-mix-
asphalt.  The material shall be the same as the Incidental mix or approved by the Engineer. 
 
This work shall be paid for at the contract unit price per ton for HOT-MIX ASPHALT FOR 
PATCHING POTHOLES (HOT-MIX) which price shall include all materials, equipment, and 
labor required to complete this work, including all necessary traffic control items. 
 
 
HOT MIX ASPHALT – N50 MIXTURES 6M8  11/1/13 
 
N50 High ESAL mixtures are exempt from the Hamburg Wheel Mix Design Test Criteria 
described in the Special Provision for Hot Mix Asphalt – Mixture Design Verification and 
Production.   
 
IL 9.5 N50 High ESAL mixtures are exempt from the Voids in the Mineral Aggregate (VMA) 
requirement described in the Special Provision for Hot Mix Asphalt – Mixture Design 
Composition and Volumetric Requirements.  The minimum VMA requirement is 14.5%. 
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HOT MIX ASPHALT QUALITY CONTROL FOR PERFORMANCE (BMPR) 
 
Effective:  January 1, 2012 
Revised:  January 1, 2013 
 
Description.  This special provision describes the procedures for production, placement and 
payment of hot-mix asphalt (HMA).  This work shall be according to the Standard Specifications 
except as modified herein. This special provision shall apply to HMA mixtures as listed in the 
following table.   
 

Mixture/Use: HMA BASE COURSE, 8 ½” 
Location: WABASH AVE. MAINLINE AND TURN LANES 
  
Mixture/Use: HMA BASE COURSE, 7” 
Location: BUNKER HILL ROAD AND HOLLIS DRIVE 
  
Mixture/Use: POLYMER LEVELING BINDER (MM) N70 
Location: WABASH AVE. MAINLINE AND TURN LANES 
  
Mixture/Use: POLYMER HMA SURFACE COURSE, MIX “D”, 

N70 
Location: WABASH AVE. MAINLINE AND TURN LANES, 

RAMPS, BUNKER HILL ROAD AND HOLLIS 
DRIVE 

 
Exceptions may be approved for small tonnage less than 800 (725 metric) tons and 
miscellaneous mixture applications as defined by the Engineer. 
 
Delete Articles:  406.06(b)(1), 2nd Paragraph (Temperature requirements) 

406.06 (e), 3rd Paragraph (Pavers speed requirements) 
406.07    (Compaction) 
1030.05(a)(4, 5,  9,)  (QC/QA Documents) 
1030.05(d)(2)a.  (Plant Tests) 
1030.05(d)(2)b.  (Dust-to-Asphalt and Moisture Content)  
1030.05(d)(2)d.  (Small Tonnage) 
1030.05(d)(2)f.  (HMA Sampling) 
1030.05(d)(3)   (Required Field Tests) 
1030.05(d)(4)     (Control Limits) 
1030.05(d)(5)   (Control Charts) 
1030.05(d)(7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)   (Quality Assurance by the Engineer) 
1030.05(f)   (Acceptance by the Engineer) 
1030.06(a), 3rd paragraph     (Before start-up…) 
1030.06(a), 7th paragraph      (After an acceptable…) 
1030.06(a), 8th paragraph      (If a mixture…) 
1030.06(a), 9th paragraph      (A nuclear/core…) 
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Definitions: 

 
(a) Quality Control (QC):  All production and construction activities by the Contractor 

required to achieve the required level of quality. 
 
(b) Quality Assurance (QA):  All monitoring and testing activities by the Engineer required to 

assess product quality, level of payment, and acceptability of the product.  
 
(c) Pay Parameters:  Pay Parameters shall be field Voids in the Mineral Aggregate (VMA), 

voids, and density.  Field VMA will be calculated using the combined aggregates bulk 
specific gravity (Gsb) from the mix design. 

 
(d)  Mixture Lot.  A lot shall begin once an acceptable test strip has been completed and the 

AJMF has been determined.  If the test strip is waived, a sublot shall begin with the start 
of production.  A mixture lot shall consist of four sublots unless it is the last or only lot, in 
which case it may consist of as few as one sublot 

 
(e)  Mixture Sublot.  A mixture sublot for field VMA, voids, and Dust/AC shall be 1000 tons 

(910 metric tons). 
 

 If the remaining quantity is greater than 200 but less than 1000 tons, a sublot will 
consist of that amount. 

 If the remaining quantity is less than or equal to 200 tons, the quantity shall be 
combined with the previous sublot. 

 
(f)  Density Interval.  Density Intervals shall be every 0.2 mile (320 m) for lift thickness equal 

to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness greater than 3 in. (75 
mm).   

 
(g) Density Sublot.  A sublot for density shall be the average of five consecutive Density 

Intervals. If a Density Interval is less than 200 ft (60 m), it will be combined with the 
previous Density Intervals.   

 
 If one or two Density Intervals remain outside a sublot, they shall be included in 

the previous sublot. 
 

 If three or more Density Intervals remain, they shall be considered a sublot. 
 

(h) Density Test:  A density test consists of a core taken at a random longitudinal and 
transverse offset within each Density Interval.  The HMA maximum theoretical gravity 
(Gmm) will be based on the running average of four Department test results.  Initial Gmm 
will be based on the average of the first four test results.  If less than four Gmm results are 
available, use an average of all available Department Gmm test results.   
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The random transverse offset excludes a distance from each outer edge equal to the lift 
thickness or a minimum of 4 in. (100 mm).  If within one foot of an unconfined edge, 2.0 
percent density will be added to the density of any core. 

 
Quality Control (QC) by the Contractor: 
 
The Contractor’s QC plan shall include the schedule of testing for both pay parameters and non-
pay parameters required to control the product such as asphalt binder content and mixture 
gradation.  The minimum test frequency shall be according to the following table. 
 

Minimum Quality Control Sampling and Testing Requirements 

Quality Characteristic Minimum Test Frequency 

Mixture Gradation 

1 per sublot 
 

Asphalt Binder Content 
Dust/AC Ratio 

 Field VMA 

Voids 
Gmb 
Gmm 

 
The Contractor’s splits in conjunction with other quality control tests shall be used to control 
production. 
 
The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours 
of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel 
who have successfully completed the Department’s HMA Level I training. 
 
Quality Assurance (QA) by the Engineer:   
 
Voids, field VMA and Dust/AC ratio:  The Engineer will determine the random tonnage and the 
Contractor shall be responsible for obtaining the sample according to the “PFP Hot-Mix Asphalt 
Random Jobsite Sampling” procedure.   
 
Density:  The Engineer will identify the random locations for each density testing interval.  The 
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to 
opening to traffic unless otherwise approved by the Engineer according to the “PFP Random 
Density Procedure”.  The locations will be identified after final rolling and cores shall be obtained 
under the supervision of the Engineer.  All core holes shall be filled immediately upon 
completion of coring.  All water shall be removed from the core holes prior to filling.  All core 
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a 
separate container prior to placement in the hole. Any depressions in the surface of the filled 
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill 
material to the depth of the lift thickness and replacement.  
 
The Engineer will witness and secure all mixture and density samples.  The Contractor shall 
transport the secured sample to a location designated by the Engineer. 
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The Engineer will test one or all of the randomly selected split samples from each lot for voids, 
field VMA and dust/AC ratio.  The Engineer will test a minimum of one sample per project. The 
Engineer will test all of the pavement cores for density.  All QA testing will be performed in a 
qualified laboratory by personnel who have successfully completed the Department’s HMA 
Level I training. QA test results will be available to the Contractor within 10 working days from 
receipt of secured cores and split mixture samples.    
 
The Engineer will maintain a complete record of all Department test results and copies will be 
provided to the Contractor with each set of sublot results.  The records will contain, as a 
minimum, the originals of all Department test results and raw data, random numbers used and 
resulting calculations for sampling locations, and quality level analysis calculations.  
 
If the QA results do not meet the 100% sublot pay factor limits or do not compare to QC results 
within the precision limits listed below, the Engineer will test all split mix samples for the lot.  

 
Test Parameter Limits of Precision 

Gmb 0.030 
Gmm 0.026 

Dust/Asphalt AC Ratio 0.20 
Field VMA  1.0 % 

 
Acceptance by the Engineer:  All tests shall be within the acceptable limits listed below: 
 

 
 

Parameter Acceptable 
Limits 

Field VMA -1.0 – +3.0%1/ 
Voids 2.0 – 6.0% 2/ 

Density: 
 

IL-9.5, IL-12.5, IL-19.0, IL-25.0,  
IL-4.75, IL-9.5FG4/ 

90.0 – 98.0% 

SMA 92.0 – 98.0% 

Dust / AC Ratio 0.4 – 1.63/ 
1/  Based on minimum required VMA from mix design 

 2/  The acceptable range for SMA mixtures shall be 2.0% - 5.0% 
 3/  Does not apply to SMA. 

4/  Acceptable density limits for IL-9.5FG placed less than 1.25 in. shall be 89.0% 
- 98.0% 

 
In addition, no visible pavement distresses shall be present such as, but not limited to, 
segregation, excessive coarse aggregate fracturing or flushing. 
 
Basis of Payment:  Payment will be based on the calculation of the Composite Pay Factor using 
QA results for each mix according to the “QCP Payment Calculation” document.  
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Dust / AC Ratio.  A monetary deduction will be made using the pay adjustment table below for 
dust/AC ratios that deviate from the 0.6 to 1.2 range. 

 
Dust / AC Pay Adjustment Table1/ 

Range Deduct / sublot 

0.6 ≤ X ≤ 1.2 $0 
0.5 ≤ X < 0.6  or  1.2 < X ≤ 1.4 $1000 

0.4 ≤ X < 0.5  or  1.4 < X ≤ 1.6 $3000 
X < 0.4  or  X  > 1.6 Shall be removed and replaced 

 1/  Does not apply to SMA. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL (VARIABLE DEPTH) 

  
This work shall be in accordance with Article 440.04 of the Standard Specifications. 
 
Locations are shown on the schedule, with the following types of milling to be completed: 
 
TYPE OF MILLING SHOWN ON SCHEDULE DESCRIPTION OF WORK 
3/4" MILL FIXED DEPTH 
3/4" TO 2” & VARIABLE PROFILE MILLING 
3 1/2" & VARIABLE MILLING TO CONCRETE PAVEMENT 
2” MILL FIXED DEPTH 
2” & VARIABLE PROFILE MILLING 
1 1/4" & VARIABLE PROFILE MILLING 
4 1/4" & VARIABLE MILLING TO CONCRETE PAVEMENT 
2 1/2" & VARIABLE MILLING TO CONCRETE PAVEMENT 
 
Hot mix asphalt surface removal (variable depth) will be measured and paid for at the contract 
unit price per SQUARE YARD for HOT-MIX ASPHALT SURFACE REMOVAL (VARIABLE 
DEPTH). 
 
 
INLET, SPECIAL, TYPE E 4’ X 4’ 
 
Description:  This work shall consist of installing Inlets (Special), Type E, and shall be performed 
in accordance with Section 602 of the Standard Specifications, as shown on the Plans and as 
directed by the Engineer. 
 
Method of Measurement:  The work shall be measured per Each for each inlet installed in place, 
including all existing and proposed connections. 
 
Basis of Payment:  All materials, labor, and equipment as required to perform the work as 
specified herein shall be paid for at the contract unit price per Each for INLET, SPECIAL, TYPE 
E 4’ X 4’. 
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LIMITING TRAFFIC ON MILLED SURFACES 
 
The milling depth on Wabash Avenue varies along the project.  A minimum ¾” milling depth is 
typical throughout the project as shown on the plans.  However, in order to achieve the required 
proposed pavement thickness and design profile, additional milling of up to 2” is required in 
select areas.  Based on pavement cores taken during design, the underlying hot mix asphalt 
was found to be of questionable quality.  To minimize damage to the existing HMA milled 
surface, traffic on milled surfaces at locations where profile milling of greater than ¾” up to 2” 
was completed will be limited to 24 hours.  Before milling in these areas, the Contractor shall 
make prior arrangements for HMA resurfacing placement or for diverting traffic to a different 
lane.  The locations with profile milling between ¾” and 2” are shown on the Milling Schedule on 
the plans in the column for HOT-MIX ASPHALT SURFACE REMOVAL, 3/4" TO 2” & 
VARIABLE. 
 
 
LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 250 WATT 
 
Luminaires shall be according to Section 821 of the Standard Specifications and as 
follows: 
 
 

ILLINOIS DEPARTMENT OF TRANSPORTATION 
250W HPS LUMINAIRE PERFORMANCE TABLE 

              

 
 
GIVEN CONDITIONS 
 
 
ROADWAY DATA:  Pavement Width     16 FT   
    Number Of Lanes (In Direction of Travel)  1   
    Median Width      N/A   

IES Surface Classification     R3  
    Q-Zero Value       .07  
 
LIGHT POLE DATA:  Mounting Height     45 FT  
    Mast Arm Length     15        FT    
    Pole Set-Back From Edge Of Pavement  20 FT  
 
LUMINAIRE DATA:  Lamp Type      HPS   
    Lamp Lumens      28,500   
    IES Vertical Distribution    M   
    IES Control Of Distribution    FC   
    IES Lateral Distribution    3   
    Total Light Loss Factor    .684   
 
LAYOUT DATA:  Spacing      175 FT  
    Configuration           ONE SIDE ONLY  
    Luminaire Overhang Over Edge  
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    Of Pavement Lane     0 FT  
 

NOTE:  Variations from the above specified IES distribution pattern may be requested 
and acceptance of variations will be subject to review by the Engineer based on how 
well the performance requirements are met. 

 
PERFORMANCE REQUIREMENTS 
 

NOTE:  These performance requirements shall be the minimum acceptable standards of 
photometric performance for the luminaire, based on the given conditions listed above. 

 
ILLUMINATION:  Average Horizontal Illumination, (EAve)  0.9 fc  
    Uniformity Ratio, ( EAve/EMin)    3.0   
  
LUMINANCE:   Average Luminance:  (LAve)    0.60  Cd/m2  
    Uniformity Ratios: (LAve/LMin)   3.5   
       (LMax/LMin)   6.0   
 
    Maximum Veiling 
    Luminance Ratio: (Lv/LAve)   0.3   
 
 
LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 400 WATT 
 
Luminaires shall be according to Section 821 of the Standard Specifications and as 
follows: 
 

ILLINOIS DEPARTMENT OF TRANSPORTATION 
400W HPS LUMINAIRE PERFORMANCE TABLE 

              

 
 
GIVEN CONDITIONS 
 
 
ROADWAY DATA:  Pavement Width     44  FT   
    Number Of Lanes (In Direction of Travel)  3   
    Median Width      20  FT   

IES Surface Classification     R3  
    Q-Zero Value       .07  
 
LIGHT POLE DATA:  Mounting Height     45 FT  
    Mast Arm Length     15        FT    
    Pole Set-Back From Edge Of Pavement  15 FT  
 
LUMINAIRE DATA:  Lamp Type      HPS   
    Lamp Lumens      50,000   
    IES Vertical Distribution    M   
    IES Control Of Distribution    FC   
    IES Lateral Distribution    3   
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    Total Light Loss Factor    .684   
 
LAYOUT DATA:  Spacing      260 FT  
    Configuration           Staggered   
    Luminaire Overhang Over Edge  
    Of Pavement Lane     0 FT  
 

NOTE:  Variations from the above specified IES distribution pattern may be requested 
and acceptance of variations will be subject to review by the Engineer based on how 
well the performance requirements are met. 

 
PERFORMANCE REQUIREMENTS 
 

NOTE:  These performance requirements shall be the minimum acceptable standards of 
photometric performance for the luminaire, based on the given conditions listed above. 

 
ILLUMINATION:  Average Horizontal Illumination, (EAve)  0.9 fc  
    Uniformity Ratio, ( EAve/EMin)    3.0   
 
LUMINANCE:   Average Luminance:  (LAve)    0.60  Cd/m2  
    Uniformity Ratios: (LAve/LMin)   3.5   
       (LMax/LMin)   6.0   
 
    Maximum Veiling 
    Luminance Ratio: (Lv/LAve)   0.3   
 
 
MANHOLE, SPECIAL 
 
This work shall consist of the construction of concrete manhole, complete in place, in 
accordance with the detail in the plans and the applicable portions of Section 504 and 602 of the 
Standard Specifications. 
 
This work will be paid for at the contract unit price each for MANHOLE, SPECIAL of the 
diameter specified, with the types of frames and lid specified, which price shall include all labor, 
materials, equipment, excavation, and backfilling required to complete this item to the 
satisfaction of the Engineer. 
 
 
MANHOLE, TYPE A, 6’-DIAMETER, TYPE 1 FRAME, CLOSED LID, SPECIAL 
 
This work shall consist of the construction of concrete manhole, complete in place, in 
accordance with IDOT Standard 602406 and the applicable portions of Section 504 and 602 of 
the Standard Specifications.  The Type 1 frame shall be a Special 4” tall Neenah R1647-A or 
equivalent. 
 
This work will be paid for at the contract unit price each for MANHOLE TYPE A, 6’-DIAMETER, 
TYPE 1 FRAME, CLOSED LID, SPECIAL, which price shall include all labor, materials, 
equipment, excavation, and backfilling required to complete this item to the satisfaction of the 
Engineer. 
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MANHOLE, TYPE A, 9’ DIAMETER, WITH MEDIAN INLET (604106) 
 
This work shall consist of the construction of concrete manhole, complete in place in 
accordance with IDOT Standard 602421, the Special flat slab top detail in the plans, IDOT 
Standard 604106, and the applicable portions of Section 504, 602 and 604 of the Standard 
Specifications. 
 
This work will be paid for at the contract unit price each for MANHOLE, TYPE A, 9’ DIAMETER, 
WITH MEDIAN INLET (604106), which price shall include all labor, materials, equipment, 
excavation, and backfilling required to complete this item to the satisfaction of the Engineer. 
 
 
MANHOLES, TYPE A, 8'-DIAMETER, TYPE 1 FRAME, CLOSED LID 
 
This work shall consist of the construction of concrete manhole, complete in place, in 
accordance with IDOT Standard 602416.   
 
The inside of the manhole shall be shaped with grout into a half tube up to the middle of the 
storm sewer pipes to minimize the losses of the water through the manhole.  Affected manholes 
are on Waterway #2. 
 
This work will be paid for at the contract unit price per each for MANHOLES, TYPE A, 8'-
DIAMETER, TYPE 1 FRAME, CLOSED LID according to Article 602 of the Standard 
Specifications. 
 
 
MEDIAN REMOVAL 
 
This work shall consist of the removal and satisfactory disposal of the existing concrete median 
surface and solid concrete medians at the location shown on the plans.  The work shall include 
the removal of the median surface or said median and the adjacent curb and gutter in 
accordance with Section 440 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per square foot for MEDIAN REMOVAL, and 
no additional compensation will be allowed. 
 
 
PAVED DITCH (SPECIAL) 
 
This work shall be completed in accordance with the applicable portions of Section 606 of the 
Standard Specifications for Road and Bridge Construction, Highway Standard 606401, the 
special details in the project plans, and to the satisfaction of the Engineer. 
 
Any excavation required shall be considered as included in the contract unit price per foot for 
PAVED DITCH (SPECIAL), and no additional compensation will be made for any labor, 
material, or equipment required for this excavation.  
 
Paved ditch will be paid for at the contract unit price per foot for PAVED DITCH (SPECIAL), 
which price shall be payment in full for furnishing all material, labor, and equipment required for 
this item as specified and to the satisfaction of the Engineer. 
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PAVEMENT STATIONING NUMBERS AND PLACEMENT 
 
The Contractor shall provide labor and materials required to imprint pavement station numbers 
in the finished surface of the pavement and /or overlay. The numbers shall be approximately 3/4 
inch wide, 5 inches high and 5/8 inch deep. 
 

The pavement station numbers shall be installed as specified herein: 
 

Interval – 250 feet 
 

Bottom of Numbers – 6 inches from the inside edge of the pavement marking 
and/or resurfacing joint. 

 
Location: 

 2-Lane Pavements – At center line in direction of increasing stations. 
 3 and 5-Lane Pavements – Left edge of center lane in direction of increasing 

stations. 
 Multi-Lane Divided Roadways – Outside edge of pavement in both directions. 
 Ramps – Along baseline edge of pavement. 

 
Position – Stations shall be placed so they can be read from the adjacent shoulder. 
 
Format – English pavement stations shall use this format (XX+XO) where X represents 
the pavement station. 
 

This work will not be paid for separately, but will be considered included in the cost of the 
associated pavement and/or overlay pay items. 
 
 
PCC SIDEWALK, 8 INCH 
 
This work shall consist of placing sidewalk at driveways.  The sidewalk shall be constructed at a 
1.5% cross slope (2% maximum).  Standard sidewalk grooves shall be placed as required in 
Article 424.06 of the Standard Specifications. 
 
 
PEDESTRIAN PUSH-BUTTON 
Effective September 7, 2001 
Revised October 30, 2003 
 
This work shall consist of furnishing and installing a pedestrian push-button in accordance with 
Sections 888 and 1074.02 of the Standard Specifications for Road and Bridge Construction and 
the following additions or exceptions. 
 
Housing: The housing shall be round with an approximate outside diameter of 3 inches and 
shall be made of aluminum. The mounting screws and terminal screws shall be stainless steel. 
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Push-button: The push-button shall be made of aluminum or stainless steel and meet ADA 
requirements for pedestrian crossing controls. The switch shall be solid state and have 
momentary signal duration to prevent the button from being stuck on. The switch shall be sealed 
for protection from all weather conditions and shall have an operating life of at least 20 million 
operations. 
  
Basis of Payment:  This work will be paid for at the contract unit price each for PEDESTRIAN 
PUSH-BUTTON, which price shall be payment in full for furnishing and installing the pedestrian 
push-button to the satisfaction of the Engineer. 
 
 
PIPE CULVERT REMOVAL 
 
Remove existing pipe culvert of the size and length specified on plans.  Removal shall include 
end sections.  Disposal shall be in accordance with Article 440.06.   
 
 
PLUG EXISTING DECK DRAINS 
 
Effective: November 6, 1996 
Revised:  January 1, 2007 
 
Description. 
This work consists of the satisfactory plugging of the existing bridge deck drains at locations and 
as detailed in the plans. 
 
Construction Requirements.  The threaded rod, nuts and washers shall be galvanized according 
to AASHTO M 232 (M232M).  The material used to plug the drains shall be Class BS concrete 
and shall be placed according to Section 503 of the Standard Specifications.  
 
Basis of Payment. 
This work will be paid for at the contract unit price each for PLUG EXISTING DECK DRAINS, 
which price shall include all material and labor to satisfactorily complete the work 
 
 
PRECAST REINFORCED CONCRETE FLARED DROP BOX END SECTIONS, EQUIVALENT 
ROUND SIZE 
 
This work shall consist of furnishing and installing precast reinforced concrete flared drop box 
end sections, equivalent round-size of the size indicated at the locations shown in the plans in 
accordance with the special detail shown in the plans and the applicable portions of section 542 
of the Standard Specifications.  “Grating for concrete flared end section shall be provided as 
shown in the plans” 
 
This work will be paid for at the contract unit price each for PRECAST REINFORCED 
CONCRETE FLARED DROP BOX END SECTIONS, EQUIVALENT ROUND SIZE, of the size 
indicated which price shall be payment for furnishing all material, labor, and equipment required 
for this item as specified including the grating. 
  



FAU Route 8012 (Wabash Ave) 
Project ACNHPP- ACHPP-8012 (014) 

Section 21(W-3, TS-1, RS-7) 
Sangamon County 

Contract No. 72890 
 

 36

 
PRESERVING PROPERTY CORNERS 
 
The existing property corner markers located along this section in areas without additional right-
of-way acquisition and any existing iron pins set at the proposed right-of-way line shall be 
protected by the Contractor. Any such markers destroyed by the Contractor's operations shall 
be replaced by a Registered Land Surveyor at the Contractor's expense. 
 
Any expense, inconvenience or delays caused the Contractor in complying with this Special 
Provision will be considered included in the cost of the contract and no additional compensation 
will be allowed. 
 
 
PROTECTING OR RESETTING SURVEY MARKERS 
 
Description:  This work shall consist of protecting or resetting existing survey markers and 
existing survey marker vaults at the locations shown on the plans and as described in section 
105.09 and 107.20 of the standard specifications.  Survey markers may consist of property 
corners, section corners, subsection corners, or existing permanent survey markers.  
 

CONSTRUCTION REQUIREMENTS 
 

All the existing survey markers listed in the plans or discovered in the field shall be documented 
and cross-tied by an Illinois Professional Land Surveyor prior to the start of work.  Existing 
survey marker vaults shall be adjusted so the cover is ¼” below the final pavement elevation. 
 
Property Corners, Section Corners, and Subsection Corners:  For those to be reset outside the 
paved surface, a 5/8 inch diameter by minimum 30 inch long reinforcement bar and a 1-7/8 inch 
minimum diameter cap shall be installed.  The cap shall be a corrosion-resistant aluminum 
survey cap of a design compatible with the reinforcement bar for a solid, tight fit after 
installation.  The cap shall be marked as appropriate and shall also display the license number 
of the Illinois Professional Land Surveyor. 
 
For those to be reset within the paved surface, a rebar and cap shall be installed in a hole cored 
into the paved surface.  A survey marker vault shall be installed according to District 7 Detail 
No. Z0070100 and the associated special provision.   
 
If required, a new monument record shall be prepared and filed in the appropriate county court 
house for all government corners in accordance with Illinois Statutes, Chapter 765 ILCS Section 
220 “Land Survey Monuments Act” and a recorded copy sent to the District 7 Chief of Surveys.  
 
Permanent Survey Markers:  Permanent survey markers to be reset shall be in accordance with 
Section 667 of the Standard Specifications and as shown on Highway Standard 667101. 
 
Basis of Payment:  The work for protecting or resetting survey markers shall be paid for at the 
contract unit price per each for PROTECTING OR RESETTING SURVEY MARKERS, which 
price shall include hiring an Illinois Professional Land Surveyor, and providing the labor and 
equipment necessary to protect or reset survey markers and to adjust existing vaults. 
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The work for furnishing and installing new survey marker vaults will be paid for according to the 
survey marker vault special provision. 
 
The work for furnishing and installing permanent survey markers will be paid for according to 
Article 667.05 of the Standard Specifications. 
 
 
QC/QA OF CONCRETE MIXTURES APPLICABLE ITEMS   6M9  07/06/12 
 
The Special Provision for Quality Control/Quality Assurance of Concrete Mixtures shall apply to 
the following: 
 

Pay Item: All Items Utilizing Self-Consolidating Concrete 
Location: All Applicable 

 
 
RELOCATE EXISTING MASTER CONTROLLER 
 
This item shall consist of relocating the existing Master Controller conforming to the 
requirements of Articles 860 and 1073.04 of the Standard Specifications for Road and Bridge 
Construction and the following additions or exceptions. 
 
The existing Econolite ASC/2M-1000 master shall be moved from the existing controller cabinet 
at Wabash and I-72 EB Ramps and installed in the new Type V controller cabinet at the same 
intersection. 
 
New connectors, cabling and modem shall be supplied with the new controller cabinet. 
 
Telephone Communications:  The master shall be equipped with a 56K modem and remote 
communications shall be at 9600 baud using V.90 or K56flex. The modem shall support industry 
standard AT-style command set and provide remote configuration, diagnostic tests, Distinctive 
Ring, and flash memory for firmware updates. 
 
Basis of Payment:  This item will be paid for at the contract unit price each for RELOCATE 
EXISTING MASTER CONTROLLER, which price shall be payment in full for modifying and 
placing into operation the equipment specified herein. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Revise Article 669.01 of the Standard Specifications to read: 
 

“669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and water.  This work shall also consist of the removal, transportation, and 
proper disposal of underground storage tanks (UST), their content and associated underground 
piping to the point where the piping is above the ground, including determining the content types 
and estimated quantities.” 
 
Revise Article 669.08 of the Standard Specifications to read: 
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“669.08 Contaminated Soil and/or Groundwater Monitoring.  The Contractor shall hire a 
qualified environmental firm to monitor the area containing the regulated substances.  The 
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV 
or greater or a flame ionization detector (FID).  Any field screen reading on the PID or FID in 
excess of background levels indicates the potential presence of contaminated material requiring 
handling as a non-special waste, special waste, or hazardous waste.  No excavated soils can 
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil 
fill operation with detectable PID or FID meter readings that are above background.  The PID or 
FID meter shall be calibrated on-site and background level readings taken and recorded daily.  
All testing shall be done by a qualified engineer/technician.  Such testing and monitoring shall 
be included in the work.  The Contractor shall identify the exact limits of removal of non-special 
waste, special waste, or hazardous waste.  All limits shall be approved by the Engineer prior to 
excavation.  The Contractor shall take all necessary precautions. 

 
Based upon the land use history of the subject property and/or PID or FID readings 

indicating contamination, a soil or groundwater sample shall be taken from the same location 
and submitted to an approved laboratory.  Soil or groundwater samples shall be analyzed for 
the contaminants of concern, including pH, based on the property's land use history or the 
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in 
uncontaminated soil established pursuant to Subpart F of 35 Illinois Administrative Code 
1100.605.  The analytical results shall serve to document the level of soil contamination.  Soil 
and groundwater samples may be required at the discretion of the Engineer to verify the level of 
soil and groundwater contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, location and elevation, and any other observations. 

 
The laboratory shall use analytical methods which are able to meet the lowest appropriate 

practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test 
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039.  For parameters where the specified cleanup objective is below the 
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective.  For other 
parameters the ADL shall be equal to or below the specified cleanup objective.” 
 
Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the 
following: 
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“669.09 Contaminated Soil and/or Groundwater Management and Disposal.  The 
management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established 
pursuant to Subpart F of 35 Illinois Administrative Code 1100.605, the soil shall be 
managed as follows: 
 
(1) When analytical results indicate chemical constituents exceed the most stringent 

MAC but they are still considered within area background levels by the Engineer, the 
excavated soil can be utilized within the construction limits as fill, when suitable.  
Such soil excavated for storm sewers can be placed back into the excavated trench 
as backfill, when suitable, unless trench backfill is specified.  If the soils cannot be 
utilized within the construction limits, they shall be managed and disposed of off-site 
as a non-special waste, special waste, or hazardous waste as applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, 
the excavated soil can be utilized within the construction limits as fill, when suitable, 
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or 
an uncontaminated soil fill operation within an MSA County provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the 
construction limits as fill, when suitable, or managed and disposed of off-site as 
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation 
within an MSA County excluding Chicago or within the Chicago corporate limits 
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an 
uncontaminated soil fill operation within an MSA County excluding Chicago provided 
the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to 
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed 
of off-site as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC but the pH of 
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the 
construction limits or managed and disposed of off-site as “uncontaminated soil” 
according to Article 202.03.  However the excavated soil cannot be taken to a CCDD 
facility or an uncontaminated soil fill operation. 
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(c) Groundwater.  When groundwater analytical results indicate the detected levels are 

above Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent 
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the 
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be 
managed off-site as a special waste. 
 
All groundwater encountered within lateral trenches may be managed within the trench 
and allowed to infiltrate back into the ground.  If the groundwater cannot be managed 
within the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
that the material has a permeability of less than 10 -7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer.” 

 
Revise Article 669.14 of the Standard Specifications to read: 
 

“669.14 Final Environmental Construction Report.  At the end of the project, the 
Contractor will prepare and submit three copies of the Environmental Construction Report on 
the activities conducted during the life of the project, one copy shall be submitted to the 
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit, 
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic 
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen 
Parkway, Springfield, Illinois 62764.  The technical report shall include all pertinent information 
regarding the project including, but not limited to: 

 
(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater 

containing regulated substances, to prevent further migration of regulated substances, 
and to protect workers, 
 

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing 
regulated substances, the cost of preventing further migration of regulated substances, 
and the cost for worker protection from the regulated substances.  All cost should be in 
the format of the contract pay items listed in the contract plans (identified by the 
preliminary environmental site assessment (PESA) site number), 
 

(c) Plan sheets showing the areas containing the regulated substances, 
 

(d) Field sampling and testing results used to identify the nature and extent of the regulated 
substances, 
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(e) Waste manifests (identified by the preliminary environmental site assessment (PESA) 

site number) for special or hazardous waste disposal, and 
 

(f) Landfill tickets (identified by the preliminary environmental site assessment (PESA) site 
number) for non-special waste disposal.” 

 
Revise the second paragraph of Article 669.16 of the Standard Specifications to read: 
 

“The transportation and disposal of soil and other materials from an excavation determined to 
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL.” 
 
Qualifications:  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General:  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
 Station 447+65 to Station 449+00 (Wabash Avenue) 0 to 70 feet LT (Green Dodge, PESA 

Site 2271-21, 3801 Wabash Avenue).  This material meets the criteria of Article 669.09(a)(5) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Benzo (a) Pyrene, Naphthalene, and Manganese. 

 Station 407+60 to Station 410+20 (Wabash Avenue) 0 to 110 feet LT (Green Nissan, PESA 
Site 2271-7, 4801 Wabash Avenue).  This material meets the criteria of Article 669.09(a)(1) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 416+50 to Station 418+90 (Wabash Avenue) 0 to 80 feet LT (Sundown One, PESA 
Site 2271-10, 4685 Wabash Avenue).  This material meets the criteria of Article 669.09(a)(1) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Arsenic, Lead, and Manganese. 

 Station 418+90 to Station 421+30 (Wabash Avenue) 0 to 80 feet LT (Kulavic’s Auto Body, 
PESA Site 2271-11, 4601 Wabash Avenue).  This material meets the criteria of Article 
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669.09(a)(1) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Manganese. 

 Station 426+65 to Station 429+20 (Wabash Avenue) 0 to 120 feet LT (Qik-N-EZ, PESA Site 
2271-13, 4401 Wabash Avenue).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Arsenic and Manganese. 

 Station 428+75 to Station 441+20 (Wabash Avenue) 0 to 150 feet LT (Green Toyota, BMW, 
Audi, PESA Site 2271-19, 3901 Wabash Avenue).  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Arsenic, Lead, and Manganese. 

 Station 442+00 to Station 444+75 (Wabash Avenue) 0 to 70 feet LT (Green Toyota, BMW, 
Audi, PESA Site 2271-19, 3901 Wabash Avenue).  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Manganese. 

 Station 445+30 to Station 447+65 (Wabash Avenue) 0 to 70 feet LT (Green Subaru and Kia, 
PESA Site 2271-20, 3861 Wabash Avenue).  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Manganese. 

 Station 449+00 to Station 453+50 (Wabash Avenue) 0 to 130 feet LT (Green Dodge, PESA 
Site 2271-21, 3801 Wabash Avenue).  This material meets the criteria of Article 669.09(a)(1) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead and Manganese. 

 Station 472+50 to Station 475+00 (Wabash Avenue) 0 to 80 feet RT (US Department of 
Agriculture, PESA Site 2271-27, 3500 Wabash Avenue).  This material meets the criteria of 
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Manganese. 
 

 Station 0+50 to Station 3+20 (Hollis Drive) 0 to 60 feet LT (Arizona Tile Company, PESA 
Site 2271-30, 3100 Cockrell Lane).  This material meets the criteria of Article 669.09(a)(1) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Arsenic and Manganese. 

 Station 4+20 to Station 5+40 (Hollis Drive) 0 to 130 feet LT (Arizona Tile Company, PESA 
Site 2271-30, 3100 Cockrell Lane).  This material meets the criteria of Article 669.09(a)(1) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 13+70 to Station 16+20 (Cockrell Lane) 0 to 70 feet LT (Capitol Group Kitchen and 
Bath Center, PESA Site 2271-31, 3125 Cockrell Lane).  This material meets the criteria of 
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Arsenic and Manganese. 

 Station 12+20 to Station 13+70 (Cockrell Lane) 0 to 70 feet LT (Capitol Group Kitchen and 
Bath Center, PESA Site 2271-31, 3125 Cockrell Lane).  This material meets the criteria of 
Article 669.09(a)(3) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Benzo (a) Pyrene, Benzo(b)Fluoranthene, and 
Dibenzo(a,h)Anthracene. 
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REMOVAL OF EXISTING STRUCTURES 
 
Description.  This work shall consist of the removal and satisfactory disposal of existing 
drainage structures as specified herein, at locations shown on the plans and in accordance with 
the applicable portions of Section 501, and Article 202.03 of the Standard Specifications. 
 
General.  This item shall include the removal and disposal of the specified structure including all 
headwalls, end sections, connected field tiles, and other appurtenances attached to the 
structure.  Field tile connected to the existing drainage structure shall be cut off and plugged or 
reconnected as directed by the Engineer. 
 
Existing Structure No. 1 is located at Old Bunker Hill STA. 129+89.  The structure is a 2’x2’x53’ 
reinforced concrete box culvert with cast in place end sections. 
 
Existing Structure No. 2 is located at Wabash Sta. 398+28 LT.  The structure consists of a 
reinforced concrete drop box attached to a box culvert and apron.  The box culvert and apron 
shall remain in place. 
 
Existing Structure No. 3 is located at Wabash Sta. 456+71.  The structure is a 1.5'x2'x93’ 
reinforced concrete box culvert with cast in place end sections. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for REMOVAL OF 
EXISTING STRUCTURES of the number specified, which shall include all equipment, materials, 
labor, and other items required for the complete removal and disposal of the existing structure. 
 
 
REMOVE EXISTING FLARED END SECTIONS 
 
This work shall consist of removal and disposal of existing Concrete Flared End Sections at the 
location shown in the plans.  The Concrete Flared End Sections shall be disposed of in a 
manner approved by the Engineer and according to Article 202.03 of the Standard 
Specifications.  The removal shall be performed so the existing pipe culvert if it is to remain in 
place is not damaged.  Any damage to any existing culvert to remain in place shall be repaired 
or the section of concrete pipe replaced by the Contractor at his/her own expense. 
 
Basis of Payment:  This work shall be paid for at the contract unit price each for REMOVE 
EXISTING FLARED END SECTION, which price shall include all labor, equipment and material 
necessary to complete the work to the satisfaction of the Engineer and no additional 
compensation will be allowed. 
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REMOVE SIGN PANEL ASSEMBLY, SPECIAL 
 
Description:  This work shall be completed according to Section 724 of the Standard 
Specifications and the following.    
 
Removal:  Signs that will be replaced shall be delivered to the District 6 Sign Shop at 701 N. 
MacArthur, Springfield, IL.  The contractor shall contact the sign shop at 217-785-0288 to make 
an appointment for delivery.  Support posts and channels become salvage property of the 
contractor. 
 
Basis of Payment.  This work will be paid for at the contract unit price per EACH for REMOVE 
SIGN PANEL ASSEMBLY, SPECIAL of the type specified. 
 
 
ROCKFILL – SPECIAL 6M11 12/04/13 
 
This work consists of constructing a rock fill embankment core as shown on the plans. 
 
Rockfill materials shall meet the requirements of Article 1005.01 of the Standard Specifications.  
The gradation of rock fill shall be primary crusher run.  All Rockfill shall be well graded.  Rockfill 
may contain clean construction debris with the approval of the Engineer. 
 
Rockfill shall be placed in layers not exceeding 18 inches.  Each rock fill layer shall be seated by 
a roller or other equipment as directed by the Engineer. 
 
When placed underwater, rock fill shall be spread from previously placed rock fill to prevent 
trapping underwater sediments.  The Contractor shall monitor the leading edge of rock fill for 
excessive displaced sediments (mud wave).  The Contractor shall be responsible for removing 
the mud wave and protecting the rock fill from contamination. 
 
This work will be measured and paid for at the contract unit price per cubic yard for ROCKFILL - 
SPECIAL. 
 
 
SAW CUTTING EXISTING PAVEMENTS 
 
This work shall include saw cutting existing pavement, shoulders, curb and gutter, and medians 
both transversely and longitudinally prior to their removal to protect the existing items to remain 
in place. 
 
Saw cuts shall be made full depth to provide a square face for abutting future construction or to 
establish a clean uniform edge for pavement to be left in place.  The work shall be completed in 
accordance with the applicable portions of Section 442 of the Standard Specifications and as 
directed by the Engineer. 
 
This work shall not be paid for separately, but considered included in the cost of the item being 
removed and no additional compensation will be allowed. 
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SIGN PANEL, SPECIAL 
 
Description:  This work shall be completed according to Section 720 of the Standard 
Specifications and the following. 
 
Materials:  All Type I and Type II sign panels shall be furnished by the District 6 sign shop.  The 
contractor shall provide 14 days written notice to the District 6 sign shop, 701 N. MacArthur, 
Springfield, IL when requesting signs.  The contractor shall pick up signs from the sign shop.  
The contractor shall contact the sign shop at 217-785-0288 to make an appointment to pick up 
signs.  Signs become the responsibility of the contractor upon pickup. 
 
Basis of Payment:  This work will be paid for at the contract unit price per SQUARE FOOT for 
SIGN PANEL, SPECIAL of the type specified. 
 
 
STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 
 
This work shall conform to the requirements of Sections 877 and 1077.03 of the Standard 
Specifications and the following additions or exceptions. 
 
The combination mast arm assembly shall be supplied with tenon top for mounting the 
luminaire, twin tenon or video camera as indicated on the plans. 
 
Basis of Payment: This work will be paid for at the contract unit price each for STEEL 
COMBINATION MAST ARM ASSEMBLY AND POLE of the signal arm length specified. 
 
 
STORM SEWER - WATER MAIN REQUIREMENTS 6M14 09/01/08 
 
This work shall consist of constructing a storm sewer to meet water main standards, as required 
by the IEPA or when otherwise specified.  The work shall be performed in accordance with 
applicable parts of Section 550 of the Standard Specifications, applicable sections of the current 
edition of the IEPA Regulations (Title 35 of the Illinois Administrative Code, Subtitle F, Chapter 
II, Section 653.119), the applicable sections of the current edition of the Standard Specifications 
for Water and Sewer Main Construction in Illinois, and as herein specified. 
 
This provision shall govern the installation of all storm sewers which do not meet IEPA criteria 
for separation distance between storm sewers and water mains.  Separation criteria for storm 
sewers placed adjacent to water mains and water service lines are as follows: 
 
1. Water mains and water service lines shall be located at least 10 feet (3.05 meters) 

horizontally from any existing or proposed drain, storm sewer, or sewer service 
connection. 
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2. Water mains and water service lines may be located closer than 10 feet (3.05 meters) to 

a sewer line when: 
 

a) local conditions prevent a lateral separation of 10 feet (3.05 meters), and 
 

b) the water main or water service invert is 18 inches (460 mm) above the crown of 
the sewer, and 

 
c) the water main or water service is either in a separate trench or in the same 

trench on an undisturbed earth shelf located to one side of the sewer. 
 
3. A water main or water service shall be separated from a sewer so that its invert is a 

minimum of 18 inches (460 mm) above the crown of the drain or sewer whenever water 
mains or services cross storm sewers, sanitary sewers or sewer service connections.  
The vertical separation shall be maintained for that portion of the water main or water 
services located 10 feet (3.05 meters) horizontally of any sewer or drain crossed. 

 
When it is impossible to meet 1, 2, and 3 above, the storm sewer shall be constructed of 
concrete pressure pipe, slip-on or mechanical joint ductile iron pipe, or PVC pipe equivalent to 
water main standards of construction.  Construction shall extend on each side of a crossing until 
the perpendicular distance from the water main or water service to the sewer or drain line is at 
least 10 feet (3.05 meters).  Storm sewer meeting water main requirements shall be constructed 
of the following pipe materials: 
 
 Concrete Pressure Pipe 
 

Concrete pressure pipe shall conform to the latest ANSI/AWWA C300, C301, C302, or 
C303. 
 
Joints shall conform to Article 41-2.07B of the “Standard Specifications for Water and 
Sewer Main Construction in Illinois.” 
 
Ductile Iron Pipe 
 
Ductile-iron pipe shall conform to ANSI A 21.51 (AWWA C151), class or thickness 
designed per ANSI A 21.50 (AWWA C150), tar (seal) coated and/or cement lined per 
ANSI A 21.4 (AWWA C104), with a mechanical or rubber ring (slip seal or push on) 
joints. 
 
Joints for ductile iron pipe shall be in accordance with the following applicable 
specifications. 
 

1. Mechanical Joints - AWWA C111 and C600 
2. Push-On Joints - AWWA C111 and C600 
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Plastic Pipe 
Plastic pipe shall be marked with the manufacturer’s name (or trademark); ASTM or 
AWWA specification; Schedule Number, Dimension Ratio (DR) Number or Standard 
Dimension Ratio (SDR) Number; and Cell Class.  The pipe and fittings shall also meet 
NSF Standard 14, and bear the NSF seal of approval.  Fittings shall be compatible with 
the type of pipe used.  The plastic pipe options shall be in accordance with the following: 
 

1. Polyvinyl Chloride (PVC) conforming to ASTM D 1785.  Schedule 80 is the 
minimum required for all pipe sizes, except when the pipe is to be threaded, and 
then it shall be Schedule 120.  It shall be made from PVC compound meeting 
ASTM D 1784, Class 12454. 

2. Polyvinyl Chloride (PVC) conforming to ASTM D 2241.  A minimum wall 
thickness of SDR 26 is required for all pipe sizes (Note: The lower the SDR 
number, the higher the wall thickness and pressure rating).  It shall be made from 
PVC compound meeting ASTM D 1784, Class 12454. 

3. Chlorinated Polyvinyl Chloride (CPVC) conforming to ASTM F 441.  A minimum 
of Schedule 80 is required for all pipe sizes.  Threaded joints are not allowed.  It 
shall be made from CPVC compound meeting ASTM D 1784, Class 23447. 

4. Chlorinated Polyvinyl Chloride (CPVC) conforming to ASTM F 442.  A minimum 
wall thickness of SDR 26 is required for all pipe sizes (Note: The lower the SDR 
number, the higher the wall thickness and pressure rating).  It shall be made from 
CPVC compound meeting ASTM D 1784, Class 23447. 

5. Polyvinyl Chloride (PVC) conforming to ANSI/AWWA C900.  A minimum of wall 
thickness of DR 25 is required for all pipe sizes (Note: The lower the DR number, 
the higher the wall thickness and pressure rating).  It shall be made from PVC 
compound meeting ASTM D 1784, Class 12454. 

6. Polyvinyl Chloride (PVC) conforming to ANSI/AWWA C905.  A minimum of wall 
thickness of DR 26 is required for all pipe sizes (Note: The lower the DR number, 
the higher the wall thickness and pressure rating).  It shall be made from PVC 
compound meeting ASTM D 1784, Class 12454. 

 
Joining of plastic pipe shall be by push-on joint, solvent welded joint, heat welded joint, 
flanged joint, or threaded joint, in accordance with the pipe manufacturer’s instructions 
and industry standards.  Special precautions shall be taken to insure clean, dry contact 
surfaces when making solvent or heat welded joints.  Adequate setting time shall be 
allowed for maximum strength. 
 
Elasotmeric seals (gaskets) used for push-on joints on plastic pipe shall comply with 
ASTM F477. 
 
Solvent cement shall be specific for the plastic pipe material and shall comply with 
ASTM D 2564 (PVC) or ASTM F 493 (CPVC) and be approved by NSF. 
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For water-sewer line crossings only, storm sewer meeting water main requirements may also be 
constructed of reinforced concrete sewer pipe.  The pipe shall conform to ASTM C 76 with a 
joint and rubber gasket meeting ASTM C 443.  The joint shall meet the leakage performance 
test in ASTM C 443.  The pipe manufacturer must demonstrate to Illinois Department of 
Transportation personnel that the joints pass the leakage performance test prior to installation of 
the pipe.  The pipe class shall meet the requirements of Section 550 of the Standard 
Specifications for Road and Bridge Construction. 
 
This work will be measured and paid for at the contract unit price per foot (meter) for STORM 
SEWER (WATER MAIN REQUIREMENTS) of the diameter specified. 
 
 
STORM SEWER REMOVAL 
 
Remove existing storm sewer of the size and length specified on plans.  Removal shall include 
end sections.  Disposal shall be in accordance with Article 440.06. 
 
 
STORM SEWER TO BE FILLED 
 
This work shall consist of filling existing storm sewers to be abandoned in place.  Prior to filling 
the storm sewer, the storm sewer shall be cleaned of debris and sediment.  The debris and 
sediment removed shall be disposed of in accordance with Article 202.03 of the Standard 
Specifications.  After the storm sewer is cleaned, the ends of the storm sewer shall be partially 
plugged with concrete, brick masonry, or tile plugs.  Controlled low-strength material (CLSM) 
shall then be pumped into the storm sewer to fill the void.  After the storm sewer is filled, the 
ends of the storm sewer shall be completely plugged. 
 
This work will be paid for at the contract unit price per cubic yard for STORM SEWER TO BE 
FILLED, which price shall include all labor, equipment, and material, including the controlled 
low-strength material, to fill and plug the storm sewer to the satisfaction of the Engineer. 
 
 
STRINGLINE 
 
Some or all of the cold-milling, binder course, surface course, and curb and gutter is intended as 
the first step toward establishing the proposed profile grade. In these locations as described in 
the Sequence of Operations Section of the Maintenance of Traffic Plans and shown in the 
plans, the milling, bituminous material, and curb and gutter will be controlled by stringline(s) 
erected, re-erected, maintained and removed and disposed of by the Contractor. 
 
The cost of providing, erecting, re-erecting, maintaining, removing, disposing of and employing 
the initial stringline and any subsequent stringline as the grade control will not be paid for 
separately but shall be considered as included in the Cold Milling, Bituminous Binder or Surface 
Course, and Concrete Curb and Gutter pay item involved. 
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SURVEY MARKER VAULT 
 
Description:  This work shall consist of furnishing and installing survey marker vaults for 
protection and access to survey markers. 
 
Materials:  The access cover will be cast from a special aluminum alloy that is comparable to 
bronze in hardness.  The access cover shall be specially engineered and designed to provide a 
snug fit, incorporating equidistant locking ridges, inside a standard 6" (150 mm) diameter, or 
outside a standard5" (125 mm) diameter, schedule 40 pvc pipe.  The access cover shall have 
special uniform 1" (25 mm) thick top surface to permit information to be easily machine-stamped 
into it.  The access cover shall include a stainless captured screw and an opposing recessed 
hinge assembly as its locking mechanism.  The access cover shall incorporate a special access 
hole for cleaning and drainage, drilled at 30° inside the ring of the access cover, to the drilled 
and tapped hole provided for the stainless captured screw.  Composition: aluminum 92-93%; 
magnesium 6.5-7.5%.  Strength: yield - 19,000-21,000 psi (131-145 mpa); Tensile - 38,000-
44,000 psi (262-303 mpa); Elongation - 10-15% in 2" (50 mm).  Specifications: alloy 535.0; qq-
a-601es.  No exceptions. 
 

CONSTRUCTION REQUIREMENTS 
 

Work shall not start on this item until the final lift of surface has been completed.  The survey 
monument cover assembly shall be centered above the survey monument to be protected.  
Modification of the aluminum casting shall be done by grinding or sawing when a decrease in 
height is required.  Aluminum casting shall be placed over a 5" (125 mm) PVC pipe or inside of 
a 6" (150 mm) PVC pipe when an increase in height is required.  All survey monument cover 
assemblies shall be placed 1/4" (6 mm) below the final surface.  The casting shall be anchored 
in the 8" (200 mm) diameter core hole with two-component epoxy conforming to applicable 
portions of article 1025.01 of the standard specifications. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for SURVEY 
MARKER VAULT which price shall include all labor and material as specified including coring 
the new pavement surface and epoxy.  No additional compensation will be allowed. 
 
 
TEMPORARY LIGHTING SYSTEM 
 
This work shall consist of furnishing and installing a temporary lighting system at the following 
intersections: I-72 west ramps, I-72 east ramps, Ash Grove Drive, Archer Elevator Road, 
Meadowbrook Drive, Mercantile Drive, and Koke Mill Road. 
 
The lights shall be 400 Watt, 240 Volt, turnpike mulit-mount luminaires.  The Contractor may 
select between two placement options: 
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Option 1:  Place one light on top of each temporary signal pole at the four corners of the 
intersection. 
 
Option 2:  Place two lights at each of two opposite corners, with each pair of lights 
mounted on twin bullhorn brackets, so that the lights can be pointed as need to best light 
the intersection.  

 
This work will be paid for at the contract unit price per each for TEMPORARY LIGHTING 
SYSTEM, which price shall include all wiring, controllers, and any additional labor or material 
required for the lights to operate for the duration of the project. 
 
 
TRAFFIC SIGNAL BACKPLATE 
Effective: July 1, 2005 
Revised: February 17, 2010 
 
This work shall consist of furnishing and installing a traffic signal backplate in accordance with 
Sections 882 and 1078.03 of the Standard Specifications for Road and Bridge Construction and 
the following exceptions. 
 
The traffic signal backplates shall be of the same material as the traffic signal heads as 
specified on the plans. 
 
A three (3) inch wide strip of reflective sheeting shall be applied to the outside perimeter of the 
face of the backplates.  The reflective tape shall be fluorescent yellow in color and shall consist 
of type ZZ sheeting. 
 
Removal and disposal of existing backplates shall be included in this item. 
 
Basis of Payment:  This item will be paid for at the contract unit price each for TRAFFIC 
SIGNAL BACKPLATE for supplying and installing the traffic signal backplate with reflective tape 
and removal and proper disposal of the existing backplate to the satisfaction of the Engineer. 
 
 
TRAFFIC SIGNAL POST 
 
This work shall consist of furnishing and installing a traffic signal post of the type and length 
indicated on the plans in accordance with Sections 875 and 1077.01 of the Standard 
Specifications for Road and Bridge Construction and the following additions or exceptions. 
 
An aluminum collar shall be attached where the post connects to the base. Minimum 1” 
diameter washers may be used between the post base and the anchor bolts to level the post. 
 
Basis of Payment:  This item will be paid for at the contract unit price each for TRAFFIC 
SIGNAL POST of the type and length indicated on the plans for supplying and installing the 
signal post. 
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TRANSCEIVER – FIBER OPTIC 
Revised: April 19, 2004 
 
This work shall consist of furnishing, installing and placing into operation a fiber optic transceiver 
in accordance to Article 864 of the Standard Specifications for Road and Bridge Construction 
and the following additions or exceptions. 
 
The transceiver shall allow for communications with full upload download capabilities with an 
existing Econolite ASC/2M master controller at various locations within the corridor. The 
transceiver shall be installed within an existing ASC/2 controller. The proposed fiber optic cable 
shall be installed and terminated within an existing distribution enclosure at the preceding 
intersection. A new fiber distribution enclosure shall be installed in the existing traffic signal 
control cabinet. 
 
The fiber modems shall be external to the controller and powered by the transceiver module or 
external power source. Communications on the fiber network shall remain intact, even with the 
removal of a transceiver module. The transceiver shall enable 9600 baud communications 
between the controller and the master controller. 
  
Basis of Payment:  This work will be paid for at the contract unit price each for TRANSCEIVER - 
FIBER OPTIC, which price shall be payment in full for furnishing, installing, and placing into 
operation the equipment specified herein. 
 
 
TWIN TENON, STEEL 
 
This item shall consist of furnishing and installing a steel twin tenon of the type detailed on the 
plans and specified herein. 
 
All parts shall be made of structural steel conforming to ASTM A501. 
 
The arms shall have an O. D. of 2 3/8” to accept 2” slip fit luminaires and shall be in accordance 
with AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires 
and Traffic Signals for and 80 MPH wind area. 
 
The bracket shall be galvanized in accordance with AASHTO M III. 
 
Basis of Payment: This work will be paid for at the contract unit price each for TWIN TENON, 
STEEL, which price shall be payment in full for furnishing and installing the twin tenon mounts 
complete. 
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UNDERGROUND FACILITIES 
Revised: February 1, 1996 
 
The Contractor’s attention is directed to the presence of state-owned underground electrical 
cable within the limits of the proposed improvement. The Contractor shall request the Illinois 
Department of Transportation in Springfield, Bureau of Operations (217-524-9161), to locate the 
underground facilities, providing a minimum of 72 hours’ notice. The Illinois Department of 
Transportation IS NOT a member of the Joint Utility Locating Information for Excavators (JULIE) 
System. 
 
 
VIDEO VEHICLE DETECTION SYSTEM 
Revised: January 1, 2008 
 
This work shall consist of furnishing, installing and placing into operation a vehicle detection 
system, which detects vehicles by processing video images and providing detection outputs to a 
traffic signal controller. This equipment shall meet the NEMA environmental, power and surge 
ratings as set forth in NEMA TS1 and TS2 Specifications. 
 
Hardware:  The sensor shall be four integrated imaging CCD arrays with optics, high-speed, 
color, image-processing hardware and a CPU bundled into a sealed enclosure. The 
environmental enclosure shall be waterproof and dust-tight to NEMA-4 specifications. The 
enclosure shall allow the sensor to operate satisfactorily over an ambient temperature range 
from -34 degrees C to +60 degrees C while exposed to precipitation as well as direct sunlight. 
The enclosure shall allow the image sensor horizon to be rotated during field installation. The 
enclosure shall include a provision at the rear of the enclosure for connection of the factory-
fabricated power and communications cable. Input power to the environmental enclosure shall 
be 110/220 VAC and either 50 or 60 Hz.  A heater shall be at the front of the enclosure to 
prevent the formation of ice and condensation in cold weather, as well as to assure proper 
operation of the lens' iris mechanism. The heater shall not interfere with the operation of the 
image sensor electronics, and it shall not cause interference with the video signal. The 
enclosure shall be light-colored and shall include a sun shield to minimize solar heating and 
glare. The front edge of the sunshield shall protrude beyond the front edge of the environmental 
enclosure and shall include provision to divert water flow to the sides of the sunshield. The 
amount of overhang of the sunshield shall be adjustable to prevent direct sunlight from entering 
the lens or hitting the faceplate. 
 
The sensor shall process a minimum of twenty detector zones placed anywhere in the field of 
view of the sensor.  The sensor shall have the ability to produce digital streaming MPEG-4 video 
output.  The video output shall have the ability to selectively show overlaid graphics indicating 
the current real-time detection state of each individual detector defined in the video. The sensor 
output color video shall be viewed with any compatible video-display device. 
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Sensor Hardware:  As a minimum each image sensor shall produce images with a CCD sensing 
element with a horizontal resolution > 470 TVL NTSC.  Images shall be output as video 
conforming to NTSC or PAL specifications and provide software MPEG-4 video compression.  
The sensor shall provide direct real-time iris and shutter speed control, be usable for video 
surveillance, provide an optical filter and appropriate electronic circuitry in the sensor to 
suppress “blooming” effects at night, and have gamma for the image sensor present at the 
factory to a value of 1.0. 
 
Sensor Optics:  The machine vision sensor shall be equipped with an integrated zoom lens with 
zoom and focus capabilities that can be changed using either configuration computer software 
or a hand-held controller. 
 
Functional:  The sensor shall be able to be programmed with a variety of detector types that 
perform specific functions selectable by software. Detector types shall include stopline detectors 
capable of providing presence of moving vehicle detection based upon phase status, presence 
detectors, directional presence, and input detectors. Additionally, phase green or red shall be 
displayed.  The sensor shall also have the capability of being programmed with dilemma zone 
detectors used to extend green time when vehicles are detected in advance of an intersection.  
The unit shall monitor a programmable contrast detector and apply video loss timing parameters 
to the output by implementing minimum, maximum, or user defined fixed time recall the 
assigned phase(s). The detector shall be capable of having Boolean logic applied to multiple 
detectors or a minimum number of detectors out of a total present, prior to placing a call. 
 
Detector features shall include: 

a. Count detection - outputs traffic volume statistics and generates traffic counts and 
occupancy. 
b. Presence detection - indicate presence of a vehicle, stopped vehicle, or vehicles 
traveling in the wrong direction. 
c. Dilemma Zone Detection – detect the presence of vehicles a specific distance from 
the intersection in order to extend green time 

  d. Speed detection - provide vehicle counts, speed, length, and classification. 
e. Detector function combines - outputs of multiple detectors via Boolean logic functions. 
f. Label displays - information on the machine video output and passes input information 
to other detectors. 
g. Detector Station - collects and reports traffic data gathered over specified time 
intervals. 
h. Incident detection - monitor traffic parameters for conditions that indicate an incident 
has occurred, such as an accident or a stalled vehicle that results in a sudden reduction 
in roadway capacity or throughput. 
i. Schedulers - define plans that can be used by other detectors to specify different 
parameters for each time-of-day plan. 
j. Contrast Loss detection - monitor the quality of the video image that the machine 
vision sensor is processing. 
k. Speed Alarm - generates alarm outputs based on user-defined algorithms using 
speed. 
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External Interfaces:  The external interfaces to the sensor shall include an access point 
specifically to exchange detector state data with the cabinet interface devices. 
 
Sensor Field Interface Equipment: An interface panel shall be provided for installation. The 
interface panel shall provide a terminal block for terminating power and wiring to the image 
sensor. 
 
Supervisor Communications Port: There shall be an interface panel port to configure and 
provide general communications. The sensor shall use an RJ45 Ethernet connection to facilitate 
10/100 Mbps communications via a network of rack cards to a remote or local PC client/server 
application.  The communications port shall allow the user to update the embedded software 
with a new software release and interact with a PC client/server application for all of the various 
detection requests supported by the sensor. 
 
Interface Panel: The interface panel shall provide a dedicated interface between the machine 
vision sensor and a detector port master such as a card rack or Access Point. The real-time 
state of phase inputs shall be transmitted to the sensor. The sensor shall exchange input and 
output state data with the detector port master every 100 ms.  A detector port master shall 
subsequently translate the detection states in an electrically compatible manner to a traffic 
signal controller: 

(1) The interface card immediately upon receipt of the state change shall apply single pin 
state outputs and each on or off pulse shall be guaranteed a minimum pulse width of 
100 ms. 
(2) Speed outputs from 2 pins shall reflect the true output of the delay proportional to 
measured speed within ±1 ms. 

 
Power: The sensor shall operate on 110/220 VAC, 50/60 Hz at a maximum of 25 watts. The 
camera and processor electronics shall consume a maximum of 10 watts. The remaining 15 
watts shall support an enclosure heater.  
 
Sensor Operations Log:  The machine vision sensor shall maintain a non-volatile operations log, 
which minimally contains: 

a. Revision numbers for the current machine vision sensor hardware and software 
components in operation. 
b. Title and comments for the detector configuration. 
c. Date and time the last detector configuration was downloaded to the machine vision 
sensor. 
d. Date and time the operation log was last cleared. 
e. Date and time communications were opened or closed with the machine vision 
sensor. 
f. Date and time of last power-up. 
g. Time-stamped, self-diagnosed hardware, and software errors that shall aid in system 
maintenance and troubleshooting. 
 

Sensor Vehicle Detection Performance:  The real time detection performance of the machine 
vision sensor shall be optimized by following the guidelines for the traffic application including, 
sensor mounting location; the number of traffic lanes to monitor; the sizing, placement, and 
orientation of vehicle detectors; traffic approaching and/or departing from the sensor ’s field of 
view; and minimizing the effects of lane changing maneuvers. 
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Detection Zone Placement:  The video detection system shall provide flexible detection zone 
placement anywhere and at any orientation within the field of view of the machine vision sensor. 
Preferred detector configurations shall be detection zones placed across lanes of traffic for 
optimal count accuracy, detection zones placed parallel to lanes of traffic for optimal presence 
detection accuracy of moving or stopped vehicles.  A single detection zone shall be able to 
replace one or more conventional detector loops connected in series. Detection zones shall be 
able to be overlapped for optimal road coverage. In addition, selective groups of detectors shall 
be able to be logically combined into a single output by using optional delay and extend timing 
and signal state information. Optimal detection shall be achieved when the sensor placement 
provides an unobstructed view of each traffic lane where vehicle detection is required. 
Obstructions are not limited to fixed objects. Obstruction of the view can also occur when 
vehicles from a lane nearer to the sensor obscure the view of the roadway of a lane further 
away from the sensor. 
 
Detection Zone Programming:  Placement of detection zones shall be by means of a portable or 
desktop computer using a Windows operating system, a keyboard, and a mouse. The VGA 
monitor shall be able to show the detection zones superimposed on images of traffic scenes. 
The mouse and keyboard shall be used to place, size, and orient detection zones to provide 
optimal road coverage for vehicle detection; modify detector parameters for site geometry to 
optimize performance; edit previously defined detector configurations; adjust the detection zone 
size and placement; add detectors for additional traffic applications; reprogram the sensor for 
different traffic applications, changes in installation site geometry, or traffic rerouting. 
 
It shall be possible to download detector configurations from the computer to the sensor; upload 
the current detector configuration that is running in the sensor; back up detector configurations 
by saving them to the computer’s removable or fixed disks; perform the above upload, store, 
and retrieve functions for video snapshots of the sensors' view. 
 
Optimal Detection:  The sensor shall be able to view either approaching or departing traffic or 
both in the same field of view. The sensor, when placed at a mounting height that minimizes 
vehicle image occlusion and equipped with a lens to match the width of the road shall be able to 
monitor a maximum of 6 to 8 traffic lanes simultaneously. 
 
Detection Zone Operation:  The sensor’s real-time detection operation shall be verifiable 
through the following means: 

a. View the video output of the sensor with any standard video display device (monitor). 
b. The video output of the sensor shall be capable of selectively transmitting: 

(1) Camera video only. 
(2) Analog video overlaid with the current real-time detection state of each 
detector. 
(3) Camera video with overlaid, scaled cross-hairs that are used for aiming the 
sensor (during installation). 
(4) Individual detectors shall have the option of being hidden. 

c. View the associated output LED state on the detector port master: 
(1) An LED shall be ON when its assigned detector output or signal controller 
phase input is on. 
(2) An LED shall be OFF when its assigned detector or signal controller input is 
off. 

  



FAU Route 8012 (Wabash Ave) 
Project ACNHPP- ACHPP-8012 (014) 

Section 21(W-3, TS-1, RS-7) 
Sangamon County 

Contract No. 72890 
 

 56

 
Count Detection Performance:  Using a sensor installed within the optimal viewing specifications 
described above for count station traffic applications the system shall be able to accurately 
count vehicles with at least 96% accuracy under normal operating conditions (day and night) 
and at least 93% accuracy under adverse conditions.  Adverse conditions are combinations of 
weather and lighting conditions that result from shadows, fog, rain, snow, etc.  
 
Demand Presence Detection Performance:  Using a sensor installed within the optimal viewing 
specifications described above for intersection control applications the system shall be able to 
accurately provide demand presence detection. The demand presence accuracy shall be based 
on the ability to enable a protected turning movement on an intersection stop line, when a 
demand exists. The probability of not detecting a vehicle for demand presence shall be less 
than 1-percent error under all operating conditions.  In the presence of adverse conditions, the 
machine vision sensor shall minimize extraneous (false) protected movement calls to less than 
7 %.  
 
Speed Detection Performance:  The sensor shall accurately measure average (arithmetic mean) 
speed of multiple vehicles with more than 98% accuracy under all operating conditions for 
approaching and departing traffic.  The average speed measurement shall include more than 10 
vehicles in the sample to ensure statistical significance.  The sensor shall accurately measure 
individual vehicle speeds with more than 95% accuracy under all operating conditions for 
vehicles approaching the sensor (viewing the front end of vehicles), 90% accuracy for vehicles 
departing from the sensor (viewing the rear end of vehicles).  These specifications shall apply to 
vehicles that travel through both the count and speed detector pair and shall not include partial 
detection situations created by lane changing maneuvers. 
 
Sensor Electrical:  The video output of the sensor shall be isolated from earth ground. All video 
connections from the sensor to the interface panel shall also be isolated from earth ground. The 
video output, communication, and power stages of the sensor shall include transient protection 
to prevent damage to the sensor due to voltage transients occurring on the cable leading from 
the machine vision sensor to other field terminations. Connections for video, communications 
and power shall be made to the image sensor using a “three wires only” branch cable 
connection and shall be installed to the interface panel with compression blocks.  The machine 
vision sensor shall have passed requirements for and received the CE mark. The power to the 
sensor shall be fused in the controller cabinet. 
 
Auxiliary Equipment:  The system shall be supplied with a color 10-inch monitor in the controller 
cabinet to display a camera field of view with detection areas overlaid. The input to the monitor 
shall be selectable from any of the cameras in the system via a push button selector device.  An 
Ethernet cable shall be supplied in the cabinet to allow for communications from the video 
detection system to a laptop computer.  
 
Training:  The supplier of the video detection system shall provide two days of training to 
maintenance and engineering personnel in the operation, setup and maintenance of the video 
detection system. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for VIDEO VEHICLE 
DETECTION SYSTEM, which price shall be payment in full for furnishing, installing, and placing 
into operation the equipment specified to the satisfaction of the Engineer. 
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DRILLED SOLDIER PILE RETAINING WALL 
Effective:  September 20, 2001 
Revised:  January 3, 2014 
 
Description.  This work shall consist of providing all labor, materials, and equipment necessary 
to fabricate and furnish the soldier piles, create and maintain the shaft excavations, set and 
brace the soldier piles into position and encase the soldier piles in concrete to the specified 
elevation.  Also included in this work is the backfilling of the remainder of the shaft excavation 
with Controlled Low-Strength Material (CLSM), and the furnishing and installation of lagging.  All 
work shall be according to the details shown on the plans and as directed by the Engineer. 
 
The remainder of the retaining wall components as shown on the plans, such as concrete 
facing, shear studs, reinforcement bars, tie backs, hand rails, and various drainage items etc., 
are not included in this Special Provision but are paid for as specified elsewhere in this 
Contract. 
 
Materials.  The materials used for the soldier piles and lagging shall satisfy the following 
requirements: 
 
(a) The structural steel components for the soldier piles shall conform to the requirements of 

AASHTO M270, Grade 36 (M270M Grade 250), unless otherwise designated on the plans. 
 
(b) The soldier pile encasement concrete shall be Class DS according to Article 516.02. 

(c) The Controlled Low-Strength Material (CLSM), used for backfilling shaft excavations above 
the soldier pile encasement concrete and for backfilling secant lagging excavations, to the 
existing ground surface, shall be according to Section 1019. 

 
(d) Temporary casing shall be produced by electric seam, butt, or spiral welding to produce a 

smooth wall surface, fabricated from steel satisfying ASTM A252 Grade 2.  The minimum 
wall thickness shall be as required to resist the anticipated installation and dewatering 
stresses, as determined by the Contractor, but in no case less than 1/4 in. (6 mm). 

 
(e) Drilling slurry shall consist of a polymer or mineral base material.  Mineral slurry shall have 

both a mineral grain size that will remain in suspension with sufficient viscosity and gel 
characteristics to transport excavated material to a suitable screening system.  The 
percentage and specific gravity of the material used to make the suspension shall be 
sufficient to maintain the stability of the excavation and to allow proper concrete placement.  
For polymer slurry, the calcium hardness of the mixing water shall not exceed 100 mg/L. 

 
(f) Timber Lagging.  The minimum tabulated unit stress in bending (Fb), used for the design of 

the timber lagging, shall be 1000 psi (6.9 MPa) unless otherwise specified on the plans.  
When treated timber lagging is specified on the plans, the method of treatment shall be 
according to Article 1007.12.  All timber shall meet the inspection requirements of Article 
1007.01. 
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(g) Precast Concrete Lagging.  Precast concrete lagging shall be according to Section 504 of 

the Standard Specifications, except as modified herein.  Unless specified otherwise, precast 
concrete lagging surfaces exposed to view in the completed wall shall be finished according 
to Article 503.15.  When specified on the plans, the exposed surface shall be finished with a 
concrete form liner approved by the Engineer.  The back face of the panel shall be roughly 
screeded to eliminate open pockets of aggregate and surface distortions in excess of 1/4 in.  
Reinforcement for precast concrete lagging shall be epoxy coated.  Lifting inserts shall have 
a total minimum design capacity based on yield strength of 4 times the dead load calculated 
for the width of lagging used.  Fabric bearing pads, when specified on the plans, shall meet 
the requirements of Section 1082.  Threaded inserts, or other accessories, cast into the 
precast concrete lagging shall be galvanized according to AASHTO M111 or M232 as 
applicable. 

 
Equipment.  The drilling equipment shall have adequate capacity, including power, torque and 
down thrust, to create a shaft excavation of the maximum diameter specified to a depth of 20 
percent beyond the depths shown on the plans.  Concrete equipment shall be according to 
Article 1020.03. 
 
Construction Requirements.  The shaft excavation for each soldier pile shall extend to the tip 
elevation indicated on the plans for soldier piles terminating in soil or to the required embedment 
in rock when rock is indicated on the contract plans.  The Contractor shall satisfy the following 
requirements: 
 
(a) Drilling Methods.  The soldier pile installation shall be according to Articles 516.06(a),(b), 

or(c). 
 
No shaft excavation shall be made adjacent to a soldier pile with encasement concrete that 
has a compressive strength less than 1500 psi (10.35 MPa), nor adjacent to secant lagging 
until the CLSM has reach sufficient strength to maintain its position and shape unless 
otherwise approved by the Engineer.  Materials removed or generated from the shaft 
excavations shall be disposed of by the Contractor according to Article 202.03.  Excavation 
by blasting will not be permitted. 
 

(b) Drilling Slurry.  During construction, the level of the slurry shall be maintained at a height 
sufficient to prevent caving of the hole.  In the event of a sudden or significant loss of slurry 
to the hole, the construction of that shaft shall be stopped and the shaft excavation 
backfilled or supported by temporary casing until a method to stop slurry loss, or an 
alternate construction procedure, has been developed and approved by the Engineer. 
 

(c) Obstructions.  Obstructions shall be defined as any object (such as but not limited to, 
boulders, logs, old foundations, etc.) that cannot be removed with normal earth drilling 
procedures, but requires special augers, tooling, core barrels or rock augers to remove the 
obstruction.  When obstructions are encountered, the Contractor shall notify the Engineer 
and upon concurrence of the Engineer, the Contractor shall begin working to core, break up, 
push aside, or remove the obstruction.  Lost tools or equipment in the excavation, as a 
result of the Contractor’s operation, shall not be defined as obstructions and shall be 
removed at the Contractor’s expense. 
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(d) Top of Rock.  The top of rock will be considered as the point where rock, defined as bedded 

deposits and conglomerate deposits exhibiting the physical characteristics and difficulty of 
rock removal as determined by the Engineer, is encountered which cannot be drilled with 
earth augers and/or under reaming tools configured to be effective in the soils indicated in 
the contract documents, and requires the use of special rock augers, core barrels, air tools, 
blasting, or other methods of hand excavation. 

 
(e) Design Modifications.  If the top of rock elevation encountered is below that estimated on the 

plans, such that the soldier pile length above rock is increased by more than 10 percent, the 
Engineer shall be contacted to determine if any soldier pile design changes are required.  In 
addition, if the type of soil or rock encountered is not similar to that shown in the subsurface 
exploration data, the Engineer shall be contacted to determine if revisions are necessary. 

 
(f) Soldier Pile Fabrication and Placement.  The soldier pile is defined as the structural steel 

section(s) shown on the plans as well as any connecting plates used to join multiple 
sections.  The types of soldier piles shall be defined as HP, W Sections, or Built-Up 
Sections.  Cleaning and painting of all steel components, when specified, shall be as shown 
on the plans and accomplished according to Section 506.  This work will not be paid for 
separately, but shall be considered included in the cost of Furnishing Soldier Piles of the 
type specified. 

 
The soldier pile shall be shop fabricated such that no field welding is required.  The 
Contractor shall attach suitable bracing or support to maintain the position of the soldier pile 
within the shaft excavation such that the final location will satisfy the Construction 
Tolerances portion of this Special Provision.  The bracing or supports shall remain in place 
until the concrete for encasement has reached a minimum compressive strength of 1500 psi 
(10.35 MPa). 

 
When embedment in rock is indicated on the plans, modification to the length of a soldier 
pile may be required to satisfy the required embedment.  The modification shall be made to 
the top of the soldier pile unless otherwise approved by the Engineer.  When the top of rock 
encountered is above the estimated elevation indicated on the plans, the soldier piles shall 
be cut to the required length.  If the top of rock encountered is below that estimated on the 
plans, the Contractor shall either furnish longer soldier piles or splice on additional length of 
soldier pile per Article 512.05(a) to satisfy the required embedment in rock.  In order to avoid 
delays, the Contractor may have additional soldier pile sections fabricated as necessary to 
make the required adjustments.  Additional soldier pile quantities, above those shown on the 
plans, shall not be furnished without prior written approval by the Engineer. 
 

(g) Concrete Placement.  Concrete work shall be performed according to Article 516.12 and as 
specified herein. 
 
The soldier pile encasement concrete pour shall be made in a continuous manner from the 
bottom of the shaft excavation to the elevation indicated on the plans.  Concrete shall be 
placed as soon as possible after the excavation is completed and the soldier pile is secured 
in the proper position.  Uneven levels of concrete placed in front, behind, and on the sides of 
the soldier pile shall be minimized to avoid soldier pile movement, and to ensure complete 
encasement. 
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Following the soldier pile encasement concrete pour, the remaining portion of the shaft 
excavation shall be backfilled with CLSM according to Section 593.  CLSM Secant lagging 
placement shall be placed as soon as practical after the shaft excavation is cleared. 
 

(h) Construction Tolerances.  The soldier piles shall be installed within the excavation to satisfy 
the following tolerances: 

(1) The center of the soldier pile shall be within 2 in. (50 mm) of plan location in any 
direction at the top of the pile. 

(2) The out of vertical plumpness of the soldier pile shall not exceed 1/8 in./ft. (10 mm/m) 

(3) The top of the soldier pile shall be within 2 in. (50 mm) of the plan elevation. 

(i) Timber Lagging.  Timber lagging, when required by the plans, installed below the original 
ground surface, shall be placed from the top down as the excavation proceeds.  Lagging 
shown above grade shall be installed and backfilled against prior to installing any permanent 
facing to minimize post construction deflections.  Over-excavation required to place the 
timber lagging behind the flanges of the soldier piles shall be the minimum necessary to 
install the lagging.  Any voids produced behind the lagging shall be filled with porous 
granular embankment at the Contractors expense.  When the plans require the Contractor 
to design the timber lagging, the design shall be based on established practices published in 
FHWA or AASHTO documents considering lateral earth pressure, construction loading, 
traffic surcharges and the lagging span length(s).  The nominal thickness of the lagging 
selected shall not be less than 3 in. (75 mm) and shall satisfy the minimum tabulated unit 
stress in bending (Fb) stated elsewhere in this Special Provision.  The Contractor shall be 
responsible for the successful performance of the lagging system until the concrete facing is 
installed.  When the nominal timber lagging thickness(s) and allowable stress are specified 
on the plans, the timber shall be according to Article 1007.03. 

(j) Precast Concrete Lagging.  Precast concrete lagging, when required by the plans, installed 
below the original ground surface, shall be placed from the top down as the excavation 
proceeds.  Lagging shown above grade shall be installed and backfilled against prior to 
installing any permanent facing to minimize post construction deflections.  Over-excavation 
required to place the precast lagging behind the flanges of the soldier piles shall be the 
minimum necessary to install the lagging.  Any voids produced behind the lagging shall be 
filled with porous granular embankment at the Contractor’s expense.  When the plans 
require the Contractor to design the precast concrete lagging, the design shall be based on 
established practices published in FHWA or AASHTO documents considering lateral earth 
pressure, construction loading, traffic surcharges and the lagging span length(s).  The 
Contractor shall be responsible for the successful performance of the lagging system until 
the permanent concrete facing, when specified on the plans, is installed.   

(k) The precast concrete lagging shall be reinforced with a minimum of 0.31 square inches/foot 
(655 Sq. mm/meter) of horizontal and vertical reinforcement per unit width of lagging with a 
minimum thickness of 3 in. (75 mm). 

When precast concrete lagging is exposed to view in the completed wall, shop drawings for 
the lagging shall be submitted according to Article 1042.03(b) and Article 105.04 of the 
Standard Specifications.  The supplier selected by the Contractor shall submit complete 
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design calculations and shop drawings, prepared and sealed by an Illinois Licensed 
Structural Engineer, for approval by the Engineer.  

(l) Structure Excavation.  When structure excavation is necessary to place a concrete facing, it 
shall be made and paid for according to Section 502 except that the horizontal limits for 
structure excavation shall be from the face of the soldier pile to a vertical plane 2 ft. (600 
mm) from the finished face of the wall.  The depth shall be from the top of the original 
ground surface to the bottom of the concrete facing.  The additional excavation necessary to 
place the lagging whether through soil or CLSM shall be included in this work. 

(m) Geocomposite Wall Drain.  When required by the plans, the geocomposite wall drain shall 
be installed and paid for according to Section 591 except that, in the case where a concrete 
facing is specified on the plans, the wall drain shall be installed on the concrete facing side 
of the lagging with the pervious (fabric) side of the drain installed to face the lagging.  When 
a concrete facing is not specified on the plans, the pervious (fabric) side of the drain shall be 
installed to face the soil.  In this case, the drain shall be installed in stages as the lagging is 
installed.  The wall drain shall be placed in sections and spliced, or kept on a continuous roll, 
so that as each piece of lagging is placed, the drain can be properly located as the 
excavation proceeds. 

Method of Measurement.  The furnishing of soldier piles will be measured for payment in feet 
(meters) along the centerline of the soldier pile for each of the types specified.  The length shall 
be determined as the difference between the plan top of soldier pile and the final as built shaft 
excavation bottom. 
 
The drilling and setting of soldier piles in soil and rock, will be measured for payment and the 
volumes computed in cubic feet (cubic meters) for the shaft excavation required to set the 
soldier piles according to the plans and specifications, and accepted by the Engineer.  These 
volumes shall be the theoretical volumes computed using the diameter(s) of the shaft(s) shown 
in the plans and the depth of the excavation in soil and/or rock as appropriate.  The depth in soil 
will be defined as the difference in elevation between the ground surface at the time of concrete 
placement and the bottom of the shaft excavation or the top of rock (when present), whichever 
is encountered first.  The depth in rock will be defined as the difference in elevation between the 
measured top of rock and the bottom of the shaft excavation. 
 
Drilling and placing CLSM secant lagging shall be measured for payment in cubic feet (cubic 
meters) of the shaft excavation required to install the secant lagging as shown in the plans.  
This volume shall be the theoretical volume computed using the diameter(s) shown on the plans 
and the difference in elevation between the as built shaft excavation bottom and the ground 
surface at the time of the CLSM placement. 
 
Timber and precast concrete lagging shall be measured for payment in square feet (square 
meters) of lagging installed to the limits as shown on the plans.  The quantity shall be calculated 
using the minimum lagging length required on the plans multiplied by the as-installed height of 
lagging, for each bay of lagging spanning between the soldier piles. 
 
Basis of Payment.  The furnishing of soldier piles will be paid for at the contract unit price per 
foot (meter) for FURNISHING SOLDIER PILES, of the type specified, for the total number of 
feet (meters) furnished to the job site.  The cost of any field splices required due to changes in 
top of rock elevation shall be paid for according to Article 109.04. 
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The drilling and setting of soldier piles will be paid for at the contract unit price per cubic foot 
(cubic meter) for DRILLING AND SETTING SOLDIER PILES (IN SOIL) and DRILLING AND 
SETTING SOLDIER PILES (IN ROCK).  The required shaft excavation, soldier pile encasement 
concrete and any CLSM backfill required around each soldier pile will not be paid for separately 
but shall be included in this item. 
 
Timber lagging will be paid for at the contract unit price per square foot (square meter) for 
UNTREATED TIMBER LAGGING, or TREATED TIMBER LAGGING as detailed on the plans.  
Precast concrete lagging will be paid for at the contract unit price per square foot (square meter) 
for PRECAST CONCRETE LAGGING as detailed on the plans. 
 
The secant lagging will be paid for at the contract unit price per cubic foot (cubic meter) for 
SECANT LAGGING.  The required shaft excavation and CLSM backfill required to fill that 
excavation shall be included in this item. 
 
Obstruction mitigation shall be paid for according to Article 109.04. 
 
No additional compensation, other than noted above, will be allowed for removing and disposing 
of excavated materials, for furnishing and placing concrete, CLSM, bracing, lining, temporary 
casings placed and removed or left in place, or for any excavation made or concrete placed 
outside of the plan diameter(s) of the shaft(s) specified. 
 
 
PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000 
Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
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Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
 
 
COFFERDAMS 
Effective: October 15, 2011 

 
 

Replace Article 502.06 with the following. 
 

 
502.06 Cofferdams.  A Cofferdam shall be defined as a temporary structure, consisting of 

engineered components, designed to isolate the work area from water to enable construction 
under dry conditions based on either the Estimated Water Surface Elevation (EWSE) or 
Cofferdam Design Water Elevation (CDWE) shown on the contract plans as specified below.  
When cofferdams are not specified in the contract documents and conditions are encountered 
where the excavation for the structure cannot be kept free of water for prosecuting the work by 
pumping and/or diverting water, the Contractor, with the written permission of the Engineer, will 
be permitted to construct a cofferdam. 

 
The Contractor shall submit a cofferdam plan for each cofferdam to the Engineer for 

approval prior to the start of construction.  Cofferdams shall not be installed or removed without 
the Engineer's approval.  Work shall not be performed in flowing water except for the installation 
and removal of the cofferdam.  The cofferdam plan shall address the following: 

 
(a) Cofferdam (Type 1).  The Contractor shall submit a cofferdam plan which addresses the 

proposed methods of construction and removal; the construction sequence including 
staging; dewatering methods; erosion and sediment control measures; disposal of 
excavated material; effluent water control measures; backfilling; and the best management 
practices to prevent reintroduction of excavated material into the aquatic environment.  The 
design and method of construction shall provide, within the measurement limits specified in 
Article 502.12, necessary clearance for forms, inspection of exterior of the forms, pumping, 
and protection of fresh concrete from water.  For Type 1 cofferdams, it is anticipated the 
design will be based on the EWSE shown on the contract plans.  The Contractor shall 
assume all liability, financial or otherwise for a Type 1 cofferdam designed for an elevation 
lower than the EWSE. 
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(b) Cofferdam (Type 2).  In addition to the requirements of Article 502.06(a), the Contractor’s 

submittal shall include detailed drawings and design calculations, prepared and sealed by 
an Illinois Licensed Structural Engineer.  For Type 2 cofferdams it is anticipated the design 
will be based on the CDWE shown on the contract plans.  The Contractor shall assume all 
liability, financial or otherwise for a Type 2 cofferdam designed for an elevation lower than 
the CDWE. 
 

(c) Seal Coat.  The seal coat concrete, when shown on the plans, is based on design 
assumptions in order to establish an estimated quantity.  When seal coat is indeed utilized, it 
shall be considered an integral part of the overall cofferdam system and, therefore, its 
design shall be included in the overall cofferdam design submittal.  If a seal coat was not 
specified but determined to be necessary, it shall be added to the contract by written 
permission of the Engineer.  The seal coat concrete shall be constructed according to Article 
503.14.  After the excavation within the cofferdam has been completed and the piles have 
been driven (if applicable), and prior to placing the seal coat, the elevation of the bottom of 
the proposed seal coat shall be verified by soundings.  The equipment and methods used to 
conduct the soundings shall meet the approval of the Engineer.  Any material within the 
cofferdam above the approved bottom of the seal coat elevation shall be removed. 
 
No component of the cofferdam shall extend into the substructure concrete or remain in 

place without written permission of the Engineer.  Removal shall be according to the previously 
approved procedure.  Unless otherwise approved in writing by the Engineer, all components of 
the cofferdam shall be removed. 

 
 

Revise the first paragraph of 502.12(b) to read as follows. 
 

(b) Measured Quantities.  Structure excavation, when specified, will be measured for 
payment in its original position and the volume computed in cubic yards (cubic meters).  
Horizontal dimensions will not extend beyond vertical planes 2 ft (600 mm) outside of the 
edges of footings of bridges, walls, and corrugated steel plate arches.  The vertical 
dimension for structure excavation will be the average depth from the surface of the 
material to be excavated to the bottom of the footing as shown on the plans or ordered in 
writing by the Engineer.  The volume of any unstable and/or unsuitable material removed 
within the structure excavation will be measured for payment in cubic yards (cubic 
meters). 

 
Revise the last paragraph of 502.12(b) to read as follows. 
 

Cofferdam excavation will be measured for payment in cubic yards (cubic meters) in its 
original position within the cofferdam.  Unless otherwise shown on the plans, the 
horizontal dimensions used in computing the volume will not extend beyond vertical 
planes 2 ft (600 mm) outside of the edges of the substructure footings or 4 ft (1.2 m) 
outside of the faces of the substructure stem wall, whichever is greater.  The vertical 
dimensions will be the average depth from the surface of the material to be excavated to 
the elevation shown on the plans for bottom of the footing, stem wall, or seal coat, or as 
otherwise determined by the Engineer as the bottom of the excavation. 
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Revise the first sentence of the sixth paragraph of 502.13 to read as follows. 
 

Cofferdams, when specified, will be paid for at the contract unit price per each for 
COFFERDAM (TYPE 1) or COFFERDAM (TYPE 2), at the locations specified. 
 
 
AGGREGATE SUBGRADE IMPROVEMENT (BDE) 
 
Effective:  April 1, 2012      Revised:  January 1, 2013 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ................................................................................................. 1004.06 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2, and 3) ........................................... 1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 

blended with aggregate gradations CS 01, CS 02, and RR 01 but shall not exceed 
40 percent of the total product.  The top size of the RAP shall be less than 4 in. 
(100 mm) and well graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well 

graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradations CS 01, CS 02, or RR 01 are used in lower lifts. 

 
 Note 3. The RAP used for aggregate subgrade improvement shall be according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed 
Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate.  The maximum nominal lift thickness of aggregate gradations 
CA 02, CA 06, or CA 10 shall be 12 in. (300 mm).  The maximum nominal lift thickness of 
aggregate gradations CS 01, CS 02, and RR 01 shall be 24 in. (600 mm). 
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303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 

minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10.  When the contract specifies 
that a granular subbase is to be placed on the aggregate subgrade improvement, the 3 in. 
(75 mm) of capping aggregate shall be the same gradation and may be placed with the 
underlying aggregate subgrade improvement material. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The 

aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.06 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate shall 
be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete. 
 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free 

of deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total subgrade thickness less than or equal to 
12 in. (300 mm) shall be CA 2, CA 6, CA 10, or CS 01. 
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The coarse aggregate gradation for total subgrade thickness more than 12 in. 
(300 mm) shall be CS 01, CS 02 or RR 01(see Article 1005.01(c)). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
8” 6” 4” 2” #4 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 02  100 80 ± 10 25 ± 15  

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 02  100 80 ± 10 25 ± 15  

 
(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.” 

 
 
COMPLETION DATE (VIA CALENDAR DAYS) (BDE) 
 
Effective:  April 1, 2008 
 
The Contractor shall complete all work on or before the completion date of this contract which 
will be based upon 0.00calendar days. 
 
The completion date will be determined by adding the specified number of calendar days to the 
date the Contractor begins work, or to the date ten days after execution of the contract, 
whichever is the earlier, unless a delayed start is granted by the Engineer. 
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CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE) 
 
Effective:  January 1, 2013 
 
Description.  This work shall consist of constructing cast-in-place concrete and precast concrete 
end sections for pipe culverts.  These end sections are shown on the plans as Highway 
Standard 542001, 542006, 542011, or 542016.  This work shall be according to Section 542 of 
the Standard Specifications except as modified herein. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 – Materials of 
the Standard Specifications. 
 

Item Article/Section 
(a) Portland Cement Concrete (Note 1)  ........................................................................... 1020 
(b) Precast Concrete End Sections (Note 2) 
(c) Coarse Aggregate (Note 3)  ................................................................................... 1004.05 
(d) Structural Steel (Note 4)  ........................................................................................ 1006.04 
(e) Anchor Bolts and Rods (Note 5)  ........................................................................... 1006.09 
(f) Reinforcement Bars  .......................................................................................... 1006.10(a) 
(g) Nonshrink Grout  .................................................................................................... 1024.02 
(h) Chemical Adhesive Resin System  ............................................................................. 1027 
(i) Mastic Joint Sealer for Pipe  ....................................................................................... 1055 
(j) Hand Hole Plugs  ................................................................................................... 1042.16 

 
Note 1.  Cast-in-place concrete end sections shall be Class SI, except the 14 day mix 
design shall have a compressive strength of 5000 psi (34,500 kPa) or a flexural strength 
of (800 psi) 5500 kPa and a minimum cement factor of 6.65 cwt/cu yd (395 kg/cu m). 
 
Note 2.  Precast concrete end sections shall be according to Articles 1042.02 and 
1042.03(b)(c)(d)(e) of the Standard Specifications.  The concrete shall be Class PC 
according to Section 1020, and shall have a minimum compressive strength of 5000 psi 
(34,000 kPa) at 28 days. 
 
Joints between precast sections shall be produced with reinforced tongue and groove 
ends according to the requirements of ASTM C 1577. 
 
Note 3.  The granular bedding placed below a precast concrete end section shall be 
gradation CA 6, CA 9, CA 10, CA 12, CA 17, CA 18, or CA 19. 
 
Note 4.  All components of the culvert tie detail shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable. 
 
Note 5.  The anchor rods for the culvert ties shall be according to the requirements of 
ASTM F 1554, Grade 105 (Grade 725). 
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CONSTRUCTION REQUIREMENTS 

 
The concrete end sections may be precast or cast-in-place construction.  Toe walls shall be 
either precast or cast-in-place, and shall be in proper position and backfilled according to the 
applicable paragraphs of Article 502.10 of the Standard Specifications prior to the installation of 
the concrete end sections.  If soil conditions permit, cast-in-place toe walls may be poured 
directly against the soil.  When poured directly against the soil, the clear cover of the sides and 
bottom of the toe wall shall be increased to 3 in. (75 mm) by increasing the thickness of the toe 
wall. 
 

(a) Cast-In-Place Concrete End Sections.  Cast-in-place concrete end sections shall be 
constructed according to the requirements of Section 503 of the Standard Specifications 
and as shown on the plans. 
 

(b) Precast Concrete End Sections.  When the concrete end sections will be precast, shop 
drawings detailing the slab thickness and reinforcement layout shall be submitted to the 
Engineer for review and approval. 
 
The excavation and backfilling for precast concrete end sections shall be according to 
the requirements of Section 502 of the Standard Specifications, except a layer of 
granular bedding at least 6 in. (150 mm) in thickness shall be placed below the elevation 
of the bottom of the end section.  The granular bedding shall extend a minimum of 2 ft 
(600 mm) beyond each side of the end section. 
 
Anchor rods connecting precast sections shall be brought to a snug tight condition 
followed by an additional 2/3 turn on one of the nuts.  Match marks shall be provided on 
the bolt and nut to verify relative rotation between the bolt and the nut. 
 

Method of Measurement.  This work will be measured for payment as each, with each end of 
each culvert being one each. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for CONCRETE 
END SECTION, STANDARD 542001; CONCRETE END SECTION, STANDARD 542006; 
CONCRETE END SECTION, 542011; or CONCRETE END SECTION, 542016, of the pipe 
diameter and slope specified. 
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CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE) 
 
Effective:  April 1, 2014 
 
Add the following to Article 606.02 of the Standard Specifications: 
 

“ (i) Polyurethane Joint Sealant  .................................................................................. 1050.04” 
 

Revise the fifth paragraph of Article 606.07 of the Standard Specifications to read: 
 

“Transverse contraction and longitudinal construction joints shall be sealed according to 
Article 420.12, except transverse joints in concrete curb and gutter shall be sealed with 
polysulfide or polyurethane joint sealant.” 
 
Add the following to Section 1050 of the Standard Specifications: 

 
“1050.04 Polyurethane Joint Sealant.  The joint sealant shall be a polyurethane sealant, 

Type S, Grade NS, Class 25, Use T, according to ASTM C 920.” 
 
 
CONTRACT CLAIMS (BDE) 
 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read: 
 

“ (a) Submission of Claim.  All claims filed by the Contractor shall be in writing and in 
sufficient detail to enable the Department to ascertain the basis and amount of the claim.  
As a minimum, the following information must accompany each claim submitted.” 
 

Revise Article 109.09(e) of the Standard Specifications to read: 
 

“ (e) Procedure.  The Department provides two administrative levels for claims review. 
 

Level I Engineer of Construction 
Level II Chief Engineer/Director of Highways or Designee 

 
(1) Level I.  All claims shall first be submitted at Level I.  Two copies each of the claim 

and supporting documentation shall be submitted simultaneously to the District and 
the Engineer of Construction.  The Engineer of Construction, in consultation with the 
District, will consider all information submitted with the claim and render a decision 
on the claim within 90 days after receipt by the Engineer of Construction.  Claims not 
conforming to this Article will be returned without consideration.  The Engineer of 
Construction may schedule a claim presentation meeting if in the Engineer of 
Construction’s judgment such a meeting would aid in resolution of the claim, 
otherwise a decision will be made based on the claim documentation submitted.  If a 
Level I decision is  not rendered within 90 days of receipt of the claim, or if the 
Contractor disputes the decision, an appeal to Level II may be made by the 
Contractor. 
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(2) Level II.  An appeal to Level II shall be made in writing to the Engineer of 
Construction within 45 days after the date of the Level I decision.  Review of the 
claim at Level II shall be conducted as a full evaluation of the claim.  A claim 
presentation meeting may be scheduled if the Chief Engineer/Director of Highways 
determines that such a meeting would aid in resolution of the claim, otherwise a 
decision will be made based on the claim documentation submitted.  A Level II final 
decision will be rendered within 90 days of receipt of the written request for appeal. 

 
Full compliance by the Contractor with the provisions specified in this Article is a 
contractual condition precedent to the Contractor’s right to seek relief in the Court of 
Claims.  The Director’s written decision shall be the final administrative action of the 
Department.  Unless the Contractor files a claim for adjudication by the Court of Claims 
within 60 days after the date of the written decision, the failure to file shall constitute a 
release and waiver of the claim.” 

 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  August 2, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 49 
CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
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OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 6.00 % of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal: or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) if the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal if not met, evidence of good faith efforts. 
 

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
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(a) The following is a list of types of action that the Department will consider as part of the 

evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for consideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 
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CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217)785-4611.  Telefax number (217)785-1524. 

 
(b) TERMINATION OR REPLACEMENT.  The Contractor shall not terminate or replace a 

DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in the Special Provision. 

 
(c) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
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(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE subcontractor listed in the approved Utilization Plan without 
prior written consent.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform work originally designated for a DBE subcontractor with its 
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written 
consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to 
terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business 
Enterprises any request to terminate and/or substitute a DBE subcontractor, the 
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, 
if any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
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(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the BDE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 

 
 
FRICTION AGGREGATE (BDE) 
 
Effective:  January 1, 2011 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“ (4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 
 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

 
b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 

metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 
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Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 

 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

Stabilized 
Subbase or 
Shoulders 

Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-25.0, IL-19.0, 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-12.5,IL-9.5, 
or IL-9.5L 
 
SMA  
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 5/ 
Crushed Steel Slag4/ 5/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF)5/ or 
Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
Crushed Concrete3/ 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF)5/, Crushed 
Steel Slag5/, or 
Crystalline Crushed 
Stone 
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Use Mixture Aggregates Allowed 

75% Crushed 
Gravel or Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF)5/, or 
Crushed Steel Slag5/ 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel, Crushed 
Concrete3/, or 
Dolomite2/ 

Crushed Sandstone, 
Crushed Slag 
(ACBF)5/, Crushed 
Steel Slag5/, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 
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GRANULAR MATERIALS (BDE) 
 
Effective:  November 1, 2012 
 
Revise the title of Article 1003.04 of the Standard Specifications to read: 
 

“ 1003.04 Fine Aggregate for Bedding, Trench Backfill, Embankment, Porous Granular 
Backfill, Sand Backfill for Underdrains, and French Drains.” 
 
Revise Article 1003.04(c) of the Standard Specifications to read: 
 

“ (c) Gradation.  The fine aggregate gradations for granular embankment, granular backfill, 
bedding, and trench backfill for pipe culverts and storm sewers shall be FA 1, FA 2, or 
FA 6 through FA 21. 
 
The fine aggregate gradation for porous granular embankment, porous granular backfill, 
french drains, and sand backfill for underdrains shall be FA 1, FA 2, or FA 20, except the 
percent passing the No. 200 (75 µm) sieve shall be 2±2.” 

 
Revise Article 1004.05(c) of the Standard Specifications to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as follows. 
 

Application Gradation 
Blotter CA 15 
Granular Embankment, Granular Backfill, 
Bedding, and Trench Backfill for Pipe 
Culverts and Storm Sewers 

CA 6, CA 9, CA 10, CA 12, CA17, CA18, 
and CA 19 

Porous Granular Embankment, Porous 
Granular Backfill, and French Drains 

CA 7, CA 8, CA 11, CA 15, CA 16 and 
CA 18” 
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HOT-MIX ASPHALT – MIXTURE DESIGN COMPOSITION AND VOLUMETRIC 
REQUIREMENTS (BDE) 
 
Effective:  November 1, 2013 
 
Revise Article 406.14(b) of the Standard Specifications to read. 
 

“ (b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to 
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air 
voids or within the individual control limits of the JMF, the mixture and test strip will not 
be paid for and the mixture shall be removed at the Contractor’s expense.  An additional 
test strip and mixture will be paid for in full, if produced within 2.0 to 6.0 percent air voids 
and within the individual control limits of the JMF.” 

 
Revise Article 406.14(c) of the Standard Specifications to read. 
 

“ (c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to 
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids 
and within the individual control limits of the JMF, the mixture shall be removed.  
Removal will be paid in accordance to Article 109.04.  This initial mixture and test strip 
will be paid for at the contract unit prices.  The additional mixture will be paid for at the 
contract unit price, and any additional test strips will be paid for at one half the unit price 
of each test strip.” 

 
Revise Article 1030.04(a)(1) of the Standard Specifications to read. 

 
“ (1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the following limits. 

 
High ESAL, MIXTURE COMPOSITION (% PASSING) 

1/
 

Sieve 
Size 

IL-25.0 mm IL-19.0 mm IL-12.5 mm IL-9.5 mm IL-4.75 mm 
min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

 100         

1 in. 
(25 mm) 

90 100  100       

3/4 in. 
(19 mm) 

 90 82 100  100     

1/2 in. 
(12.5 mm) 

45 75 50 85 90 100  100  100 

3/8 in. 
(9.5 mm) 

     89  90 100  100 

#4 
(4.75 mm) 

24 42 
2/

 24 50 
2/

 28 65 32 69 90 100 

#8 
(2.36 mm) 16 31 20  36 28 48 

3/
 32  52 

3/
 70 90 

#16 
(1.18 mm) 

10 22 10 25 10 32 10 32 50 65 

#50 
(300 µm) 

4 12 4 12 4 15 4 15 15 30 

#100 
(150 µm) 

3 9 3 9 3 10 3 10 10 18 

#200 
(75 µm) 

3 6 3 6 4 6 4 6 7 9 

Ratio 
Dust/Asphalt 

Binder 
 1.0  1.0  1.0  1.0  1.0 

/4
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1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 40 percent passing the #4 (4.75 mm) 

sieve for binder courses with Ndesign  90. 
 
3/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign  90. 
 
4/ Additional minus No. 200 (0.075 mm) material required by the mix design shall 

be mineral filler, unless otherwise approved by the Engineer.” 
 

Delete Article 1030.04(a)(4) of the Standard Specifications. 
 
Revise Article 1030.04(b)(1) of the Standard Specifications to read. 

  
“ (1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 

4.0 percent at the design number of gyrations.  The VMA and VFA of the HMA 
design shall be based on the nominal maximum size of the aggregate in the mix, and 
shall conform to the following requirements. 
 

VOLUMETRIC REQUIREMENTS 
High ESAL 

 Voids in the Mineral Aggregate 
(VMA), 

% minimum 

Voids Filled 
with Asphalt 

Binder 
(VFA), 

% 
Ndesign IL-25.0 IL-19.0 IL-12.5 IL-9.5 IL-4.751/ 

50 

12.0 13.0 14.0 15.0 

18.5 65 – 78 2/ 

70 
 65 - 75 90 

105 
 

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 
 
2/ VFA for IL-4.75 shall be 76-83 percent” 

 
Delete Article 1030.04(b)(4) of the Standard Specifications. 
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Revise the Control Limits Table in Article 1030.05(d)(4) of the Standard Specifications to read. 
 

“CONTROL LIMITS  

Parameter High ESAL 
Low ESAL 

 
Individual 

Test 

High ESAL 
Low ESAL 

 
Moving Avg. 

of 4 

All Other 
 
 

Individual 
Test 

IL-4.75 
 
 

Individual 
Test 

IL-4.75 
 
 

Moving 
Avg. of 4 

% Passing: 1/      
1/2 in. (12.5 mm) ± 6 % ± 4 % ± 15 %   
No. 4 (4.75 mm) ± 5 % ± 4 % ± 10 %   
No. 8 (2.36 mm) ± 5 % ± 3 %    
No. 16 (1.18 mm)    ± 4 % ± 3 % 
No. 30 (600 µm) ± 4 % ± 2.5 %    
Total Dust Content 
No. 200 (75 µm) 

± 1.5 % ± 1.0 % ± 2.5 % ± 1.5 % ± 1.0 % 

Asphalt Binder Content ± 0.3 % ± 0.2 % ± 0.5 % ± 0.3 % ± 0.2 % 
Voids ± 1.2 % ± 1.0 % ± 1.2 % ± 1.2 % ± 1.0 % 
VMA -0.7 % 2/ -0.5 % 2/  -0.7 % 2/ -0.5 % 2/ 

 
1/ Based on washed ignition oven 
 
2/ Allowable limit below minimum design VMA requirement” 
 
 
HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (BDE) 
 
Effective:  November 1, 2013 
 
Description.  This special provision provides the requirements for Hamburg Wheel and tensile 
strength testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA) 
mixes during mix design verification and production.  This special provision also provides the 
plant requirements for hydrated lime addition systems used in the production of High ESAL, IL-
4.75, and SMA mixes. 
 
Mix Design Testing.  Add the following to Article 1030.04 of the Standard Specifications: 
 

“ (d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for verification 
will be tested to ensure that the resulting mix designs will pass the required criteria for 
the Hamburg Wheel Test (Illinois Modified AASHTO T 324) and the Tensile Strength 
Test (Illinois Modified AASHTO T 283).  The Department will perform a verification test 
on gyratory specimens compacted by the Contractor.  If the mix fails the Department’s 
verification test, the Contractor shall make necessary changes to the mix and provide 
passing Hamburg Wheel and tensile strength test results from a private lab.  The 
Department will verify the passing results. 
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All new and renewal mix designs shall meet the following requirements for verification 
testing. 
 
(1) Hamburg Wheel Test Criteria.  The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth 
criteria shall be based on the high temperature binder grade of the mix as specified 
in the mix requirements table of the plans. 

 
Illinois Modified AASHTO T 324 Requirements 1/ 

 
PG Grade Number of Passes 

PG 58-xx  (or lower) 5,000 
PG 64-xx 7,500 
PG 70-xx 15,000 

PG 76-xx  (or higher) 20,000 
 
1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose 

Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two 
hours prior to gyratory compaction of Hamburg Wheel specimens. 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength shall 

be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt 
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder.  The maximum 
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).” 

 
Production Testing.  Revise Article 1030.06(a) of the Standard Specifications to read: 
 

“ (a) High ESAL, IL-4.75 and SMA Mixtures.  For each contract, a 300 ton (275 metric tons) 
test strip will be required at the beginning of HMA production for each mixture with a 
quantity of 3000 tons (2750 metric tons) or more according to the Manual of Test 
Procedures for Materials “Hot Mix Asphalt Test Strip Procedures”. 

 
Before start-up, target values shall be determined by applying gradation correction 
factors to the JMF when applicable.  These correction factors shall be determined from 
previous experience.  The target values, when approved by the Engineer, shall be used 
to control HMA production.  Plant settings and control charts shall be set according to 
target values. 
 
Before constructing the test strip, target values shall be determined by applying 
gradation correction factors to the JMF when applicable.  After any JMF adjustment, the 
JMF shall become the Adjusted Job Mix Formula (AJMF).  Upon completion of the first 
acceptable test strip, the JMF shall become the AJMF regardless of whether or not the 
JMF has been adjusted.  If an adjustment/plant change is made, the Engineer may 
require a new test strip to be constructed.  If the HMA placed during the initial test strip is 
determined to be unacceptable to remain in place by the Engineer, it shall be removed 
and replaced. 
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The limitations between the JMF and AJMF are as follows. 
 

Parameter Adjustment

1/2 in. (12.5 mm) ± 5.0 % 
No. 4 (4.75 mm) ± 4.0 % 
No. 8 (2.36 mm) ± 3.0 % 
No. 30 (600 m) * 
No. 200 (75 m) * 
Asphalt Binder 
Content 

± 0.3 % 

 
* In no case shall the target for the amount passing be greater than the JMF. 

 
Any adjustments outside the above limitations will require a new mix design. 
 
Mixture sampled to represent the test strip shall include additional material sufficient for 
the Department to conduct Hamburg Wheel testing according to Illinois Modified 
AASHTO T324 (approximately 60 lb (27 kg) total). 
 
The Contractor shall immediately cease production upon notification by the Engineer of 
failing Hamburg Wheel test.  All prior produced material may be paved out provided all 
other mixture criteria is being met. No additional mixture shall be produced until the 
Engineer receives passing Hamburg Wheel tests. 
 
The Department may conduct additional Hamburg Wheel tests on production material as 
determined by the Engineer.” 
 

Revise the title of Article 1030.06(b) of the Standard Specifications to read: 
 

“ (b) Low ESAL and All Other Mixtures.” 
 
System for Hydrated Lime Addition.  Revise the fourth sentence of the third paragraph of 
Article 1030.04(c) of the Standard Specifications to read: 
 

“The method of application shall be according to Article 1102.01(a)(10).” 
 
Replace the first three sentences of the second paragraph of Article 1102.01(a)(10) of the 
Standard Specifications to read: 
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“ When hydrated lime is used as the anti-strip additive, a separate bin or tank and feeder 
system shall be provided to store and accurately proportion the lime onto the aggregate 
either as a slurry, as dry lime applied to damp aggregates, or as dry lime injected onto the 
hot aggregates prior to adding the liquid asphalt cement.  If the hydrated lime is added either 
as a slurry or as dry lime on damp aggregates, the lime and aggregates shall be mixed by a 
power driven pugmill to provide a uniform coating of the lime prior to entering the dryer.  If 
dry hydrated lime is added to the hot dry aggregates in a dryer-drum plant, the lime shall be 
added in such a manner that the lime will not become entrained into the air stream of the 
dryer-drum and that thorough dry mixing shall occur prior to the injection point of the liquid 
asphalt.  When a batch plant is used, the hydrated lime shall be added to the mixture in the 
weigh hopper or as approved by the Engineer.” 

 
Basis of Payment.  Replace the seventh paragraph of Article 406.14 of the Standard 
Specifications with the following: 
 

“ For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing 
and introducing anti-stripping additives in the HMA will not be paid for separately, but shall 
be considered as included in the contract unit price of the HMA item involved. 
 
If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be 
paid for according to Article 109.04.  The cost incurred in introducing the additive into the 
HMA will not be paid for separately, but shall be considered as included in the contract unit 
price of the HMA item involved. 
 
No additional compensation will be awarded to the Contractor because of reduced 
production rates associated with the addition of the anti-stripping additive.” 
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LRFD PIPE CULVERT BURIAL TABLES (BDE) 
 
Effective:  November 1, 2013 
Revised:  April 1, 2014 
 
Revise Article 542.02 of the Standard Specifications to read as follows: 
 

 “Item Article/Section 
(a) Corrugated Steel Pipe  ......................................................................................... 1006.01 
(b) Corrugated Steel Pipe Arch  ................................................................................. 1006.01 
(c) Bituminous Coated Corrugated Steel Pipe  .......................................................... 1006.01 
(d) Bituminous Coated Corrugated Steel Pipe Arch  .................................................. 1006.01 
(e) Zinc and Aramid Fiber Composite Coated Corrugated Steel Pipe  ...................... 1006.01 
(f) Aluminized Steel Type 2 Corrugated Pipe  ........................................................... 1006.01 
(g) Aluminized Steel Type 2 Corrugated Pipe Arch  .................................................. 1006.01 
(h) Precoated Galvanized Corrugated Steel Pipe  ..................................................... 1006.01 
(i) Precoated Galvanized Corrugated Steel Pipe Arch  ............................................. 1006.01 
(j) Corrugated Aluminum Alloy Pipe  ......................................................................... 1006.03 
(k) Corrugated Aluminum Alloy Pipe Arch  ................................................................ 1006.03 
(l) Extra Strength Clay Pipe  ..................................................................................... 1040.02 
(m) Concrete Sewer, Storm Drain, and Culvert Pipe  ...................................................... 1042 
(n) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe  .................................... 1042 
(o) Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe ....................... 1042 
(p) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe  ........................... 1042 
(q) Polyvinyl Chloride (PVC) Pipe  ............................................................................. 1040.03 
(r) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior  ...................... 1040.03 
(s) Corrugated Polypropylene (CPP) pipe with smooth Interior  ................................ 1040.07 
(t) Corrugated Polyethylene (PE) Pipe with a Smooth Interior  ................................. 1040.04 
(u) Polyethylene (PE) Pipe with a Smooth Interior  .................................................... 1040.04 
(v) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe  ............. 1056 
(w) Mastic Joint Sealer for Pipe  ...................................................................................... 1055 
(x) External Sealing Band  .............................................................................................. 1057 
(y) Fine Aggregate (Note 1)  ...................................................................................... 1003.04 
(z) Coarse Aggregate (Note 2)  .................................................................................. 1004.05 
(aa) Packaged Rapid Hardening Mortar or Concrete  ....................................................... 1018 
(bb) Nonshrink Grout  ................................................................................................... 1024.02 
(cc) Reinforcement Bars and Welded Wire Fabric  ..................................................... 1006.10 
(dd) Handling Hole Plugs  ............................................................................................ 1042.16 
 

Note 1. The fine aggregate shall be moist. 
 
Note 2. The coarse aggregate shall be wet.” 
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Revise the table for permitted materials in Article 542.03 of the Standard Specifications as 
follows: 
 

“Class Materials
A Rigid Pipes: 

Extra Strength Clay Pipe 
Concrete Sewer Storm Drain and Culvert Pipe, Class 3 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

C Rigid Pipes: 
Extra Strength Clay Pipe 
Concrete Sewer Storm Drain and Culvert Pipe, Class 3 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

Flexible Pipes: 
Aluminized Steel Type 2 Corrugated Pipe 
Aluminized Steel Type 2 Corrugated Pipe Arch 
Precoated Galvanized Corrugated Steel Pipe 
Precoated Galvanized Corrugated Steel Pipe Arch 
Corrugated Aluminum Alloy Pipe  
Corrugated Aluminum Alloy Pipe Arch  
Polyvinyl Chloride (PVC) Pipe 
Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
Polyethylene (PE) Pipe with a Smooth Interior 

 Corrugated Polypropylene (CPP) Pipe with Smooth Interior 
D Rigid Pipes: 

Extra Strength Clay Pipe 
Concrete Sewer Storm Drain and Culvert Pipe, Class 3 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

Flexible Pipes: 
Corrugated Steel Pipe 
Corrugated Steel Pipe Arch 
Bituminous Coated Corrugated Steel Pipe 
Bituminous Coated Corrugated Steel Pipe Arch 
Zinc and Aramid Fiber Composite Coated Corrugated Steel Pipe 
Aluminized Steel Type 2 Corrugated Pipe 
Aluminized Steel Type 2 Corrugated Pipe Arch 
Precoated Galvanized Corrugated Steel Pipe 
Precoated Galvanized Corrugated Steel Pipe Arch 
Corrugated Aluminum Alloy Pipe 
Corrugated Aluminum Alloy Pipe Arch 
Polyvinyl Chloride (PVC) Pipe 
Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
Corrugated Polyethylene (PE) Pipe with a Smooth Interior 
Polyethylene (PE) Pipe with a Smooth Interior” 

 Corrugated Polypropylene (CPP) Pipe with Smooth Interior 
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Revise Articles 542.03(b) and (c) of the Standard Specifications to read: 
 

“ (b) Extra strength clay pipe will only be permitted for pipe culverts Type 1, for 10 in., 12 in., 
42 in. and 48 in. (250 mm, 300 mm, 1050 mm and 1200 mm), Types 2, up to and 
including 48 in. (1200 mm), Type 3, up to and including 18 in. (450 mm), Type 4 up to 
and including 10 in. (250 mm), for all pipe classes. 

 
(c) Concrete sewer, storm drain, and culvert pipe Class 3 will only be permitted for pipe 

culverts Type 1, up to and including 10 in (250 mm), Type 2, up to and including 30 in. 
(750 mm), Type 3, up to and including 15 in. (375 mm); Type 4, up to and including 
10 in. (250 mm), for all pipe classes.” 

 
 

Replace the pipe tables in Article 542.03 of the Standard Specifications with the following: 
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“Table IA: Classes of Reinforced Concrete Pipe 
for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe 

Nominal 
Diameter 

in. 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: 

3' and less 
1' min cover 

Greater than 3' 
not exceeding 

10' 

Greater than 10' 
not exceeding 

15' 

Greater than 15' 
not exceeding 

20' 

Greater than 20' 
not exceeding 

25' 

Greater than 25' 
not exceeding 30' 

Greater than 30' 
not exceeding 35' 

12 IV II III IV IV V V 
15 IV II III IV IV V V 
18 IV II III IV IV V V 
21 III II III IV IV V V 
24 III II III IV IV V V 
30 IV II III IV IV V V 
36 III II III IV IV V V 
42 II II III IV IV V V 
48 II II III IV IV V V 
54 II II III IV IV V V 
60 II II III IV IV V V 
66 II II III IV IV V V 
72 II II III IV V V V 
78 II II III IV 2020 2370 2730 
84 II II III IV 2020 2380 2740 
90 II III III 1680 2030 2390 2750 
96 II III III 1690 2040 2400 2750 

102 II III IV 1700 2050 2410 2760 
108 II III 1360 1710 2060 2410 2770 

Notes: 
A number indicates the D-Load for the diameter and depth of fill and that a special design is required. 
Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls 
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Table IA: Classes of Reinforced Concrete Pipe 
 for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe 

(Metric) 
 

Nominal 
Diameter 

mm 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

1 m and less 0.3 m 
min cover 

Greater than 1 m not 
exceeding 3 m 

Greater than 3 m not 
exceeding 4.5 m 

Greater than 4.5 m not 
exceeding 6 m 

Greater than 6 m not 
exceeding 7.5 m 

Greater than 7.5 m not
exceeding 9 m 

Greater than 9 m not 
exceeding 10.5 m 

300 IV II III IV IV V V 
375 IV II III IV IV V V 
450 IV II III IV IV V V 

525 III II III IV IV V V 
600 III II III IV IV V V 
750 IV II III IV IV V V 

900 III II III IV IV V V 
1050 II II III IV IV V V 
1200 II II III IV IV V V 

1350 II II III IV IV V V 
1500 II II III IV IV V V 
1650 II II III IV IV V V 

1800 II II III IV V V V 
1950 II II III IV 100 110 130 
2100 II II III IV 100 110 130 

2250 II III III 80 100 110 130 
2400 II III III 80 100 110 130 
2550 II III IV 80 100 120 130 
2700 II III 70 80 100 120 130 

Notes: 
A number indicates the D-Load for the diameter and depth of fill and that a special design is required. 
Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls 
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TABLE IB:  THICKNESS OF CORRUGATED STEEL PIPE 
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2", 3"x1" AND 5"x1" CORRUGATIONS 

Nominal 
Diameter 

in. 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

3' and less 
1' min. cover 

Greater than 3' 
not exceeding 10' 

Greater than 10' 
not exceeding 15' 

Greater than 15' 
not exceeding 20' 

Greater than 20' 
not exceeding 25' 

Greater than 25' 
not exceeding 30' 

Greater than 30' 
not exceeding 35' 

2 2/3" x 
1/2" 

3"x1" 5"x1" 
2 2/3" x 

1/2" 
3"x1" 5"x1" 

2 2/3" x 
1/2" 

3"x1" 5"x1" 
2 2/3" x 

1/2" 
3"x1" 5"x1" 

2 2/3" x 
1/2" 

3"x1" 5"x1" 
2 2/3" x 

1/2" 
3"x1" 5"x1" 

2 2/3" x 
1/2" 

3"x1" 5"x1" 

12* 0.109 0.079 0.079   0.079     0.079     0.079     0.079   

15 0.109 0.079 0.079   0.079     0.079     0.109     0.109   

18 0.109 0.079 0.079   0.079     0.109     0.109     0.109   

21 0.109 0.079 0.079   0.079     0.109     0.109     0.109   

24 0.109 0.079 0.079   0.109     0.109     0.109     0.109   

30 0.109 0.079 0.109   0.109     0.109     0.109     0.109   

36 0.109E 0.079 0.109   0.109     0.109     0.109     0.138E   

42 0.109 0.109 0.109 0.079 0.079 0.079 0.109 0.079 0.109 0.109 0.079 0.109 0.109 0.109 0.109 0.109E 0.109 0.109 0.138E 0.109 0.109 

48 0.109 0.109 0.109 0.109 0.079 0.079 0.109 0.079 0.109 0.109 0.109 0.109 0.109 0.109 0.109 0.138E 0.109 0.109 0.138E 0.109 0.109 

54 0.109 0.109 0.109 0.109 0.079 0.109 0.109 0.079 0.109 0.109 0.109 0.109 0.109 0.109 0.109 0.138E 0.109 0.109 0.168E 0.138 0.138 

60 0.109 0.109 0.109 0.109 0.079 0.109 0.109 0.079 0.109 0.109 0.109 0.109 0.138 0.109 0.109 0.138E 0.109 0.138 0.168E 0.138E 0.138E 

66 0.138 0.109 0.109 0.138 0.079 0.109 0.138 0.109 0.109 0.138 0.109 0.109 0.138 0.109 0.109 0.138E 0.138 0.138 0.168E 0.138E 0.168E 

72 0.138 0.109 0.109 0.138 0.079 0.109 0.138 0.109 0.109 0.138 0.109 0.109 0.138 0.109 0.138 0.168E 0.138E 0.138E 0.168E 0.138E 0.168E 

78 0.168 0.109 0.109 0.168 0.079 0.109 0.168 0.109 0.109 0.168 0.109 0.109 0.168 0.138 0.138 0.168E 0.138E 0.138E 0.168E 0.168E 0.168E 

84 0.168 0.109 0.138 0.168 0.079 0.109 0.168 0.109 0.109 0.168 0.109 0.109 0.168 0.138 0.138 0.168E 0.138E 0.168E 0.168E 0.168E 0.168E 

90 0.138 0.138 0.079 0.109 0.109 0.109   0.109 0.138   0.138 0.138   0.168E 0.168E   0.168E 0.168E 

96 0.138 0.138 0.109 0.109 0.109 0.109   0.138 0.138   0.138 0.168   0.168E 0.168E   0.168E 0.168E 

102 0.138Z 0.138Z 0.109 0.109 0.109 0.109   0.138 0.138   0.138 0.168   0.168E 0.168E     

108 0.138Z 0.168Z 0.109 0.109 0.109 0.109   0.138 0.138   0.168 0.168   0.168E 0.168E     

114 0.138Z 0.168Z 0.109 0.109 0.109 0.109   0.138 0.168   0.168 0.168   0.168E 0.168E     

120 0.138Z 0.168Z 0.109 0.109 0.109 0.138   0.138 0.168   0.168 0.168           

126 0.168Z 0.168Z 0.138 0.138 0.138 0.138   0.138 0.168   0.168 0.168           

132 0.168Z 0.168Z 0.138 0.138 0.138 0.138   0.168 0.168   0.168 0.168           

138 0.168Z 0.168Z 0.138 0.138 0.138 0.138   0.168 0.168   0.168 0.168           

144 0.168Z 0.168Z 0.168 0.168 0.168 0.168   0.168 0.168                 
Notes: 
*     1 1/2" x 1/4" corrugations shall be use for 6", 8", and 10" diameters. 
E    Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 1'-6" 
Z    1’-6” Minimum fill 
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ngitudinal seams assumed. 
 

TABLE IB:  THICKNESS OF CORRUGATED STEEL PIPE 
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 68 mm x 13 mm, 75 mm x 25 mm AND 125 mm x 25 mm CORRUGATIONS 

(Metric) 

Nominal 
Diameter 

mm 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
1 m and less 

0.3 m min. cover 
Greater than 1 m 

not exceeding 3 m 
Greater than 3 m 

not exceeding 4.5 m 
Greater than 4.5 m 
not exceeding 6 m 

Greater than 6 m 
not exceeding 7.5 m 

Greater than 7.5 m 
not exceeding 9 m 

Greater than 9 m 
not exceeding 10.5 m 

68 x 13 
mm 

75 x 25 
mm 

125 x 25
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25
mm 

300* 2.77 2.01 2.01 2.01 2.01 2.01 2.01 

375 2.77 2.01 2.01 2.01 2.01 2.77 2.77 

450 2.77 2.01 2.01 2.01 2.77 2.77 2.77 

525 2.77 2.01 2.01 2.01 2.77 2.77 2.77 

600 2.77 2.01 2.01 2.77 2.77 2.77 2.77 

750 2.77 2.01 2.77 2.77 2.77 2.77 2.77 

900 2.77E 2.01 2.77 2.77 2.77 2.77 3.51E 

1050 2.77 2.77 2.77 2.01 2.01 2.01 2.77 2.01 2.77 2.77 2.01 2.77 2.77 2.77 2.77 2.77E 2.77 2.77 3.51E 2.77 2.77 

1200 2.77 2.77 2.77 2.77 2.01 2.01 2.77 2.01 2.77 2.77 2.77 2.77 2.77 2.77 2.77 3.51E 2.77 2.77 3.51E 2.77 2.77 

1350 2.77 2.77 2.77 2.77 2.01 2.77 2.77 2.01 2.77 2.77 2.77 2.77 2.77 2.77 2.77 3.51E 2.77 2.77 4.27E 3.51 3.51 

1500 2.77 2.77 2.77 2.77 2.01 2.77 2.77 2.01 2.77 2.77 2.77 2.77 3.51 2.77 2.77 3.51E 2.77 3.51 4.27E 3.51E 3.51E

1650 3.51 2.77 2.77 3.51 2.01 2.77 3.51 2.77 2.77 3.51 2.77 2.77 3.51 2.77 2.77 3.51E 3.51 3.51 4.27E 3.51E 4.27E

1800 3.51 2.77 2.77 3.51 2.01 2.77 3.51 2.77 2.77 3.51 2.77 2.77 3.51 2.77 3.51 4.27E 3.51E 3.51E 4.27E 3.51E 4.27E

1950 4.27 2.77 2.77 4.27 2.01 2.77 4.27 2.77 2.77 4.27 2.77 2.77 4.27 3.51 3.51 4.27E 3.51E 3.51E 4.27E 4.27E 4.27E

2100 4.27 2.77 3.51 4.27 2.01 2.77 4.27 2.77 2.77 4.27 2.77 2.77 4.27 3.51 3.51 4.27E 3.51E 4.27E 4.27E 4.27E 4.27E

2250 3.51 3.51 2.01 2.77 2.77 2.77 2.77 3.51 3.51 3.51 4.27E 4.27E 4.27E 4.27E

2400 3.51 3.51 2.77 2.77 2.77 2.77 3.51 3.51 3.51 4.27 4.27E 4.27E 4.27E 4.27E

2550 3.51Z 3.51Z 2.77 2.77 2.77 2.77 3.51 3.51 3.51 4.27 4.27E 4.27E 

2700 3.51Z 4.27Z 2.77 2.77 2.77 2.77 3.51 3.51 4.27 4.27 4.27E 4.27E 

2850 3.51Z 4.27Z 2.77 2.77 2.77 2.77 3.51 4.27 4.27 4.27 4.27E 4.27E 

3000 3.51Z 4.27Z 2.77 2.77 2.77 3.51 3.51 4.27 4.27 4.27 

3150 4.27Z 4.27Z 3.51 3.51 3.51 3.51 3.51 4.27 4.27 4.27 

3300 4.27Z 4.27Z 3.51 3.51 3.51 3.51 4.27 4.27 4.27 4.27 

3450 4.27Z 4.27Z 3.51 3.51 3.51 3.51 4.27 4.27 4.27 4.27 

3600 4.27Z 4.27Z 4.27 4.27 4.27 4.27 4.27 4.27 
Notes: 
*     38 mm x 6.5 mm corrugations shall be use for 150 mm, 200 mm, and 250 mm diameters. 
E    Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 450 mm 
Z    450 mm Minimum Fill 



FAU Route 8012 (Wabash Ave) 
Project ACNHPP- ACHPP-8012 (014) 

Section 21(W-3, TS-1, RS-7) 
Sangamon County 

Contract No. 72890 
 

 98

Longitudinal seams assumed. 
 

TABLE IC:  THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE 
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2" AND 3"x1" CORRUGATIONS 

Nominal 
Diameter 

in. 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: 

3' and less 
1' min. cover 

Greater than 3' 
not exceeding 10' 

Greater than 10' 
not exceeding 15' 

Greater than 15' 
not exceeding 20' 

Greater than 20' 
not exceeding 25' 

Greater than 25' 
not exceeding 30' 

Greater than 30' 
not exceeding 35' 

2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 

12 0.06 0.06 0.06 0.06 0.06 0.06 0.06 
15 0.06 0.06 0.06 0.06 0.06 0.06 0.06 
18 0.06 0.06 0.06 0.06 0.06 0.06 0.075 

21 0.075E 0.06 0.06 0.06 0.06 0.075 0.075E 
24 0.075E 0.06 0.06 0.06 0.06 0.075 0.075E 
30 0.105E 0.075 0.075 0.075 0.075 0.105E 0.105E 

36 0.105E 0.075 0.075 0.075 0.105 0.105E 0.105E 
42 0.105E 0.06 0.105 0.06 0.105 0.06 0.105 0.06 0.105 0.06 0.105E 0.105 0.105E 0.105E 
48 0.105E 0.105 0.105 0.06 0.105 0.06 0.105 0.06 0.105 0.105 0.105E 0.105E 0.135E 0.135E 

54 0.105E 0.105 0.105 0.06 0.105 0.06 0.105 0.105 0.105 0.105 0.105E 0.135E 0.135E 0.135E 
60 0.135E 0.105 0.135 0.06 0.135 0.06 0.135 0.105 0.135 0.105 0.135E 0.135E 0.164E 0.135E 
66 0.164E 0.105 0.164 0.06 0.164 0.06 0.164 0.105 0.164 0.135 0.164E 0.135E 0.135E 

72 0.164E 0.135 0.164 0.06 0.164 0.105 0.164 0.105 0.164 0.135 0.135E 0.164E 
78 0.135 0.075 0.105 0.135 0.135 0.135E 0.164E 
84 0.135 0.105 0.105 0.135 0.135 0.164E 0.164E 

90 0.135 0.105 0.105 0.135 0.135 0.164E 0.164E 
96 0.135 0.105 0.105 0.135 0.164 0.164E 

102 0.135Z 0.135 0.135 0.135 0.164 0.164E 
108 0.135Z 0.135 0.135 0.135 0.164 

114 0.164Z 0.164 0.164 0.164 0.164 
120 0.164Z 0.164 0.164 0.164 0.164 

Notes: 
E    Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 1'-6" 
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TABLE IC:  THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE 
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2" AND 3"x1" CORRUGATIONS 

(Metric) 

Nominal 
Diameter 

in. 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: 

1 m and less 
0.3 m min. cover 

Greater than 1 m 
not exceeding 3 m 

Greater than 3 m 
not exceeding 4.5 m

Greater than 4.5 m 
not exceeding 6 m 

Greater than 6 m 
not exceeding 7.5 m 

Greater than 7.5 m 
not exceeding 9 m 

Greater than 9 m 
not exceeding 10.5 m

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

300 1.52   1.52   1.52   1.52   1.52   1.52   1.52   
375 1.52   1.52   1.52   1.52   1.52   1.52   1.52   
450 1.52   1.52   1.52   1.52   1.52   1.52   1.91   

525 1.91E   1.52   1.52   1.52   1.52   1.91   1.91E   
600 1.91E   1.52   1.52   1.52   1.52   1.91   1.91E   
750 2.67E   1.91   1.91   1.91   1.91   2.67E   2.67E   

900 2.67E   1.91   1.91   1.91   2.67   2.67E   2.67E   
1050 2.67E 1.52 2.67 1.52 2.67 1.52 2.67 1.52 2.67 1.52 2.67E 2.67 2.67E 2.67E 
1200 2.67E 2.67 2.67 1.52 2.67 1.52 2.67 1.52 2.67 2.67 2.67E 2.67E 3.43E 3.43E 

1350 2.67E 2.67 2.67 1.52 2.67 1.52 2.67 2.67 2.67 2.67 2.67E 3.43E 3.43E 3.43E 
1500 3.43E 2.67 3.43 1.52 3.43 1.52 3.43 2.67 3.43 2.67 3.43E 3.43E 4.17E 3.43E 
1650 4.17E 2.67 4.17 1.52 4.17 1.52 4.17 2.67 4.17 3.43 4.17E 3.43E   3.43E 

1800 4.17E 3.43 4.17 1.52 4.17 2.67 4.17 2.67 4.17 3.43   3.43E   4.17E 
1950   3.43   1.91   2.67   3.43   3.43   3.43E   4.17E 
2100   3.43   2.67   2.67   3.43   3.43   4.17E   4.17E 

2250   3.43   2.67   2.67   3.43   3.43   4.17E   4.17E 
2400   3.43   2.67   2.67   3.43   4.17   4.17E     
2550   3.43Z   3.43   3.43   3.43   4.17   4.17E     
2700   3.43Z   3.43   3.43   3.43   4.17         

2850   4.17Z   4.17   4.17   4.17   4.17         
3000   4.17Z   4.17   4.17   4.17   4.17         

Notes: 
E    Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 450 mm. 
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Table IIA:  THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES 
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE 

Equivalent 
Round Size 

in. 

Corrugated 
Steel & 

Aluminum 
Pipe Arch 

2 2/3" x 1/2" 

Corrugated 
Steel & 

Aluminum 
Pipe Arch 

3" x 1" 

Corrugated 
Steel 

Pipe Arch 
5" x 1" 

Min. 
Cover 

Type 1 Type 2 Type 3 

Fill Height:   Fill Height: Fill Height:  

3' and less Greater than 3' not exceeding 10' Greater than 10' not exceeding 15' 

Span 
(in.) 

Rise 
(in.) 

Span 
(in.) 

Rise 
(in.) 

Span 
(in.) 

Rise
(in.)

Steel & 
Aluminum 

Steel Aluminum Steel Aluminum Steel Aluminum 

2 2/3" x 
1/2" 

3"x1" 5" x 1"
2 2/3" x 

1/2" 
3"x1"

2 2/3" x 
1/2" 

3"x1" 5" x 1"
2 2/3" x 

1/2" 
3"x1"

2 2/3" x 
1/2" 

3"x1" 5" x 1"
2 2/3" x 

1/2" 
3"x1" 

15 17 13 1'-6" 0.079     0.060   0.079     0.060   0.079     0.060   
18 21 15 1'-6" 0.109     0.060   0.079     0.060   0.079     0.060   
21 24 18 1'-6" 0.109     0.060   0.079     0.060   0.079     0.060   

24 28 20 1'-6" 0.109     0.075   0.079     0.075   0.079     0.075   
30 35 24 1'-6" 0.109     0.075   0.079     0.075   0.109     0.075   
36 42 29 1'-6" 0.109     0.105   0.079     0.105   0.109     0.105   

42 49 33 1'-6" 0.109     0.105   0.109     0.105   0.109     0.105   
48 57 38 53 41 53 41 1'-6" 0.109 0.079 0.109 0.135 0.060 0.109 0.079 0.109 0.135 0.060 0.109 0.079 0.109 0.135 0.060 
54 64 43 60 46 60 46 1'-6" 0.109 0.109 0.109 0.135 0.060 0.109 0.079 0.109 0.135 0.060 0.109 0.079 0.109 0.135 0.060 

60 71 47 66 51 66 51 1'-6" 0.138 0.109 0.109 0.164 0.060 0.138 0.079 0.109 0.164 0.060 0.138 0.109 0.109 0.164 0.060 
66 77 52 73 55 73 55 1'-6" 0.168 0.109 0.109   0.105 0.168 0.079 0.109   0.075 0.168 0.109 0.109   0.105 
72 83 57 81 59 81 59 1'-6" 0.168 0.109 0.109   0.105 0.168 0.079 0.109   0.105 0.168 0.109 0.109   0.105 

78 87 63 87 63 1'-6"   0.109 0.109   0.105   0.079 0.109   0.105   0.109 0.109   0.105 
84 95 67 95 67 1'-6"   0.109 0.109   0.105   0.109 0.109   0.105   0.109 0.109   0.105 
90 103 71 103 71 1'-6"   0.109 0.109   0.135   0.109 0.109   0.135   0.109 0.109   0.135 

96 112 75 112 75 1'-6"   0.109 0.109   0.164   0.109 0.109   0.164   0.109 0.109   0.164 
102 117 79 117 79 1'-6"   0.109 0.109   0.164   0.109 0.109   0.164   0.109 0.109   0.164 
108 128 83 128 83 1'-6"   0.138 0.138       0.138 0.138       0.138 0.138     

114 137 87 137 87 1'-6"   0.138 0.138       0.138 0.138       0.138 0.138     
120 142 91 142 91 1'-6"   0.168 0.168       0.168 0.168       0.168 0.168     

Notes: 
The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 3 tons per square foot. 
The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 2 tons per square foot. 
This minimum bearing capacity will be determined by the Engineer in the field. 
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Table IIA:  THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES 
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE 

(Metric) 

Equivalent 
Round 
Size  
(mm) 

Corrugated 
Steel 

& Aluminum 
Pipe Arch 

68 x 13 mm 

Corrugated 
Steel 

& Aluminum 
Pipe Arch 

75 x 25 mm 

Corrugated 
Steel 

Pipe Arch 
125 x 25 mm 

Min. 
Cover 

Type 1 Type 2 Type 3 

Fill Height: 
Fill Height:  

 
Fill Height:  

 

1 m and less Greater than 1 m not exceeding 3 m Greater than 3 m not exceeding 4.5 m 

Span 
(mm) 

Rise 
(mm) 

Span 
(mm) 

Rise 
(mm) 

Span 
(mm) 

Rise 
(mm) 

Steel & 
Aluminum

Steel Aluminum Steel Aluminum Steel Aluminum 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

375 430 330         0.5 m 2.01     1.52   2.01     1.52   2.01     1.52   

450 530 380     0.5 m 2.77     1.52   2.01     1.52   2.01     1.52   

525 610 460         0.5 m 2.77     1.52   2.01     1.52   2.01     1.52   

600 710 510     0.5 m 2.77     1.91   2.01     1.91   2.01     1.91   

750 870 630     0.5 m 2.77     1.91   2.01     1.91   2.77     1.91   

900 1060 740     0.5 m 2.77     2.67   2.01     2.67   2.77     2.67   

1050 1240 840         0.5 m 2.77     2.67   2.77     2.67   2.77     2.67   

1200 1440 970 1340 1050 1340 1050 0.5 m 2.77 2.01 2.77 3.43 1.52 2.77 2.01 2.77 3.43 1.52 2.77 2.01 2.77 3.43 1.52 

1350 1620 1100 1520 1170 1520 1170 0.5 m 2.77 2.77 2.77 3.43 1.52 2.77 2.01 2.77 3.43 1.52 2.77 2.01 2.77 3.43 1.52 

1500 1800 1200 1670 1300 1670 1300 0.5 m 3.51 2.77 2.77 4.17 1.52 3.51 2.01 2.77 4.17 1.52 3.51 2.77 2.77 4.17 1.52 

1650 1950 1320 1850 1400 1850 1400 0.5 m 4.27 2.77 2.77   2.67 4.27 2.01 2.77   1.91 4.27 2.77 2.77   2.67 

1800 2100 1450 2050 1500 2050 1500 0.5 m 4.27 2.77 2.77   2.67 4.27 2.01 2.77   2.67 4.27 2.77 2.77   2.67 

1950     2200 1620 2200 1620 0.5 m   2.77 2.77   2.67   2.01 2.77   2.67   2.77 2.77   2.67 

2100     2400 1720 2400 1720 0.5 m   2.77 2.77   2.67   2.77 2.77   2.67   2.77 2.77   2.67 

2250     2600 1820 2600 1820 0.5 m   2.77 2.77   3.43   2.77 2.77   3.43   2.77 2.77   3.43 

2400     2840 1920 2840 1920 0.5 m   2.77 2.77   4.17   2.77 2.77   4.17   2.77 2.77   4.17 

2550     2970 2020 2970 2020 0.5 m   2.77 2.77   4.17   2.77 2.77   4.17   2.77 2.77   4.17 

2700     3240 2120 3240 2120 0.5 m   3.51 3.51       3.51 3.51       3.51 3.51     

2850     3470 2220 3470 2220 0.5 m   3.51 3.51       3.51 3.51       3.51 3.51     

3000     3600 2320 3600 2320 0.5 m   4.27 4.27       4.27 4.27       4.27 4.27     

Notes: 
The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 290 kN per square meter. 
The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 192 kN per square meter. 
This minimum bearing capacity will be determined by the Engineer in the field. 
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Table IIB: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE 
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE 

Equivalent 
Round Size 

(in.) 
  

Reinforced 
Concrete 

Elliptical pipe 
(in.) 

Reinforced 
Concrete 

Arch pipe (in.) 

Minimum 
Cover 

  

Type 1 Type 2 Type 3 

Fill Height: 
   3' and less 

Fill Height:  
Greater than 3' not 

exceeding 10' 

Fill Height:  
Greater than 10' not 

exceeding 15' 

Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch 

15 23 14 18 11 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
18 23 14 22 13 1/2 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
21 30 19 26 15 1/2 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
24 30 19 28 1/2 18 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
27 34 22 36 1/4 22 1/2 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
30 38 24 36 1/4 22 1/2 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
36 45 29 43 3/4 26 5/8 1' -0" HE-II A-II HE-III A-III HE-IV A-IV 
42 53 34 51 1/8 31 5/16 1' -0" HE-I A-II HE-III A-III HE-IV A-IV 
48 60 38 58 1/2 36 1' -0" HE-I A-II HE-III A-III 1460 1450 
54 68 43 65 40 1' -0" HE-I A-II HE-III A-III 1460 1460 
60 76 48 73 45 1' -0" HE-I A-II HE-III A-III 1460 1470 
66 83 53 88 54 1' -0" HE-I A-II HE-III A-III 1470 1480 
72 91 58 88 54 1' -0" HE-I A-II HE-III A-III 1470 1480 

Notes: 
A number indicates the D-Load for the diameter and depth of fill and that a special design is required. 
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1 
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Table IIB: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE 
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE 

(Metric) 

Equivalent 
Round Size 

(mm) 
 

Reinforced 
Concrete 

Elliptical pipe (mm) 

Reinforced 
Concrete 

Arch pipe (mm) 

Minimum 
Cover 

Type 1 Type 2 Type 3 

Fill Height: 
1 m and less 

Fill Height: 
Greater than 1 m not 

exceeding 3 m 

Fill Height: 
Greater than 3 m not 

exceeding 4.5 m 

Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch 

375 584 356 457 279 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
450 584 356 559 343 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
525 762 483 660 394 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
600 762 483 724 457 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 

686 864 559 921 572 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
750 965 610 921 572 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
900 1143 737 1111 676 0.3 m HE-II A-II HE-III A-III HE-IV A-IV 

1050 1346 864 1299 795 0.3 m HE-I A-II HE-III A-III HE-IV A-IV 
1200 1524 965 1486 914 0.3 m HE-I A-II HE-III A-III 70 70 
1350 1727 1092 1651 1016 0.3 m HE-I A-II HE-III A-III 70 70 

1500 1930 1219 1854 1143 0.3 m HE-I A-II HE-III A-III 70 70 
1676 2108 1346 2235 1372 0.3 m HE-I A-II HE-III A-III 70 70 
1800 2311 1473 2235 1372 0.3 m HE-I A-II HE-III A-III 70 70 

Notes: 
A number indicates the D-Load for the diameter and depth of fill and that a special design is required. 
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1 
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TABLE IIIA:  PLASTIC PIPE PERMITTED 
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(in.) 

Type 1 Type 2 Type 3 Type 4 
Fill Height:  3' and less, 

 with 1' min 
Fill Height:  Greater than 3', 

 not exceeding 10' 
Fill Height:  Greater than 10', 

 not exceeding 15' 
Fill Height:  Greater than 15', 

not exceeding 20' 

PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPP 

10 X X X X NA X X X X NA X X X X NA X X X NA 
12 X X X X X X X X X X X X X NA X X X X NA 

15 X X NA X X X X NA X X X X NA NA X X X NA X 
18 X X X X X X X X X X X X X NA X X X X NA 
21 X X NA NA NA X X NA NA NA X X NA NA NA X X NA NA 

24 X X X X X X X X X X X X NA NA NA X X X NA 
30 X X X X X X X X X X X X X NA X X X X NA 
36 X X X X X X X X NA X X X X NA NA X X X NA 

42 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA 
48 X NA X X X X NA X NA NA X NA X NA NA X NA X NA 

Notes: 
PVC Polyvinyl Chloride (PVC) pipe with a smooth interior 
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior 
PE Polyethylene (PE) pipe with a smooth interior 
CPE Corrugated Polyethylene (PE) pipe with a smooth interior 
CPP Corrugated Polypropylene (CPP) pipe with a smooth interior 
X This material may be used for the given pipe diameter and fill height 
NA  Not Available 
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TABLE IIIA:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 
(Metric) 

Nominal 
Diameter 

(mm) 

Type 1 Type 2 Type 3 Type 4 
Fill Height:  1 m and less, 

 with 0.3 m min. cover 
Fill Height:  Greater than 1 m, 

 not exceeding 3 m 
Fill Height:  Greater than 3 m, 

 not exceeding 4.5 m 
Fill Height:  Greater than 4.5 

m, not exceeding 6 m 

PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPP 

250 X X X X NA X X X X NA X X X X NA X X X NA 

300 X X X X X X X X X X X X X NA X X X X NA 

375 X X NA X X X X NA X X X X NA NA X X X NA X 

450 X X X X X X X X X X X X X NA X X X X NA 

525 X X NA NA NA X X NA NA NA X X NA NA NA X X NA NA 

600 X X X X X X X X X X X X NA NA NA X X X NA 

750 X X X X X X X X X X X X X NA X X X X NA 

900 X X X X X X X X NA X X X X NA NA X X X NA 

1000 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA 

1200 X NA X X X X NA X NA NA X NA X NA NA X NA X NA 
Notes: 
PVC Polyvinyl Chloride (PVC) pipe with a smooth interior 
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior 
PE Polyethylene (PE) pipe with a smooth interior 
CPE Corrugated Polyethylene (PE) pipe with a smooth interior 
CPP Corrugated Polypropylene (CPP) pipe with a smooth interior 
X This material may be used for the given pipe diameter and fill height 
NA  Not Available 
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TABLE IIIB:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(in.) 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 20', not exceeding 25' Fill Height:  Greater than 25', not exceeding 30' Fill Height:  Greater than 30', not exceeding 35' 

PVC CPVC 
  

PVC CPVC 
  

CPVC 
   

10 X X   X X   X   
12 X X   X X   X   
15 X X   X X   X   
18 X X   X X   X   
21 X X   X X   X   
24 X X   X X   X   
30 X X   X X   X   
36 X X   X X   X   
42 X NA   X NA   NA   
48 X NA   X NA   NA   

Notes: 
PVC Polyvinyl Chloride (PVC) pipe with a smooth interior 
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior 
X This material may be used for the given pipe diameter and fill height 
NA  Not Available 
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TABLE IIIB:  PLASTIC PIPE PERMITTED 
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

(metric) 

Nominal 
Diameter 

(mm) 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 6 m, not exceeding 7.5 m Fill Height:  Greater than 7.5 m, not exceeding 9 m Fill Height:  Greater than 9 m, not exceeding 10.5 m 

PVC CPVC 
  

PVC CPVC 
  

CPVC 
   

250 X X   X X   X   
300 X X   X X   X   
375 X X   X X   X   
450 X X   X X   X   
525 X X   X X   X   
600 X X   X X   X   
750 X X   X X   X   
900 X X   X X   X   

1000 X NA   X NA   NA   
1200 X NA   X NA   NA   

Notes: 
PVC Polyvinyl Chloride (PVC) pipe with a smooth interior 
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior 
PE Polyethylene (PE) pipe with a smooth interior 
X This material may be used for the given pipe diameter and fill height 
NA  Not Available” 
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Revise the first sentence of the first paragraph of Article 542.04(c) of the Standard 
Specifications to read: 

 
“ Compacted aggregate, at least 4 in. (100 mm) in depth below the pipe culvert, shall be 
placed the entire width of the trench and for the length of the pipe culvert, except 
compacted impervious material shall be used for the outer 3 ft (1 m) at each end of the 
pipe culvert.” 

 
Revise the seventh paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.” 
 
Replace the third sentence of the first paragraph of Article 542.04(h) of the Standard 
Specifications with the following: 
 

“ The total cover required for various construction loadings shall be the responsibility of 
the Contractor.” 

 
Delete “Table IV: Wheel Loads and Total Cover” in Article 542.04(h) of the Standard 
Specifications. 
 
Revise the first and second paragraphs of Article 542.04(i) of the Standard Specifications to 
read: 
 

“ (i) Deflection Testing for Pipe Culverts.  All PE, PVC and CPP pipe culverts shall be tested 
for deflection not less than 30 days after the pipe is installed and the backfill compacted.  
The testing shall be performed in the presence of the Engineer. 
 
For PVC, PE, and CPP pipe culverts with diameters 24 in. (600 mm) or smaller, a 
mandrel drag shall be used for deflection testing.  For PVC, PE, and CPP pipe culverts 
with diameters over 24 in. (600 mm), deflection measurements other than by a mandrel 
shall be used.” 
 

Revise Articles 542.04(i)(1) and (2) of the Standard Specifications to read: 
 

“ (1) For all PVC pipe: as defined using ASTM D 3034 methodology. 
 

(2) For all PE and CPP pipe:  the average inside diameter based on the minimum and 
maximum tolerances specified in the corresponding ASTM or AASHTO material 
specifications.” 
 

Revise the second sentence of the second paragraph of Article 542.07 of the Standard Specifications to read: 
 

“ When a prefabricated end section is used, it shall be of the same material as the pipe 
culvert, except for polyethylene (PE), polyvinylchloride (PVC), and polypropylene (PP) pipes 
which shall have metal end sections.” 
 
Revise the first paragraph of Article 1040.03 of the Standard Specifications to read: 
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“ 1040.03 Polyvinyl Chloride (PVC) Pipe.  Acceptance testing of PVC pipe and fittings shall 

be accomplished during the same construction season in which they are installed.  The section 
properties shall be according to the manufacturer pre-submitted geometric properties on file with 
the Department.  The manufacturer shall submit written certification that the material meets 
those properties.  The pipe shall meet the following additional requirements.” 
 
Delete Articles 1040.03(e) and (f) of the Standard Specifications. 
 
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read: 
 

“ (c) PE Profile Wall Pipe for Insertion Lining.  The pipe shall be according to ASTM F 894.  
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe 
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of 
42 in. (1050 mm) or less.  For nominal inside diameters of greater than 42 in. 
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at 
five percent deflection.  All sizes shall have wall construction that presents essentially 
smooth internal and external surfaces. 
 

(d) PE Pipe with a Smooth Interior.  The pipe shall be according to ASTM F 714 (DR 32.5) 
with a minimum cell classification of PE 335434 as defined in ASTM D 3350.  The 
section properties shall be according to the manufacturer pre-submitted geometric 
properties on file with the Department.  The manufacturer shall submit written 
certification that the material meets those properties and the resin used to manufacture 
the pipe meets or exceeds the minimum cell classification requirements.” 

 
Add the following to Section 1040 of the Standard Specifications: 
 

“ 1040.08 Polypropylene (PP) Pipe.  Storage and handling shall be according to the 
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight 
for more than six months.  Acceptance testing of the pipe shall be accomplished during the 
same construction season in which it is installed.  The section properties shall be according to 
the manufacturer pre-submitted geometric properties on file with the Department.  The 
manufacturer shall submit written certification that the material meets those properties.  The 
pipe shall meet the following additional requirements. 

 
(a) Corrugated PP Pipe with a Smooth Interior.  The pipe shall be according to AAHSTO 

M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be Type S or D. 
 
(b) Perforated Corrugated PP Pipe with A Smooth Interior.  The pipe shall be according to 

AASHTO M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be 
Type SP.  In addition, the top centerline of the pipe shall be marked so that it is readily 
visible from the top of the trench before backfilling, and the upper ends of the slot 
perforations shall be a minimum of ten degrees below the horizontal.” 
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LRFD STORM SEWER BURIAL TABLES (BDE) 
 
Effective:  November 1, 2013 
 
Revise Article 550.02 of the Standard Specifications to read as follows: 
 

“Item Article Section 
(a) Clay Sewer Pipe  .................................................................................................... 1040.02 
(b) Extra Strength Clay Pipe  ....................................................................................... 1040.02 
(c) Concrete Sewer, Storm Drain, and Culvert Pipe  ........................................................ 1042 
(d) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe  ..................................... 1042 
(e) Reinforced Concrete Elliptical Culvert, Storm Drain,and Sewer Pipe (Note 1)  .......... 1042 
(f) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe (Note 1)  ............... 1042 
(g) Polyvinyl Chloride (PVC) Pipe  ............................................................................... 1040.03 
(h) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior  ........................ 1040.03 
(i) Corrugated Polypropylene (CPP) Pipe with Smooth Interior ................................. 1040.07 
(j) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe  ............... 1056 
(k) Mastic Joint Sealer for Pipe  ....................................................................................... 1055 
(l) External Sealing Band  ................................................................................................ 1057 
(m) Fine Aggregate (Note 2)  ........................................................................................ 1003.04 
(n) Coarse Aggregate (Note 3)  ................................................................................... 1004.05 
(o) Reinforcement Bars and Welded Wire Fabric  ....................................................... 1006.10 
(p) Handling Hole Plugs  .............................................................................................. 1042.16 
(q) Polyethylene (PE) Pipe with a Smooth Interior  ..................................................... 1040.04 
(r) Corrugated Polyethylene (PE) Pipe with a Smooth Interior  .................................. 1040.04 

 
Note 1.  The class of elliptical and arch pipe used for various storm sewer sizes and 
heights of fill shall conform to the requirements for circular pipe. 
 
Note 2.  The fine aggregate shall be moist. 
 
Note 3.  The coarse aggregate shall be wet.” 
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Revise the table for permitted materials in Article 550.03 of the Standard Specifications as 
follows: 
 

“Class Materials 
A Rigid Pipes: 

Clay Sewer Pipe 
Extra Strength Clay Pipe 
Concrete Sewer, Storm Drain, and Culvert Pipe 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

B Rigid Pipes: 
Clay Sewer Pipe 
Extra Strength Clay Pipe 
Concrete Sewer, Storm Drain, and Culvert Pipe 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

Flexible Pipes: 
Polyvinyl Chloride (PVC) Pipe 
Corrugated Polyvinyl Chloride Pipe (PVC) with a Smooth Interior 
Polyethylene (PE) Pipe with a Smooth Interior 
Corrugated Polyethylene (PE) Pipe with a Smooth Interior 
Corrugated Polypropylene (CPP) Pipe with a Smooth Interior” 

 
Replace the storm sewers tables in Article 550.03 of the Standard Specifications with the 
following: 
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STORM SEWERS 

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  3' and less 
With 1' minimum cover 

Fill Height:  Greater than 3' 
not exceeding 10' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 

10 NA 3 X X X X X NA NA 1 *X X X X X NA 
12 IV NA X X X X X X II 1 *X X X X X X 
15 IV NA NA X X NA X X II 1 *X X X NA X X 
18 IV NA NA X X X X X II 2 X X X X X X 
21 III NA NA X X NA NA NA II 2 X X X NA NA NA 
24 III NA NA X X X X X II 2 X X X X X X 
27 III NA NA NA NA NA NA NA II 3 X NA NA NA NA NA 
30 IV NA NA X X X X X II 3 X X X X X X 
33 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
36 III NA NA X X X X X II NA X X X X NA X 
42 II NA X X NA X X NA II NA X X NA X NA NA 
48 II NA X X NA X X X II NA X X NA X NA NA 
54 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
60 II NA NA NA NA NA NA X II NA NA NA NA NA NA X 
66 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
72 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
78 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
84 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
90 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
96 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

102 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
108 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  

X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS (Metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  1 m' and less 
With 300 mm minimum cover 

Fill Height:  Greater than 1 m 
not exceeding 3 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 

250 NA 3 X X X X X NA NA 1 *X X X X X NA 
300 IV NA X X X X X X II 1 *X X X X X X 
375 IV NA NA X X NA X X II 1 *X X X NA X X 
450 IV NA NA X X X X X II 2 X X X X X X 
525 III NA NA X X NA NA NA II 2 X X X NA NA NA 
600 III NA NA X X X X X II 2 X X X X X X 
675 III NA NA NA NA NA NA NA II 3 X NA NA NA NA NA 
750 IV NA NA X X X X X II 3 X X X X X X 
825 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
900 III NA NA X X X X X II NA X X X X NA X 

1050 II NA X X NA X X NA II NA X X NA X NA NA 
1200 II NA X X NA X X X II NA X X NA X NA NA 
1350 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1500 II NA NA NA NA NA NA X II NA NA NA NA NA NA X 
1650 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1800 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1950 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2100 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2250 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2400 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2550 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2700 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS 

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 10' 
not exceeding 15' 

Fill Height:  Greater than 15' 
not exceeding 20' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPP 

10 NA 2 X X X X X NA NA 3 X X X X NA 
12 III 2 X X X X NA X IV NA NA X X X NA 
15 III 3 X X X NA NA X IV NA NA X X NA X 
18 III NA X X X X NA X IV NA NA X X X NA 
21 III NA NA X X NA NA NA IV NA NA X X NA NA 
24 III NA NA X X X NA NA IV NA NA X X X NA 
27 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
30 III NA NA X X X NA X IV NA NA X X X NA 
33 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
36 III NA NA X X X NA NA IV NA NA X X X NA 
42 III NA NA X NA X NA NA IV NA NA X NA X NA 
48 III NA NA X NA X NA NA IV NA NA X NA X NA 
54 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
60 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
66 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
72 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
78 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
84 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
90 III NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA 
96 III NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA 

102 IV NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA 
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Iinterior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the D-load to produce a 

0.01 in crack. 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 3 m 
not exceeding 4.5 m 

Fill Height:  Greater than 4.5 m 
not exceeding 6 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPP 

250 NA 2 X X X X X NA NA 3 X X X X NA 
300 III 2 X X X X NA X IV NA NA X X X NA 
375 III 3 X X X NA NA X IV NA NA X X NA X 
450 III NA X X X X NA X IV NA NA X X X NA 
525 III NA NA X X NA NA NA IV NA NA X X NA NA 
600 III NA NA X X X NA NA IV NA NA X X X NA 
675 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
750 III NA NA X X X NA X IV NA NA X X X NA 
825 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
900 III NA NA X X X NA NA IV NA NA X X X NA 

1050 III NA NA X NA X NA NA IV NA NA X NA X NA 
1200 III NA NA X NA X NA NA IV NA NA X NA X NA 
1350 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1500 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1650 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1800 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1950 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
2100 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
2250 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2400 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2550 IV NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the metric D-load to produce 

a 25.4 micro-meter crack. 
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STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 20' 
not exceeding 25' 

Fill Height:  Greater than 25' 
not exceeding 30' 

Fill Height:  Greater than 
 30' 

not exceeding 35' 

RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC 

10 NA X X NA X X NA X 
12 IV X X V X X V X 
15 IV X X V X X V X 
18 IV X X V X X V X 
21 IV X X V X X V X 
24 IV X X V X X V X 
27 IV NA NA V NA NA V NA 
30 IV X X V X X V X 
33 IV NA NA V NA NA V NA 
36 IV X X V X X V X 
42 IV X NA V X NA V NA 
48 IV X NA V X NA V NA 
54 IV NA NA V NA NA V NA 
60 IV NA NA V NA NA V NA 
66 IV NA NA V NA NA V NA 
72 V NA NA V NA NA V NA 
78 2020 NA NA 2370 NA NA 2730 NA 
84 2020 NA NA 2380 NA NA 2740 NA 
90 2030 NA NA 2390 NA NA 2750 NA 
96 2040 NA NA 2400 NA NA 2750 NA 

102 2050 NA NA 2410 NA NA 2760 NA 
108 2060 NA NA 2410 NA NA 2770 NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the D-load to produce 

a 0.01 in crack. 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 
20' 

not exceeding 25' 

Fill Height:  Greater than 
25' 

not exceeding 30' 

Fill Height:  Greater than 
30' 

not exceeding 35' 

RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC 

250 NA X X NA X X NA X 
300 IV X X V X X V X 
375 IV X X V X X V X 
450 IV X X V X X V X 
525 IV X X V X X V X 
600 IV X X V X X V X 
675 IV NA NA V NA NA V NA 
750 IV X X V X X V X 
825 IV NA NA V NA NA V NA 
900 IV X X V X X V X 

1050 IV X NA V X NA V NA 
1200 IV X NA V X NA V NA 
1350 IV NA NA V NA NA V NA 
1500 IV NA NA V NA NA V NA 
1650 IV NA NA V NA NA V NA 
1800 V NA NA V NA NA V NA 
1950 100 NA NA 110 NA NA 130 NA 
2100 100 NA NA 110 NA NA 130 NA 
2250 100 NA NA 110 NA NA 130 NA 
2400 100 NA NA 120 NA NA 130 NA 
2550 100 NA NA 120 NA NA 130 NA 
2700 100 NA NA 120 NA NA 130 NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the metric D-load to 

produce a 25.4 micro-meter crack. 
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Revise the sixth paragraph of Article 550.06 of the Standard Specifications to read: 
 

“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.” 
 
Revise the first and second paragraphs of Article 550.08 of the Standard Specifications to read: 
 

“ 550.08 Deflection Testing for Storm Sewers.  All PVC, PE, and CPP storm sewers shall 
be tested for deflection not less than 30 days after the pipe is installed and the backfill 
compacted.  The testing shall be performed in the presence of the Engineer. 

 
For PVC, PE, and CPP storm sewers with diameters 24 in. (600 mm) or smaller, a mandrel 

drag shall be used for deflection testing.  For PVC, PE, and CPP storm sewers with diameters 
over 24 in. (600 mm), deflection measurements other than by a mandrel shall be used.” 
 
Revise the fifth paragraph of Article 550.08 to read as follows. 

 
“The outside diameter of the mandrel shall be 95 percent of the base inside diameter.  For 

all PVC pipe the base inside diameter shall be defined using ASTM D 3034 methodology.  For 
all PE and CPP pipe, the base inside diameter shall be defined as the average inside diameter 
based on the minimum and maximum tolerances specified in the corresponding ASTM or 
AASHTO material specifications.” 
 
Revise the first paragraph of Article 1040.03 of the Standard Specifications to read: 
 

“ 1040.03 Polyvinyl Chloride (PVC) Pipe.  Acceptance testing of PVC pipe and fittings shall 
be accomplished during the same construction season in which they are installed.  The section 
properties shall be according to the manufacturer pre-submitted geometric properties on file with 
the Department.  The manufacturer shall submit written certification that the material meets 
those properties.  The pipe shall meet the following additional requirements.” 
 
Delete Articles 1040.03(e) and (f) of the Standard Specifications. 
 
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read: 
 

“ (c) PE Profile Wall Pipe for Insertion Lining.  The pipe shall be according to ASTM F 894.  
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe 
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of 
42 in. (1050 mm) or less.  For nominal inside diameters of greater than 42 in. 
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at 
five percent deflection.  All sizes shall have wall construction that presents essentially 
smooth internal and external surfaces. 
 

(d) PE Pipe with a Smooth Interior.  The pipe shall be according to ASTM F 714 (DR 32.5) 
with a minimum cell classification of PE 335434 as defined in ASTM D 3350.  The 
section properties shall be according to the manufacturer pre-submitted geometric 
properties on file with the Department.  The manufacturer shall submit written 
certification that the material meets those properties and the resin used to manufacture 
the pipe meets or exceeds the minimum cell classification requirements.” 

Add the following to Section 1040 of the Standard Specifications: 
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“ 1040.08 Polypropylene (PP) Pipe.  Storage and handling shall be according to the 

manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight 
for more than six months.  Acceptance testing of the pipe shall be accomplished during the 
same construction season in which it is installed.  The section properties shall be according to 
the manufacturer pre-submitted geometric properties on file with the Department.  The 
manufacturer shall submit written certification that the material meets those properties.  The 
pipe shall meet the following additional requirements. 

 
(a) Corrugated PP Pipe with a Smooth Interior.  The pipe shall be according to AAHSTO 

M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be Type S or D. 
 
(b) Perforated Corrugated PP Pipe with A Smooth Interior.  The pipe shall be according to 

AASHTO M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be 
Type SP.  In addition, the top centerline of the pipe shall be marked so that it is readily 
visible from the top of the trench before backfilling, and the upper ends of the slot 
perforations shall be a minimum of ten degrees below the horizontal.” 

 
 
PAVED SHOULDER REMOVAL (BDE) 
 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 440.07(b) of the Standard Specifications to read: 
 

“ (b) Measured Quantities.  Pavement removal, driveway pavement removal, and paved 
shoulder removal will be measured for payment in place and the area computed in 
square yards (square meters).” 

 
Revise Article 440.07(c) of the Standard Specifications to read: 
 

“ (c) Adjustment of Quantities.  The quantity of pavement removal and paved shoulder 
removal will be adjusted if their respective thickness varies more than 15 percent from 
that shown on the plans.  The quantity will be either increased or decreased according to 
the following table. 
 

% change of thickness % change of quantity 

0 to less than 15 
15 to less than 20 
20 to less than 30 
30 to less than 50 

0 
10 
15 
20 

 
If the thickness of the existing pavement varies by 50 percent or more from that shown 
on the plans, the character of the work will be considered significantly changed and an 
adjustment to the contract will be made according to Article 104.02. 
 
When an adjustment is made for variations in pavement or shoulder thickness a 
resulting adjustment will also be made in the earthwork quantities when applicable. 
 
No adjustment will be made for variations in the amount of reinforcement.” 
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PAVEMENT MARKING FOR BIKE SYMBOL (BDE) 
 
Effective:  January 1, 2014 
 
Add the following to the SYMBOLS table in Article 780.14 of the Standard Specifications: 
 

“Symbol Large Size 

sq ft (sq m) 

Small Size 

Sq ft (sq m) 
Bike Symbol 6.0 (0.56) --“ 
 
 
PAVEMENT PATCHING (BDE) 
 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 
PAYROLLS AND PAYROLL RECORDS (BDE) 
 
Effective:  January 1, 2014 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, the worker’s address, the worker’s 
telephone number when available, the worker’s social security number, the worker’s 
classification or classifications, the worker’s gross and net wages paid in each pay period, the 
worker’s number of hours worked each day, the worker’s starting and ending times of work each 
day. However, any Contractor or subcontractor who remits contributions to a fringe benefit fund 
that is not jointly maintained and jointly governed by one or more employers and one or more 
labor organization must additionally submit the worker’s hourly wage rate, the worker’s hourly 
overtime wage rate, the worker’s hourly fringe benefit rates, the name and address of each 
fringe benefit fund, the plan sponsor of each fringe benefit, if applicable, and the plan 
administrator of each fringe benefit, if applicable. 
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The Contractor and each subcontractor shall submit payroll records to the Engineer each 
week from the start to the completion of their respective work, except that full social security 
numbers and home addresses shall not be included on weekly transmittals.  Instead, the 
payrolls shall include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number).  In addition, starting and ending times of work each day 
may be omitted from the payroll records submitted to the Engineer.  The submittals shall be on 
the Department’s form SBE 48, or an approved facsimile.  When there has been no activity 
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”, 
“Suspended”, or “Complete”) checked on the form.” 
 
STATE CONTRACTS.  Revise Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“IV. COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed 
additional compensation on account of said revisions. 
 

2. Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of five years from the later of the date of final payment under the contract or 
completion of the contract, records of the wages paid to his/her workers.  The payroll 
records shall include the worker’s name, the worker’s address, the worker’s telephone 
number when available, the worker’s social security number, the worker’s classification 
or classifications,  the worker’s gross and net wages paid in each pay period, the 
worker’s number of hours worked each day, the worker’s starting and ending times of 
work each day. However, any contractor or subcontractor who remits contributions to a 
fringe benefit fund that is not jointly maintained and jointly governed by one or more 
employers and one or more labor organization must additionally submit the worker’s 
hourly wage rate, the worker’s hourly overtime wage rate, the worker’s hourly fringe 
benefit rates, the name and address of each fringe benefit fund, the plan sponsor of 
each fringe benefit, if applicable, and the plan administrator of each fringe benefit, if 
applicable.  Upon seven business days’ notice, these records shall be available at a 
location within the State, during reasonable hours, for inspection by the Department or 
the Department of Labor; and Federal, State, or local law enforcement agencies and 
prosecutors. 
 

3. Submission of Payroll Records.  The Contractor and each subcontractor shall submit 
payroll records to the Engineer each week from the start to the completion of their 
respective work, except that full social security numbers and home addresses shall not 
be included on weekly transmittals.  Instead the payrolls shall include an identification 
number for each employee (e.g., the last four digits of the employee’s social security 
number).  In addition, starting and ending times of work each day may be omitted from 
the payroll records submitted to the Engineer.  The submittals shall be on the 
Department’s form SBE 48, or an approved facsimile.  When there has been no activity 
during a work week, a payroll record shall still be submitted with the appropriate box 
(“No Work”, “Suspended”, or “Complete”) checked on the form. 
 



FAU Route 8012 (Wabash Ave) 
Project ACNHPP- ACHPP-8012 (014) 

Section 21(W-3, TS-1, RS-7) 
Sangamon County 

Contract No. 72890 

 122

Each submittal shall be accompanied by a statement signed by the Contractor or 
subcontractor, or an officer, employee, or officer thereof, which avers that:  (i) he or she 
has examined the records and such records are true and accurate; (ii) the hourly rate 
paid to each worker is not less than the general prevailing rate of hourly wages required 
by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll record 
that he/she knows to be false is a Class A misdemeanor. 
 

4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance 
investigators of the Department or the Department of Labor.” 

 
 
PORTLAND CEMENT CONCRETE EQUIPMENT (BDE) 
 
Effective:  November 1, 2013 
 
Add the following to the first paragraph of Article 1103.03(a)(5) of the Standard Specifications to 
read: 
 

“ As an alternative to a locking key, the start and finish time for mixing may be 
automatically printed on the batch ticket.  The start and finish time shall be reported 
to the nearest second.” 

 
 
PROGRESS PAYMENTS (BDE) 
 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
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the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

 
 
QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE) 
 
Effective:  January 1, 2012      Revised:  January 1, 2014 
 
Revise Note 7/ of Schedule B of Recurring Special Provision Check Sheet #31 of the Standard 
Specifications to read: 

 
7/ The test of record for strength shall be the day indicated in Article 1020.04.  For cement 

aggregate mixture II, a strength requirement is not specified and testing is not required.  
Additional strength testing to determine early falsework and form removal, early 
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the 
Contractor.  Strength shall be defined as the average of two 6 x 12 in. (150 x 300 mm) 
cylinder breaks, three 4 x 8 in. (100 x 200 mm) cylinder breaks, or two beam breaks for 
field tests.  Per Illinois Modified AASHTO T 23, cylinders shall be 6 x 12 in. (150 x 
300 mm) when the nominal maximum size of the coarse aggregate exceeds 1 in. 
(25 mm). 

 
 
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) 
 
Effective:  November 1, 2012 
Revise:  April 1, 2014 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material produced by cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement.  The Contractor shall supply 
written documentation that the RAP originated from routes or airfields under federal, 
state, or local agency jurisdiction. 
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(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 

the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a 
clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed 
Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used shall come from a 
Bureau of Materials and Physical Research approved processing facility where it shall 
be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation.  RAS shall 
be uniform in gradation and asphalt binder content and shall meet the testing 
requirements specified herein.  In addition, RAS shall meet the following Type 1 or 
Type 2 requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 

from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 

 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile 
after the pile has been sealed.  Stockpiles shall be sufficiently separated to prevent 
intermingling at the base.  Stockpiles shall be identified by signs indicating the type as 
listed below (i.e. “Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District provide documentation on the 
quality of the RAP to clarify the appropriate stockpile. 

 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 

Low ESAL) mixtures.  The coarse aggregate in FRAP shall be crushed aggregate 
and may represent more than one aggregate type and/or quality but shall be at least 
C quality.  All FRAP shall be fractionated prior to testing by screening into a minimum 
of two size fractions with the separation occurring on or between the #4 (4.75 mm) 
and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such that 
100 percent of the RAP shall pass the sieve size specified below for the mix into 
which the FRAP will be incorporated. 

 
Mixture FRAP will be used in: Sieve Size that 100% of FRAP  

Shall Pass 
IL-25.0 2 in. (50 mm) 
IL-19.0 1 1/2 in. (40 mm) 
IL-12.5 1 in. (25 mm) 
IL-9.5 3/4 in. (20 mm) 

IL-4.75 1/2 in. (13 mm) 
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(2) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) mixtures and represent:  1) the same aggregate quality, 
but shall be at least C quality; 2) the same type of crushed aggregate (either crushed 
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar 
asphalt binder content.  If approved by the Engineer, combined single pass 
surface/binder millings may be considered “homogenous” with a quality rating 
dictated by the lowest coarse aggregate quality present in the mixture. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) mixtures.  The coarse aggregate in this RAP shall be 
crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  This RAP may have an inconsistent gradation and/or 
asphalt binder content prior to processing.  All conglomerate RAP shall be processed 
prior to testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller 
screen.  Conglomerate RAP stockpiles shall not contain steel slag. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from Class I, HMA (High or Low ESAL), or ”All Other” (as defined by 
Article 1030.04(a)(3)) mixtures.  The coarse aggregate in this RAP may be crushed 
or round but shall be at least D quality.  This RAP may have an inconsistent 
gradation and/or asphalt binder content.  Conglomerate DQ RAP stockpiles shall not 
contain steel slag. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
 
RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  
Sheet asphalt shall be stockpiled separately. 

 
(b) RAS Stockpiles.  Type 1 and Type 2 RAS shall be stockpiled separately and shall not be 

intermingled.  Each stockpile shall be signed indicating what type of RAS is present. 
 
Unless otherwise specified by the Engineer, mechanically blending manufactured sand 
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be 
permitted to improve workability.  The sand shall be “B Quality” or better from an 
approved Aggregate Gradation Control System source.  The sand shall be accounted for 
in the mix design and during HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 
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1031.03 Testing.  RAP/FRAP and RAS testing shall be according to the following. 

 
(a) RAP/FRAP Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested 

either during or after stockpiling. 
 

(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall 
be run at the minimum frequency of one sample per 500 tons (450 metric tons) for 
the first 2000 tons (1800 metric tons) and one sample per 2000 tons 
(1800 metric tons) thereafter.  A minimum of five tests shall be required for stockpiles 
less than 4000 tons (3600 metric tons). 

 
(2) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for 

approval to the District proposing a satisfactory method of sampling and testing the 
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the 
minimum frequency required above and detail the procedure used to obtain 
representative samples throughout the pile for testing. 

 
Each sample shall be split to obtain two equal samples of test sample size.  One of the 
two test samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify 
Contractor test results. 
 

(b) RAS Testing.  RAS or RAS blended with manufactured sand shall be sampled and 
tested during stockpiling according to Illinois Department of Transportation Policy 
Memorandum, “Reclaimed Asphalt Shingle (RAS) Source”.  

 
Samples shall be collected during stockpiling at the minimum frequency of one sample 
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample 
per 250 tons (225 metric tons) thereafter.  A minimum of five samples are required for 
stockpiles less than 1000 tons (900 metric tons).  Once a ≤ 1000 ton (900 metric ton), 
five-sample/test stockpile has been established it shall be sealed.  Additional incoming 
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working 
pile as designated in the Quality Control plan and only added to the sealed stockpile 
when the test results of the working pile are complete and are found to meet the 
tolerances specified herein for the original sealed RAS stockpile. 
 
Before testing, each sample shall be split to obtain two test samples.  One of the two test 
samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall perform a washed extraction and test for unacceptable materials on the 
other test sample according to Department procedures.  The Engineer reserves the right 
to test any sample (split or Department-taken) to verify Contractor test results. 
 
If the sampling and testing was performed at the shingle processing facility in 
accordance with the QC Plan, the Contractor shall obtain and make available all of the 
test results from start of the initial stockpile. 
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1031.04 Evaluation of Tests.  Evaluation of tests results shall be according to the 

following. 
 
(a) Evaluation of RAP/FRAP Test Results.  All of the extraction results shall be compiled 

and averaged for asphalt binder content and gradation and, when applicable Gmm.  
Individual extraction test results, when compared to the averages, will be accepted if 
within the tolerances listed below. 

 

Parameter FRAP/Homogeneous
/Conglomerate 

Conglomerate “D” 
Quality 

1 in. (25 mm)   5 % 
1/2 in. (12.5 mm)  8 %  15 % 
No. 4 (4.75 mm)  6 %  13 % 
No. 8 (2.36 mm)  5 %  
No. 16 (1.18 mm)   15 % 
No. 30 (600 µm)  5 %  
No. 200 (75 µm)  2.0 %  4.0 % 
Asphalt Binder  0.4 % 1/  0.5 % 
Gmm  0.03  

 
1/ the tolerance for FRAP shall be  0.3 %. 

 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the 
RAP/FRAP representing the failing tests is removed from the stockpile.  All test data and 
acceptance ranges shall be sent to the District for evaluation. 
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)”. 
 

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results.  All of the 
test results, with the exception of percent unacceptable materials, shall be compiled and 
averaged for asphalt binder content and gradation.  Individual test results, when 
compared to the averages, will be accepted if within the tolerances listed below. 

 
Parameter RAS 

No. 8 (2.36 mm) ± 5 % 
No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.0 % 

Asphalt Binder Content ± 1.5 % 
 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent 
by weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall 
not be used in Department projects.  All test data and acceptance ranges shall be sent 
to the District for evaluation. 

1031.05 Quality Designation of Aggregate in RAP/FRAP. 
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(a) RAP.  The aggregate quality of the RAP for homogenous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface 

mixtures are designated as containing Class B quality coarse aggregate. 
 
(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as 

Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base 

course mixtures, and bituminous base course widening mixtures are designated as 
containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  Coarse and fine 
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a 
maximum tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a 
representative sample witnessed by the Engineer.  The sample shall be a minimum of 
50 lb (25 kg).  The sample shall be extracted according to Illinois Modified 
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.  
The consultant shall submit the test results along with the recovered aggregate to the 
District Office.  The cost for this testing shall be paid by the Contractor.  The District will 
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to 
Illinois Modified AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all 
HMA applications. 
 

1031.06 Use of RAP/FRAP and/or RAS in HMA.  The use of RAP/FRAP and/or RAS shall 
be a Contractor’s option when constructing HMA in all contracts.  

 
(a) RAP/FRAP.  The use of RAP/FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less 
than the nominal maximum size requirement for the HMA mixture to be produced. 

 
(2) Steel Slag Stockpiles.  Homogeneous RAP stockpiles containing steel slag will be 

approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture 
applications. 
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(3) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use 

in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in 
which the coarse aggregate is Class B quality or better.  RAP/FRAP from 
Conglomerate stockpiles shall be considered equivalent to limestone for frictional 
considerations.  Known frictional contributions from plus #4 (4.75 mm) homogeneous 
RAP and FRAP stockpiles will be accounted for in meeting frictional requirements in 
the specified mixture. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High 
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 

 
(5) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders 

and stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 

 
(6) When the Contractor chooses the RAP option, the percentage of RAP shall not 

exceed the amounts indicated in Article 1031.06(c)(1) below for a given N Design. 
 

(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 
applications as specified herein. 

 
(c) RAP/FRAP and/or RAS Usage Limits.  Type 1 or Type 2 RAS may be used alone or in 

conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0% by weight of 
the total mix. 

 
(1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 

percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the Max RAP/RAS ABR table listed below for the given Ndesign. 

 
RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 

 

HMA Mixtures 1/, 2/ RAP/RAS Maximum ABR % 

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 

30 30 30 10  
50 25 15 10  
70 15 10 10  
90 10 10  10  

105 10 10 10  
 

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the RAP/RAS ABR 
shall not exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).  If warm 
mix asphalt (WMA) technology is utilized, and production temperatures do not 
exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each 
be reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e. 
26 percent RAP/RAS ABR would require a virgin asphalt binder grade of PG64-
22 to be reduced to a PG58-28). 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, 
the percentage of virgin asphalt binder replacement shall not exceed the amounts 
listed in the FRAP/RAS table listed below for the given N design. 

 
FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 

 
 

HMA Mixtures 
1/, 2/ 

FRAP/RAS Maximum ABR %  

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 3/, 4/ 

30 50 40 10  
50 40 35 10  
70 40 30 10  
90 40 30 10  

105 40 30 10  
 
1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR 

shall not exceed 50 percent of the mixture. 
 
2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin 

asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).  
If warm mix asphalt (WMA) technology is utilized, and production temperatures do 
not exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each 
be reduced by one grade when FRAP/RAS ABR exceeds 25 percent (i.e. 26 percent 
ABR would require a virgin asphalt binder grade of PG64-22 to be reduced to a 
PG58-28). 

 
3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent. 
 
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent. 
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1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 
 

(a) RAP/FRAP and/or RAS.  RAP/FRAP and/or RAS mix designs shall be submitted for 
verification.  If additional RAP/FRAP stockpiles are tested and found that no more than 
20 percent of the results, as defined under “Testing” herein, are outside of the control 
tolerances set for the original RAP/FRAP stockpile and HMA mix design, and meets all 
of the requirements herein, the additional RAP/FRAP stockpiles may be used in the 
original mix design at the percent previously verified. 

 
(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  A RAS stone 

bulk specific gravity (Gsb) of 2.500 shall be used for mix design purposes. 
 

1031.08 HMA Production.  HMA production utilizing RAP/FRAP and/or RAS shall be as 
follows. 

 
(a) RAP/FRAP.  The coarse aggregate in all RAP/FRAP used shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 
comparable sizing device approved by the Engineer shall be used in the RAP feed 
system to remove or reduce oversized material.  If material passing the sizing device 
adversely affects the mix production or quality of the mix, the sizing device shall be set 
at a size specified by the Engineer. 
 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 
Contractor shall cease production of the mixture containing RAP/FRAP and either switch 
to the virgin aggregate design or submit a new RAP/FRAP design. 
 

(b) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight 
depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 
 

(c) RAP/FRAP and/or RAS.  HMA plants utilizing RAP/FRAP and/or RAS shall be capable 
of automatically recording and printing the following information. 
 
(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
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d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest 
0.1 ton (0.1 metric ton). 

 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to 

the nearest 0.1 percent. 
 
h. Aggregate and RAP/FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and 
RAP/FRAP are printed in wet condition.) 

 
(2) Batch Plants. 

 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
e. RAP/FRAP/RAS weight to the nearest pound (kilogram). 
 
f. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total 

mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of 
each construction season thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course (temporary access entrances only) and aggregate wedge 
shoulders Type B shall be as follows. 

 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply.  RAP used to construct aggregate surface course and aggregate shoulders shall 
be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 
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REINFORCEMENT BARS (BDE) 
 
Effective:  November 1, 2013 
 
Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to read: 
 

“ 508.05 Placing and Securing.  All reinforcement bars shall be placed and tied securely at 
the locations and in the configuration shown on the plans prior to the placement of concrete.  
Manual welding of reinforcement may only be permitted or precast concrete products as 
indicated in the current Bureau of Materials and Physical Research Policy Memorandum 
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast 
prestressed concrete products as indicated in the Department’s current “Manual for Fabrication 
of Precast Prestressed Concrete Products”.  Reinforcement bars shall not be placed by sticking 
or floating into place or immediately after placement of the concrete. 

 
Bars shall be tied at all intersections, except where the center to center dimension is less 

than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied.  Molded 
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in 
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps.  Plastic 
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow 
through and fully encase the reinforcement.  Plastic clips may be recycled plastic, and shall 
meet the approval of the Engineer.  The number of ties as specified shall be doubled for lap 
splices at the stage construction line of concrete bridge decks when traffic is allowed on the first 
completed stage during the pouring of the second stage.” 
 
Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read: 
 

“ Supports for reinforcement in bridge decks shall be metal.  For all other concrete 
construction the supports shall be metal or plastic.  Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic 
tipped.  When the reinforcement bars are epoxy coated, the metal supports shall be epoxy 
coated.  Plastic supports may be recycled plastic.  Supports shall be provided in sufficient 
number and spaced to provide the required clearances.  Supports shall adequately support the 
reinforcement bars, and shall permit the concrete to flow through and fully encase the 
reinforcement.  The legs of supports shall be spaced to allow an opening that is a minimum 
1.33 times the nominal maximum aggregate size used in the concrete.  Nominal maximum 
aggregate size is defined as the largest sieve which retains any of the aggregate sample 
particles.  All supports shall meet the approval of the Engineer.” 
 
Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard 
Specifications to read: 
 

“ Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire, 
or molded plastic clips where allowed.” 
 
Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard 
Specifications: 
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“ In addition, the total slip of the bars within the splice sleeve of the connector after loading 
in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 0.01 in. 
(254 microns).” 

 
Revise Article 1042.03(d) of the Standard Specifications to read: 
 

“ (d) Reinforcement and Accessories:  The concrete cover over all reinforcement shall be 
within ±1/4 in. (±6 mm) of the specified cover. 
 
Welded wire fabric shall be accurately bent and tied in place. 
 
Miscellaneous accessories to be cast into the concrete or for forming holes and 
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other 
effective means.  If paper tubes are used for vertical dowel holes, or other vertical holes 
which require grouting, they shall be removed before transportation to the construction 
site.” 

 
 
REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE) 
 
Effective:  November 2, 2012 
 
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read: 
 

“ 202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic 
Materials.  Suitable excavated materials shall not be wasted without permission of the 
Engineer.  The Contractor shall dispose of all surplus, unstable, unsuitable, and organic 
materials, in such a manner that public or private property will not be damaged or endangered. 
 

Suitable earth, stones and boulders naturally occurring within the right‐of‐way may be placed in fills 
or embankments in lifts and compacted according to Section 205.  Broken concrete without protruding 
metal bars, bricks, rock, stone, reclaimed asphalt pavement with no expansive aggregate, or 
uncontaminated dirt and sand generated from construction or demolition activities may be used 
in embankment or in fill.  If used in fills or embankments, these materials shall be placed and 
compacted to the satisfaction of the Engineer; shall be buried under a minimum of 2 ft (600 mm) 
of earth cover (except when the materials include only uncontaminated dirt); and shall not 
create an unsightly appearance or detract from the natural topographic features of an area.  
Broken concrete without protruding metal bars, bricks, rock, or stone may be used as riprap as 
approved by the Engineer.  If the materials are used for fill in locations within the right-of-way 
but outside project construction limits, the Contractor must specify to the Engineer, in writing, 
how the landscape restoration of the fill areas will be accomplished.  Placement of fill in such 
areas shall not commence until the Contractor’s landscape restoration plan is approved by the 
Engineer. 
 

Aside from the materials listed above, all other construction and demolition debris or waste 
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed 
by State or Federal laws and regulations.  When the Contractor chooses to dispose of 
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an 
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the 
material tested to ensure the value is between 6.25 and 9.0, inclusive.  A copy of the pH test 
results shall be provided to the Engineer. 
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A permit shall be obtained from IEPA and made available to the Engineer prior to open 

burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or 
shrubs) or other construction or demolition debris.  Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings 
within the right-of-way when approved by the Engineer.  Chipped or shredded material to be 
placed as mulch shall not exceed a depth of 6 in. (150 mm).” 
 
 
SURFACE TESTING OF HOT-MIX ASPHALT OVERLAYS (BDE) 
 
Effective:  January 1, 2013 
 
Revise Article 406.03(h) of the Standard Specifications to read: 
 

“ (h) Pavement Surface Test Equipment  ..................................................................... 1101.10” 
 
Revise Article 406.11 of the Standard Specifications to read: 
 

“ 406.11 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 407.09 of the Supplemental Specifications, except as follows: 

 
One wheel track shall be tested per lane.  Testing shall be performed 3 ft (1 m) from and 

parallel to the edge of the lane away from traffic. 
 

 

SMOOTHNESS ASSESSMENT SCHEDULE (HMA Overlays) 

High-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Low-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Assessment 
per sublot 

6.0 (95) or less 15.0 (240) or less +$150.00 
>6.0 (95) to 10.0 (160) >15.0 (240) to 25.0 (400) +$80.00 

>10.0 (160) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00 
>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00 

Greater than 40.0 (635) Greater than 65.0 (1025) -$300.00” 
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TRACKING THE USE OF PESTICIDES (BDE) 
 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective:  October 15, 1975 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 6.0.  In the event the Contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the Contractor shall 
specify the starting time for training in each of the classifications.  The Contractor will be 
credited for each trainee employed by him on the contract work who is currently enrolled or 
becomes enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
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Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The Contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The Contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used, the Contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather then 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted 
provided that significant and meaningful training is provided and approved by the Illinois 
Department of Transportation and the Federal Highway Administration.  Some offsite training is 
permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of 
training given an employee on this contract in accordance with an approved training program.  
As approved by the Engineer, reimbursement will be made for training of persons in excess of 
the number specified herein.  This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source does 
not specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
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No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 
 
Effective:  August 1, 2012      Revised:  February 1, 2014 
 
In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT 
funded pre-apprenticeship training programs outlined by this Special Provision. 
 
It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to 
provide training and skill-improvement opportunities to assure the increased participation of 
minority groups, disadvantaged persons and women in all phases of the highway construction 
industry.  The intent of this IDOT Training Program Graduate (TPG) Special Provision is to 
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT 
project sites when feasible, and provide the graduates with meaningful on-the-job training 
intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying out the 
responsibilities of a state contract, shall determine which construction contracts shall include 
“Training Program Graduate Special Provisions.”  To benefit from the incentives to encourage 
the participation in the additional on-the-job training under this Training Program Graduate 
Special Provision, the Contractor shall make every reasonable effort to employ certified 
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are 
available within a reasonable recruitment area. 
 
Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training 
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be 
reimbursed at $15.00 per hour for training given a certified TPG on this contract.  As approved 
by the Department, reimbursement will be made for training persons as specified herein.  This 
reimbursement will be made even though the Contractor or subcontractor may receive 
additional training program funds from other sources for other trainees, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible 
for other training fund reimbursements in addition to the Training Program Graduate (TPG) 
Special Provision reimbursement. 
 
No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision.  
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METHOD OF MEASUREMENT:  The unit of measurement is in hours. 
 
BASIS OF PAYMENT:  This work will be paid for at the contract unit price of $15.00 per hour for 
certified TRAINEES TRAINING PROGRAM GRADUATE.  The estimated total number of hours, 
unit price and total price have been included in the schedule of prices. 
 
The Contractor shall provide training opportunities aimed at developing full journey worker in the 
type of trade or job classification involved.  The initial number of TPGs for which the incentive is 
available under this contract is 6.0 during the course of performance of the Contract the 
Contractor may seek approval from the Department for additional incentive eligible TPGs.  In 
the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed 
by this Special Provision.  The Contractor shall also insure that this Training Program Graduate 
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 
 
For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision, the Department has contracted with several entities to provide screening, 
tutoring and pre-training to individuals interested in working in the applicable construction 
classification and has certified those students who have successfully completed the program 
and are eligible to be TPGs.  A designated IDOT staff member, the Director of the Office of 
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and 
referrals to the Contractor for the applicable TPGs.  For this contract, the Director of OBWD is 
designated as the responsible IDOT staff member to provide the assistance and referral 
services related to the placement for this Special Provision.  For purposes of this Contract, 
contacting the Director of OBWD and interviewing each candidate he/she recommends 
constitutes reasonable recruitment. 
 
Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  No employee shall be employed as a 
TPG in any classification in which he/she has successfully completed a training course leading 
to journeyman status or in which he/she has been employed as a journeyman.  Notwithstanding 
the on-the-job training purpose of this TPG Special Provision, some offsite training is 
permissible as long as the offsite training is an integral part of the work of the contract and does 
not comprise a significant part of the overall training. 
 
Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT funded TPG programs to the extent such persons are available 
within a reasonable area of recruitment.  The Contractor will be responsible for demonstrating 
the steps that it has taken in pursuance thereof, prior to a determination as to whether the 
Contractor is in compliance and entitled to the Training Program Graduate Special Provision 
$15.00 an hour incentive. 
 
The Contractor or subcontractor shall provide each TPG with a certificate showing the type and 
length of training satisfactorily completed. 
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WARM MIX ASPHALT (BDE) 
 
Effective:  January 1, 2012      Revised:  November 1, 2013 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option.  Work shall be according to 
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified 
herein.  In addition, any references to HMA in the Standard Specifications, or the special 
provisions shall be construed to include WMA. 
 
WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies.  WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed.  WMA is produced by the use of additives, a water foaming process, or combination of 
both.  Additives include minerals, chemicals or organics incorporated into the asphalt binder 
stream in a dedicated delivery system.  The process of foaming injects water into the asphalt 
binder stream, just prior to incorporation of the asphalt binder with the aggregate. 
 
Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 
 
Materials. 
 
Add the following to Article 1030.02 of the Standard Specifications. 
 

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)” 
 
Add the following note to Article 1030.02 of the Standard Specifications. 
 

“ Note 3.  Warm mix additives or foaming processes shall be selected from the current Bureau 
of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.” 

Equipment. 
 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications.  The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in writing 
by the Engineer.  The plant units shall be so designed, coordinated and operated that they will 
function properly and produce HMA having uniform temperatures and compositions within the 
tolerances specified.  The plant units shall meet the following requirements.” 
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Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(13) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 

 
b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch 
sizes.” 

 
Mix Design Verification. 
 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (e) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming technology 
is used alone (without WMA additives).  However, the foaming technology shall only 
be used on HMA designs previously approved by the Department. 

 
(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer for 

mix design verification.   
 

Production. 
 
Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read: 
 

“ At the start of mix production for HMA, WMA, and HMA using WMA technologies, 
QC/QA mixture start-up will be required for the following situations; at the beginning of 
production of a new mixture design, at the beginning of each production season, and at 
every plant utilized to produce mixtures, regardless of the mix.” 
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Quality Control/Quality Assurance Testing. 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 

Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 

All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 m)  
No. 200 (75 m) 
 
Note 1. 

 
1 washed ignition 
oven test on the mix 
per half day of 
production 
 
Note 4. 

 
1 washed ignition 
oven test on the mix 
per day of 
production 
 
Note 4. 

 
Illinois 
Procedure  

Asphalt Binder 
Content by Ignition 
Oven 
 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 3. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 
 

N/A  Illinois-Modified 
AASHTO R 35 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample  
 
Note 5. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
 

1 per day 
 

 
 
Illinois-Modified 
AASHTO T 312  
 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
1 per day 

 
Illinois-Modified 
AASHTO T 209 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
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Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 

All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

sample of the day) 

 
Note 1.  The No. 8 (2.36 mm) and No. 30 (600 µm) sieves are not required for All 
Other Mixtures. 
 
Note 2.  The Engineer may waive the ignition oven requirement for asphalt binder 
content if the aggregates to be used are known to have ignition asphalt binder 
content calibration factors which exceed 1.5 percent.  If the ignition oven 
requirement is waived, other Department approved methods shall be used to 
determine the asphalt binder content. 
 
Note 3.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design. 
 
Note 4.  The Engineer reserves the right to require additional hot bin gradations 
for batch 
 
Note 5.  The WMA compaction temperature for mixture volumetric testing shall 
be 270 ± 5 °F (132 ± 3 °C) for quality control testing.  The WMA compaction 
temperature for quality assurance testing will be 270 ± 5 °F (132 ± 3 °C) if the 
mixture is not allowed to cool to room temperature.  If the mixture is allowed to 
cool to room temperature it shall be reheated to standard HMA compaction 
temperatures.” 

 
Construction Requirements. 
 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 

 
Basis of Payment. 
 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
 
The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE) 
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or 
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of 
equipment/material to and from the jobsite.  The jobsite shall also include offsite locations, such 
as plant sites or storage sites, when those locations are used solely for this contract. 
 
The report shall be submitted on the form provided by the Department within ten business days 
following the reporting period.  The reporting period shall be Monday through Sunday for each 
week reportable trucking activities occur.  The report shall be submitted to the Engineer and a 
copy shall be provided to the district EEO Officer. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
 
Effective:  April 2, 2004      Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 
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The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return with Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 
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(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 

 
(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  

Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
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Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 

  
Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP)  FPIL}  100 
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Return with Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
 
Effective:  November 2, 2006      Revised:  August 1, 2013 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and preventative maintenance type surface treatments.  The 
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint 
filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
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Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP)  BPIL}  100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT 
 
Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of 
minorities and females employed under Project Labor Agreements.  To assist in this reporting 
effort, the Contractor shall provide a quarterly workforce participation report for all minority and 
female employees working under the project labor agreement of this contract.  The data shall be 
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation 
Quarterly Reporting Form available on the Department’s website 
http://www.dot.il.gov/const/conforms.html. 
 
The report shall be submitted no later than the 15th of the month following the end of each 
quarter (i.e. April 15 for the January – March reporting period).  The form shall be emailed to 
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922. 
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
 

Illinois Department of Transportation 
 
 
PROJECT LABOR AGREEMEN 
 
This Project Labor Agreement (“PLA” or “Agreement”) is entered into this             day of             , 
2013, by and between the Illinois Department of Transportation (“IDOT” or “Department”) in its 
proprietary capacity, and each relevant Illinois AFL-CIO Building Trades signatory hereto as 
determined by the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of 
each of its affiliated members (individually and collectively, the “Unions”).  This PLA shall apply 
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each 
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No. 
72890 (hereinafter, the “Project”). 
 

ARTICLE 1 - INTENT AND PURPOSES 
 
1.1 This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 

30 ILCS 571).  It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction 
operations; by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or 
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other 
disruptions to the prosecution of the work.  The parties acknowledge the obligations of 
the Contractors and Subcontractors to comply with the provisions of the Act.  The parties 
will work with the Contractors and Subcontractors within the parameters of other 
statutory and regulatory requirements to implement the Act’s goals and objectives. 
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1.2 As a condition of the award of the contract for performance of work on the Project, 

IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor 
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing 
Construction Work on the Project.  The Contractor shall submit a Subcontractor’s 
Contractor Letter of Assent to the Department prior to the Subcontractor’s performance 
of Construction Work on the Project.  Upon request copies of the applicable collective 
bargaining agreements will be provided by the appropriate signatory labor organization 
consistent with this Agreement and at the pre-job conference referenced in Article III, 
Section 3.1. 

 
1.3 Each Union affiliate and separate local representing workers engaged in Construction 

Work on the Project in accordance with this PLA are bound to this agreement by the 
Illinois AFL-CIO Statewide Project Labor Agreement Committee which is the central 
committee established with full authority to negotiate and sign PLAs with the State on 
behalf of all respective crafts.  Upon their signing the Contractor Letter of Assent, the 
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be 
deemed a party to this PLA.  No party signatory to this PLA shall, contract or 
subcontract, nor permit any other person, firm, company, or entity to contract or 
subcontract for the performance of Construction Work for the Project to any person, firm, 
company, or entity that does not agree in writing to become bound for the term of this 
Project by the terms of this PLA prior to commencing such work and to the applicable 
area-wide collective bargaining agreement(s) with the Union(s) signatory hereto. 

 
1.4 It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project. 

 
1.5 In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.  For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII. 
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1.6 Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project.  The Union will provide copies of the applicable collective bargaining 
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.  
Assignments by the Contractors or Subcontractors amongst the trades shall be 
consistent with area practices; in the event of unresolved disagreements as to the 
propriety of such assignments, the provisions of Article VI shall apply. 

 
1.7 Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project. 

 
1.8 To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice in the form of a lien of a Contractor’s or 
Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will withhold 
from the Contractor’s periodic pay request an amount sufficient to extinguish any 
delinquency obligation of the Contractor or Subcontractor arising out of the Project. 

 
1.9 In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 

 
2.1 The term Construction Work as used herein shall include all “construction, demolition, 

rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the 
“site of the work” for the purpose of “building” the specific structures and improvements 
that constitute the Project.  Terms appearing within quotation marks in the preceding 
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and Illinois 
labor laws. 

 
2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 

recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job-site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.6 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs. 

 
2.7 All parties to this PLA agree that they will not discriminate against any employee based 

on race, creed, religion, color, national origin, union activity, age, gender or sexual 
orientation and shall comply with all applicable federal, state, and local laws. 

 
2.8 In accordance with the Act and to promote diversity in employment, IDOT will establish, 

in cooperation with the other parties, the apprenticeship hours which are to be performed 
by minorities and females on the Project.  IDOT shall consider the total hours to be 
performed by these underrepresented groups, as a percentage of the workforce, and 
create aspirational goals for each Project, based on the level of underutilization for the 
service area of the Project (together “Project Employment Objectives”).  IDOT shall 
provide a quarterly report regarding the racial and gender composition of the workforce 
on the Project. 
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Persons currently lacking qualifications to enter apprenticeship programs will have the 
opportunity to obtain skills through basic training programs as have been established by 
the Department.  The parties will endeavor to support such training programs to allow 
participants to obtain the requisite qualifications for the Project Employment Objectives. 
 
The parties agree that all Contractors and Subcontractors working on the Project shall 
be encouraged to utilize the maximum number of apprentices as permitted under the 
terms of the applicable collective bargaining agreements to realize the Project 
Employment Objectives. 
 
The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy 
Project Employment Objectives.  A Contractor or Subcontractor may request from a 
Union specific categories of workers necessary to satisfy Project Employment 
Objectives.  The application of this section shall be consistent with all local Union 
collective bargaining agreements, and the hiring hall rules and regulations established 
for the hiring of personnel, as well as the apprenticeship standards set forth by each 
individual Union. 

 
2.9 The parties hereto agree that engineering/architectural/surveying consultants’ materials 

testing employees are subject to the terms of this PLA for Construction Work performed 
for a Contractor or Subcontractor on this Project.  These workers shall be fully expected 
to objectively and responsibly perform their duties and obligations owed to the 
Department without regard to the potential union affiliation of such employees or of other 
employees on the Project. 

 
2.10 This Agreement shall not apply to IDOT employees or employees of any other 

governmental entity. 
 

ARTICLE III - ADMINISTRATION OF AGREEMENT 
 
3.1 In order to assure that all parties have a clear understanding of the PLA, and to promote 

harmony, at the request of the Unions a post-award pre-job conference will be held 
among the Prime Contractor, all Subcontractors and Union representatives prior to the 
start of any Construction Work on the Project.  No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact 
information for their respective representatives (including name, address, phone 
number, facsimile number, e-mail).  Nothing herein shall be construed to limit the right of 
the Department to discuss or explain the purpose and intent of this PLA with prospective 
bidders or other interested parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Any notice contemplated under Article VI and VII of this Agreement to a signatory labor 

organization shall be made in writing to the Local Union with copies to the local union’s 
International Representative. 
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ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 

 
4.1 The standard work day and work week for Construction Work on the Project shall be 

consistent with the respective collective bargaining agreements.  In the event Project site 
or other job conditions dictate a change in the established starting time and/or a 
staggered lunch period for portions of the Project or for specific crafts, the Prime 
Contractor, relevant Subcontractors and business managers of the specific crafts 
involved shall confer and mutually agree to such changes as appropriate.  If proposed 
work schedule changes cannot be mutually agreed upon between the parties, the hours 
fixed at the time of the pre-job meeting shall prevail. 

 
4.2 Shift work may be established and directed by the Prime Contractor or relevant 

Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement. 

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time. 

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees. 

 
4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 

Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter. 
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ARTICLE V – GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A 

PARTICULAR COLLECTIVE BARGAINING AGREEMENT 
 
5.1 In the event a dispute arises under a particular collective bargaining agreement 

specifically not including jurisdictional disputes referenced in Article VI below, said 
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable 
collective bargaining agreement.  The resulting determination from this process shall be 
final and binding on all parties bound to its process. 

 
5.2 Employers covered under this Agreement shall have the right to discharge or discipline 

any employee who violates the provisions of this Agreement.  Such discharge or 
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration 
procedure of the applicable collective bargaining agreement only as to the fact of such 
violation of this agreement.  If such fact is established, the penalty imposed shall not be 
disturbed.  Work at the Project site shall continue without disruption or hindrance of any 
kind as a result of a Grievance/Arbitration procedure under this Article. 

 
5.3 In the event there is a deadlock in the foregoing procedure, the parties agree that the 

matter shall be submitted to arbitration for the selection and decision of an Arbitrator 
governed under paragraph 6.8. 

 
ARTICLE VI –DISPUTES:  GENERAL PRINCIPLES 

 
6.1 This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the 

peaceful adjustment of jurisdictional disputes in the building and construction industry 
and to prevent waste and unnecessary avoidable delays and expense, and for the 
further purpose of at all times securing for the employer sufficient skilled workers. 

 
6.2 A panel of Permanent Arbitrators are attached as addendum (A) to this agreement.  By 

mutual agreement between IDOT and the Unions, the parties can open this section of 
the agreement as needed to make changes to the list of permanent arbitrators. 

 
6.3 The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the procedures 

below to resolve jurisdictional disputes between and among Contractors, 
Subcontractors, and Unions engaged in the building and construction industry.  Further, 
the Process will be followed for any grievance or dispute arising out of the interpretation 
or application of this PLA by the parties except for the prohibition on attorneys contained 
in 6.11.  All decisions made through the Process are final and binding upon all parties. 

 
DISPUTE PROCESS 

 
6.4 Administrative functions under the Process shall be performed through the offices of the 

President and/or Secretary-Treasurer of the Illinois State Federation of Labor, or their 
designated representative, called the Administrator.  In no event shall any officer, 
employee, agent, attorney, or other representative of the Illinois Federation of Labor, 
AFL-CIO be subject to any subpoena to appear or testify at any jurisdictional dispute 
hearing. 
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6.5 There shall be no abandonment of work during any case participating in this Process or 

in violation of the arbitration decision.  All parties to this Process release the Illinois State 
Federation of Labor (“Federation”) from any liability arising from its action or inaction and 
covenant not to sue the Federation, nor its officers, employees, agents or  attorneys. 

 
6.6 In the event of a dispute relating to trade or work jurisdiction, all parties, including the 

 employers, Contractors or Subcontractors, agree that a final and binding resolution of 
the dispute shall be resolved as follows: 

 
(a) Representatives of the affected trades and the Contractor or Subcontractor shall 

meet on the job site within two (2) business days after receiving written notice in an 
effort to resolve the dispute.  (In the event there is a dispute between local unions 
affiliated with the same International Union, the decision of the General President, or 
his/her designee, as the internal jurisdictional authority of that International Union, 
shall constitute a final and binding decision and determination as to the jurisdiction of 
work.) 

 
(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall 

be referred to the local area Building & Construction Trades Council, which shall 
meet with the affected trades within two (2) business days subsequent to receiving 
written notice.  In the event the parties do not wish to avail themselves of the local 
Building & Construction Trades Council, the parties may elect to invoke the services 
of their respective International Representatives with no extension of the time 
limitations.  An agreement reached at this Step shall be final and binding upon all 
parties. 

 
(c) If no settlement agreement is reached during the proceedings contemplated by 

Paragraphs “a” or “b” above, the matter shall be immediately referred to the Illinois 
Jurisdictional Dispute Process for final and binding resolution of said dispute.  Said 
referral submission shall be in writing and served upon the Illinois State Federation of 
Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement.  The 
Administrator shall, within three (3) days, provide for the selection of an available 
Arbitrator to hear said dispute within this time period. Upon good cause shown and 
determined by the Administrator, an additional three (3) day extension for said 
hearing shall be granted at the sole discretion of the Administrator.  Only upon 
mutual agreement of all parties may the Administrator extend the hearing for a period 
in excess of the time frames contemplated under this Paragraph.  Business days are 
defined as Monday through Friday, excluding contract holidays. 

 
6.7 The primary concern of the Process shall be the adjustment of jurisdictional disputes 

arising out of the Project.  A sufficient number of Arbitrators shall be selected from list of 
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.  
Decisions shall be only for the Project and shall become effective immediately upon 
issuance and complied with by all parties.  The authority of the Arbitrator shall be 
restricted and limited specifically to  the terms and provisions of Article VI and generally 
to this Agreement as a whole. 
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6.8 The Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 

6.2 and geographical location of the jurisdictional dispute and upon his/her availability, 
and ability to conduct a Hearing within two (2) business days of said notice.  The 
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she may 
elect to only issue a written decision, said decision must be issued within two (2) 
business days subsequent to the completion of the Hearing.  Copies of all notices, 
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing 
parties and the Illinois State Federation of Labor. 

 
Any written decision shall be in accordance with this Process and shall be final and 
binding upon all parties to the dispute and may be a “short form” decision.  Fees and 
costs of the arbitrator shall be divided evenly between the contesting parties except that 
any party wishing a full opinion and decision beyond the short form decision shall bear 
the reasonable fees and costs of such full opinion.  The decision of the Arbitrator shall 
be final and binding upon the parties hereto, their members, and affiliates. 

 
In cases of jurisdictional disputes or other disputes between a signatory labor 
organization and another labor organization, both of which is an affiliate or member of 
the same International Union, the matter or dispute shall be settled in the manner set 
forth by their International Constitution and/or as determined by the International Union’s 
General President whose decision shall be final and binding upon all parties.  In no 
event shall there be an abandonment of work. 

 
6.9 In rendering a decision, the Arbitrator shall determine: 
 

(a) First, whether a previous agreement of record or applicable agreement, including a 
disclaimer agreement, between National or International Unions to the dispute or 
agreements between local unions involved in the dispute, governs; 

 
(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or 

applicable agreement of record or agreement between the crafts to the dispute, he 
shall then consider the established trade practice in the industry and prevailing 
practice in the locality.  Where there is a previous decision of record governing the 
case, the Arbitrator shall give equal weight to such decision of record, unless the 
prevailing practice in the locality in the past ten years favors one craft.  In that case, 
the Arbitrator shall base his decision on the prevailing practice in the locality.  
Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing 
practice in the locality through raiding, the undercutting of wages or by the use of 
vertical agreements, the Arbitrator shall rely on the decision of record and 
established trade practice in the industry rather than the prevailing practice in the 
locality; and, 

 
(c) Only if none of the above criteria is found to exist, the Arbitrator shall then consider 

that because efficiency, cost or continuity and good management are essential to the 
well being of the industry, the interests of the consumer or the past practices of the 
employer shall not be ignored. 
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6.10  The Arbitrator shall set forth the basis for his/her decision and shall explain his/her 

findings regarding the applicability of the above criteria.  If lower ranked criteria are 
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed 
applicable.  The Arbitrator’s decision shall only apply to the Project.  Agreements of 
Record, for other PLA projects, are applicable only to those parties signatory to such 
agreements. Decisions of Record are those that were either attested to by the former 
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel. 

 
6.11 All interested parties, as determined by the Arbitrator, shall be entitled to make 

presentations to the Arbitrator.  Any interested labor organization affiliated to the PLA 
Committee and party present at the Hearing, whether making a presentation or not, by 
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree 
to be bound by its decision.  In addition to the representative of the local labor 
organization, a representative of the labor organization’s International Union may appear 
on behalf of the parties.  Each party is responsible for arranging for its witnesses.  In the 
event an Arbitrator’s subpoena is required, the party requiring said subpoena shall 
prepare the subpoena for the Arbitrator to execute.  Service of the subpoena upon any 
witness shall be the responsibility of the issuing party. 

 
Attorneys shall not be permitted to attend or participate in any portion of a Hearing. 
 
The parties are encouraged to determine, prior to Hearing, documentary evidence which 
may be presented to the Arbitrator on a joint basis. 

 
6.12 The Order of Presentation in all Hearings before an Arbitrator shall be 

 
I. Identification and Stipulation of the Parties 
II. Unions(s) claiming the disputed work presents its case 
III. Union(s) assigned the disputed work presents its case 
IV. Employer assigning the disputed work presents its case 
V. Evidence from other interested parties (i.e., general contractor, project manager, 

owner) 
VI. Rebuttal by union(s) claiming the disputed work 
VII. Additional submissions permitted and requested by Arbitrator 
VIII.Closing arguments by the parties 

 
6.13 All parties bound to the provisions of this Process hereby release the Illinois State 

Federation of Labor and IDOT, their respective officers, agents, employees or 
designated representatives, specifically including any Arbitrator participating in said 
Process, from any and all liability or claim, of whatsoever nature, and specifically 
incorporating the protections provided in the Illinois Arbitration Act, as amended from 
time to time. 

 
6.14  The Process, as an arbitration panel, nor its Administrator, shall have any authority to 

undertake any action to enforce its decision(s).  Rather, it shall be the responsibility of 
the prevailing party to seek appropriate enforcement of a decision, including findings, 
orders or awards of the Arbitrator or Administrator determining non-compliance with a 
prior award or decision. 
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6.15 If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute 

Resolution Process, the primary responsibility for any determination of the arbitrability of 
a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting the 
Arbitrator to hear the underlying jurisdictional dispute.  The affected party or parties may 
proceed before the Arbitrator even in the absence or one or more stipulated parties with 
the issue of jurisdiction as an additional item to be decided by the Arbitrator.  The 
Administrator may participate in proceedings seeking a declaration or determination that 
the underlying dispute is subject to the jurisdiction and process of the Illinois 
Jurisdictional Dispute Resolution Process.  In any such proceedings, the non-prevailing 
party and/or the party challenging the jurisdiction of the Illinois Jurisdictional Dispute 
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by 
the Illinois Jurisdictional Dispute Resolution Process and/or its Administrator in 
establishing its jurisdiction. 

 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 

 
7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 

employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 

 
7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities. 
 

7.2.A No Union complying with its obligations under this Article shall be liable for acts 
of employees for which it has no responsibility or for the unauthorized acts of 
employees it represents.  Any employee who participates or encourages any 
activity prohibited by paragraph 7.1 shall be immediately suspended from all 
work on the Project for a period equal to the greater of (a) 60 days; or (b) the 
maximum disciplinary period allowed under the applicable collective bargaining 
agreement for engaging in comparable unauthorized or prohibited activity. 

 
7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees 

for which it has no responsibility.  The principal officer or officers of the PLA 
Committee will immediately instruct, order and use the best efforts of his office to 
cause the affiliated union or unions to cease any violations of this Article.  The 
PLA Committee in its compliance with this obligation shall not liable for acts of its 
affiliates.  The principal officer or officers of any involved affiliate will immediately 
instruct, order or use the best effort of his office to cause the employees the 
union represents to cease any violations of this Article.  A union complying with 
this obligation shall not be liable for unauthorized acts of employees it 
represents.  The failure of the Contractor to exercise its rights in any instance 
shall not be deemed a waiver of its rights in any other instance. 
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During the term of this PLA, the Prime Contractor and its Subcontractors shall not 
engage in any lockout at the Project site of employees covered by this Agreement. 

 
7.3 Upon notification of violations of this Article, the principal officer or officers of the local 

area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.4 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.5 of this Article. 

 
7.5 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breech of this Article is alleged: 

 
7.5.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged 
violation; such notice shall be by the most expeditious means possible.  The 
initiating party may also furnish such additional factual information as may be 
reasonably necessary for the Permanent Arbitrator to understand the relevant 
circumstances.  Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 
7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing of 
evidence or issuance of an Award by the Permanent Arbitrator. 

 
7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in 

fact, occurred.  An Award shall be issued in writing within three (3) hours after the 
close of the hearing, and may be issued without a written opinion.  If any party 
desires a written opinion, one shall be issued within fifteen (15) days, but its 
issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and such 
Award shall be served on all parties by hand or registered mail upon issuance. 
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7.5.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.6 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.7 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.8 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – TERMS OF AGREEMENT 

 
8.1 If any Article or provision of this Agreement shall be declared invalid, inoperative or 

unenforceable by operation of law or by any of the above mentioned tribunals of 
competent jurisdiction, the remainder of this Agreement or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby. 

 
8.2 This Agreement shall be in full force as of and from the date of the Notice of Award until 

the Project contract is closed. 
 
8.3 This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 
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[The Balance of This Page Intentionally Left Blank] 
 

Addendum A 
 

IDOT Slate of Permanent Arbitrators 
 
 
1. Bruce Feldacker 
 
2. Thomas F. Gibbons 
 
3. Edward J. Harrick 
 
4. Brent L. Motchan 
 
5. Robert Perkovich 
 
6. Byron Yaffee 
 
7. Glenn A. Zipp 
 

 
Execution Page 

 
Illinois Department of Transportation  
 
        
Omer Osman, Director of Highways 
 
         
Matthew Hughes, Director Finance & Administration 
 
         
Michael A. Forti, Chief Counsel 
 
             
Ann L. Schneider, Secretary      (Date) 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions 
listed below: 
 
 
            
         (Date) 
  
List Unions:  
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**RETURN WITH BID** 
 
Exhibit A - Contractor Letter of Assent 
 
     
(Date)  
 
To All Parties: 
 

In accordance with the terms and conditions of the contract for Construction Work on 
[Contract No. 72890  ], this Letter of Assent hereby confirms that the undersigned Prime 
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project 
Labor Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project. 
 

It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project. In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 

 
 
            
       (Authorized Company Officer)  
 
      
 (Company) 
 
 

**RETURN WITH BID** 
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                REQUIRED CONTRACT PROVISIONS 
         FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 
performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 

 
 
 
 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
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3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 

the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
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8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  
The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  Davis-Bacon and Related Act Provisions 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b.(1) The contracting officer shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 
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(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 

action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 
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(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 



48 

 

debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 

contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 



49 

 

4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 

 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and to 

all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 

 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
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as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
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certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 

               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all contractors 
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  
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