

PIPE UNDERDRAIN AND PIPE DRAIN SCHEDULE

ROADWAY	LOCATION		SHOULDER REMOVAL AND REPLACEMENT 5"	PIPE UNDERDRAIN REMOVAL	PIPE UNDERDRAINS 6"	PIPE UNDERDRAINS, 6" (SPECIAL)	CONCRETE HEADWALLS FOR PIPE DRAINS	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - INLAID - LETTERS & SYMBOLS	OUTLET & HEADWALL 601101	REMARKS
			FOOT	FOOT	FOOT	FOOT	EACH	SQ FT		
	STATION TO STATION	INSIDE	INSIDE	INSIDE	INSIDE	INSIDE	INSIDE	INSIDE		
FAI 70 EB LT	2802+04	2807+00	496	517	496	21	1	2	2807+00	PLUG AT
	2807+04	2812+00	496	517	496	21	1	2	2812+00	
	2812+04	2817+00	496	517	496	21	1	2	2817+00	
	2817+04	2822+00	496	517	496	21	1	2	2822+00	
	2822+04	2827+00	496	517	496	21	1	2	TEE AT 2827+00	
	2827+00	2827+96	96	96	96				2827+00	
	2828+00	2832+96	496	517	496	21	1	2	2828+00	
	2833+00	2837+41	441	462	441	21	1	2	2833+00	
	2837+45	2842+96	551	581	551	30	1	2	2837+45	
	2843+00	2847+96	496	517	496	21	1	2	2843+00	
	2848+00	2853+40	540	561	540	21	1	2	2848+00	
	2853+44	2858+00	456	489	456	33	1	2	2853+44	
	2858+00	2863+00	500	521	500	21	1	2	2863+00	
	2863+04	2868+00	496	517	496	21	1	2	2868+00	PLUG AT
	2868+04	2872+00	396	417	396	21	1	2	2872+00	
	2872+04	2873+50	146	167	146	21	1	2	TEE AT 2873+50	
	2873+50	2875+96	246	246	246				2873+50	
	2876+00	2880+96	496	517	496	21	1	2	2876+00	
	2881+00	2885+96	496	517	496	21	1	2	2881+00	SUMMIT AT
	2886+00	2889+00	300	321	300	21	1	2	2886+00	
	2889+00	2894+00	500	529	500	29	1	2	2894+00	
	2894+04	2899+00	496	525	496	29	1	2	2899+00	PLUG AT
	2899+04	2904+00	496	525	496	29	1	2	2904+00	
2904+04	2909+00	496	525	496	29	1	2	2909+00		
2909+04	2914+00	496	525	496	29	1	2	2914+00		
2914+04	2919+00	496	525	496	29	1	2	2919+00		
2919+04	2921+00	196	225	196	29	1	2	TEE AT 2921+00	SUMMIT AT	
2921+00	2923+00	200	200	200				2831+00		
2923+00	2928+00	500	529	500	29	1	2	2928+00		
2928+04	2933+00	496	525	496	29	1	2	2933+00	PLUG AT	
2933+04	2938+00	496	525	496	29	1	2	2938+00		
2938+04	2943+80	576	586	576	10	1	2	2943+80		
2943+84	2948+69	485	514	485	29	1	2	2948+69		
SUB-TOTALS THIS SCHEDULE			14561	15289	14561	728	30	60		