

**PIPE UNDERDRAIN AND PIPE DRAIN SCHEDULE**

ROADWAY	LOCATION		SHOULDER REMOVAL AND REPLACEMENT 5"	PIPE UNDERDRAIN REMOVAL	PIPE UNDER-DRAINS, 6"	PIPE UNDER-DRAINS, 6" (SPECIAL)	CONCRETE HEADWALLS FOR PIPE DRAINS	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - INLAID - LETTERS & SYMBOLS	OUTLET & HEADWALL 601101	REMARKS	
	FOOT OUTSIDE	FOOT OUTSIDE									
FAI-70 WB RT	2863+04	2868+00	496	517	496	21	1	2	2868+00	PLUG AT	2863+04
	2868+04	2873+00	496	517	496	21	1	2	2873+00		2868+04
	2873+04	2873+50	46	67	46	21	1	2	TEE AT 2873+50		2873+04
	2873+50	2877+96	446	446	446				2873+50		2877+96
	2878+00	2882+96	496	517	496	21	1	2	2878+00		2882+96
	2883+00	2886+96	396	417	396	21	1	2	2883+00		2886+96
	2887+00	2890+00	300	321	300	21	1	2	2887+00	SUMMIT AT	2890+00
	2890+00	2895+00	500	529	500	29	1	2	2895+00		2890+00
	2895+04	2900+00	496	525	496	29	1	2	2900+00	PLUG AT	2895+04
	2900+04	2905+00	496	525	496	29	1	2	2905+00		2900+04
	2905+04	2910+00	496	525	496	29	1	2	2910+00		2905+04
	2910+04	2915+00	496	525	496	29	1	2	2915+00		2910+04
	2915+04	2919+00	396	425	396	29	1	2	2919+00		2915+04
	2919+04	2921+00	196	225	196	29	1	2	TEE AT 2921+00		2919+04
	2921+00	2923+00	200	200	200				2921+00	SUMMIT AT	2923+00
	2923+00	2928+00	500	529	500	29	1	2	2928+00		2923+00
	2928+04	2933+00	496	525	496	29	1	2	2933+00	PLUG AT	2928+04
	2933+04	2938+00	496	525	496	29	1	2	2938+00		2933+04
	2938+04	2943+00	496	525	496	29	1	2	2943+00		2938+04
	2943+04	2948+69	565	594	565	29	1	2	2948+69		2943+04
SUBTOTAL THIS SCHEDULE			8505	8979	8505	474	18	36			

GRAND TOTALS:	
SHOULDER REMOVAL AND REPLACEMENT 5"	68792 FOOT
PIPE UNDERDRAIN REMOVAL	72002 FOOT
PIPE UNDERDRAINS 6"	68792 FOOT
PIPE UNDERDRAINS, 6" (SPECIAL)	2755 FOOT
CONCRETE HEADWALLS FOR PIPE DRAINS	144 EACH
PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - INLAID - LETTERS & SYMBOLS	288 SQ FT