


EXISTING ELECTRICAL SERVICE CABLE SHALL BE PULLED BACK TO THIS HANDHOLE, AND REROUTED TO TEMPORARY CONTROLLER VIA NEW 2" CONDUITS AND NEW HANDHOLE

CONSTRUCTION NOTES:

- ① MAINTAIN ELECTRICAL SERVICE CABLE SLACK DURING CABLE PULLING AND REINSTALLATION.
- ② TRAFFIC SIGNAL OPERATION SHALL BE MAINTAINED THROUGH THE USE OF A BACKUP GENERATOR AND/OR THE UNINTERRUPTIBLE POWER SUPPLY FOR THE TEMPORARY TRAFFIC SIGNAL, OR AS APPROVED BY THE ENGINEER.



FILE NAME = D160F05-SHT-TD13.dgn	USER NAME = Frank.Stallone	DESIGNED - MRF	REVISED -
SHT.PLAN	PLOT SCALE = 40.0000' / in.	DRAWN - MRF	REVISED -
	PLOT DATE = 3/14/2013	CHECKED - MJL	REVISED -
		DATE - 03/13/13	REVISED -

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

**TEMPORARY TRAFFIC SIGNAL INSTALLATION AND REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT PLAN - PRE-STAGE
 US 45 (LAGRANGE ROAD) AND 171ST STREET**

SCALE: 1"=20' SHEET 2 OF 8 SHEETS STA. TO STA.

F.A.P. RTE. 330	SECTION 103R-3	COUNTY COOK	TOTAL SHEETS 932	SHEET NO. 473
TD-13			CONTRACT NO. 60F05	
ILLINOIS FED. AID PROJECT				