



THE EAST LEG OF 144TH PLACE WILL BE CLOSED DURING CONSTRUCTION. SEE DETOUR PLANS FOR SIGNING DETAILS.

THE EAST LEG OF 147TH STREET WILL BE CLOSED DURING CONSTRUCTION. SEE DETOUR PLANS FOR SIGNING DETAILS.

FILE NAME =	USER NAME = Anthony.Plutz
D160M61-SHT-STAGING205.dgn	
SHT_DOUBLE PLAN	

DESIGNED - TRK	REVISED -
DRAWN - TRK	REVISED -
CHECKED - MJT	REVISED -
DATE - 03/13/2013	REVISED -

DESIGNED - TRK	REVISED -
DRAWN - TRK	REVISED -
CHECKED - MJT	REVISED -
DATE - 03/13/2013	REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**MAINTENANCE OF TRAFFIC  
 STAGE 1A 144TH PLACE  
 STAGE 1C 147TH STREET**

SCALE: 1"=50' SHEET 2 OF 4 SHEETS STA. BEGIN TO STA. END

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
330	103R-4	COOK	877	121
<b>MT-26</b>			<b>CONTRACT NO. 60M61</b>	
ILLINOIS FED. AID PROJECT				