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345+09.14

STAGE 1 EARTH EXCAVATION 0.0 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

STAGE 2 EARTH EXCAVATION 0.0 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

STAGE 3 EARTH EXCAVATION 0.0 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

STAGE 4 EARTH EXCAVATION 0.0 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT
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720 720

725 725

730 730
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345+23.21

STAGE 1 EARTH EXCAVATION 0.0 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

STAGE 2 EARTH EXCAVATION 0.0 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

STAGE 3 EARTH EXCAVATION 0.0 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

STAGE 4 EARTH EXCAVATION 0.0 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

715 715

720 720

725 725

730 730

710 710

345+50.00

STAGE 1 EARTH EXCAVATION 50.7 SQ FT

UNSUITABLE 13.0 SQ FT

EMBANKMENT 5.8 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

STAGE 2 EARTH EXCAVATION 21.3 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

STAGE 3 EARTH EXCAVATION 48.6 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

STAGE 4 EARTH EXCAVATION 0.0 SQ FT

UNSUITABLE 0.0 SQ FT

EMBANKMENT 0.0 SQ FT

AGG SUBGRADE IMPROVE 0.0 SQ FT

345+09.14 345+50.00
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