



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 18, 2013

SUBJECT: FAP Route 344(IL 83)
Section 540R-RS-3
DuPage County
Contract No. 60V54
Item No. 118, April 26, 2013 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised page 3 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E.
Acting Engineer of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger P.E.' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Mike Renner; Estimates

dp

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60V54

State Job # - C-91-003-13

County Name - DUPAGE - -

Code - 43 - -

District - 1 - -

Section Number - 540R-RS-3

Project Number

*REVISED: APRIL 11, 2013

**REVISED: APRIL 16, 2013

Route

FAP 344

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
A2005516	T-NYSSA SYLVAT 2	EACH	44.000				
B2004116	T-MALUS PF TF 2	EACH	44.000				
B2005136	T-MALUS SS 2	EACH	44.000				
B2006116	T-SYRG PEK M TF 2	EACH	44.000				
K0029634	WEED CONTR PRE-EM GRN	POUND	262.000				
X0326017	CONC MEDIAN SURF 5 SP	SQ FT	11,202.000				
X2020110	GRADING & SHAP SHLDRS	UNIT	234.000				
**REV X4060120	NON-T BIT MATLS PR CT	POUND	172,092.000				
X4401198	HMA SURF REM VAR DP	SQ YD	4,531.000				
X4402020	CONC MEDIAN SURF REM	SQ FT	119,569.000				
X5537800	SS CLEANED 12	FOOT	500.000				
X6030310	FR & LIDS ADJUST SPL	EACH	94.000				
**REV X7200305	SIGN PANEL T3 SPL	SQ FT	384.000				
Z0004562	COMB C C&G REM & REPL	FOOT	5,489.000				
Z0018500	DRAINAGE STR CLEANED	EACH	135.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60V54

State Job # - C-91-003-13

County Name - DUPAGE - -
 Code - 43 - -
 District - 1 - -
 Section Number - 540R-RS-3

Project Number
 *REVISED: APRIL 11, 2013
 **REVISED: APRIL 16, 2013

Route
 FAP 344

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
Z0030850	TEMP INFO SIGNING	SQ FT	52.000				
Z0034105	MATL TRANSFER DEVICE	TON	19,150.000				
Z0076604	TRAINEES TPG	hour	1,500.000		10.000		15,000.000
20101300	TREE PRUN 1-10	EACH	20.000				
20101350	TREE PRUN OVER 10	EACH	20.000				
20201200	REM & DISP UNS MATL	CU YD	4,014.000				
21101600	TOPSOIL F & P VAR DP	SQ YD	12,041.000				
25000210	SEEDING CL 2A	ACRE	2.490				
25000400	NITROGEN FERT NUTR	POUND	224.000				
25000500	PHOSPHORUS FERT NUTR	POUND	224.000				
25000600	POTASSIUM FERT NUTR	POUND	224.000				
25100630	EROSION CONTR BLANKET	SQ YD	12,041.000				
*ADD 28000305	TEMP DITCH CHECKS	FOOT	30.000				
*DEL 28000500	INLET & PIPE PROTECT	EACH	9.000				
*ADD 28000510	INLET FILTERS	EACH	78.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60V54

State Job # - C-91-003-13

County Name - DUPAGE - -
 Code - 43 - -
 District - 1 - -
 Section Number - 540R-RS-3

Project Number
 *REVISED: APRIL 11, 2013
 **REVISED: APRIL 16, 2013

Route
 FAP 344

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
*DEL 40600200	BIT MATLS PR CT	TON	206.000				
*DEL 40600300	AGG PR CT	TON	1,026.000				
40600400	MIX CR JTS FLANGEWYS	TON	385.000				
40600825	P LEV BIND MM N50	TON	13,879.000				
40600895	CONSTRUC TEST STRIP	EACH	3.000				
40600982	HMA SURF REM BUTT JT	SQ YD	568.000				
40601005	HMA REPL OVER PATCH	TON	1,269.000				
40603153	P HMA SC SMA N80	TON	19,150.000				
40603340	HMA SC "D" N70	TON	10,155.000				
**REV 42001300	PROTECTIVE COAT	SQ YD	1,220.000				
44000159	HMA SURF REM 2 1/2	SQ YD	256,259.000				
44002210	HMA RM OV PATCH 2 1/2	SQ YD	9,058.000				
44201765	CL D PATCH T2 10	SQ YD	6,694.000				
44201769	CL D PATCH T3 10	SQ YD	328.000				
44201771	CL D PATCH T4 10	SQ YD	854.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60V54

State Job # - C-91-003-13

County Name - DUPAGE - -
 Code - 43 - -
 District - 1 - -
 Section Number - 540R-RS-3

Project Number
 *REVISED: APRIL 11, 2013
 **REVISED: APRIL 16, 2013

Route
 FAP 344

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
48102100	AGG WEDGE SHLD TYPE B	TON	936.000				
60251200	CB ADJ NEW T8G	EACH	9.000				
60252800	CB RECONST	EACH	4.000				
60300305	FR & LIDS ADJUST	EACH	142.000				
67000400	ENGR FIELD OFFICE A	CAL MO	6.000				
67100100	MOBILIZATION	L SUM	1.000				
70102630	TR CONT & PROT 701601	L SUM	1.000				
70102635	TR CONT & PROT 701701	L SUM	1.000				
70102640	TR CONT & PROT 701801	L SUM	1.000				
70300100	SHORT TERM PAVT MKING	FOOT	28,102.000				
70300210	TEMP PVT MK LTR & SYM	SQ FT	728.000				
70300220	TEMP PVT MK LINE 4	FOOT	70,099.000				
70300240	TEMP PVT MK LINE 6	FOOT	2,112.000				
70300250	TEMP PVT MK LINE 8	FOOT	27,683.000				
70300260	TEMP PVT MK LINE 12	FOOT	11,300.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60V54

State Job # - C-91-003-13

County Name - DUPAGE - -
 Code - 43 - -
 District - 1 - -
 Section Number - 540R-RS-3

Project Number
 *REVISED: APRIL 11, 2013
 **REVISED: APRIL 16, 2013

Route
 FAP 344

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
70300280	TEMP PVT MK LINE 24	FOOT	476.000				
70301000	WORK ZONE PAVT MK REM	SQ FT	3,120.000				
*ADD 72400330	REMOV SIGN PANEL T3	SQ FT	250.000				
78000100	THPL PVT MK LTR & SYM	SQ FT	728.000				
78000200	THPL PVT MK LINE 4	FOOT	70,099.000				
78000400	THPL PVT MK LINE 6	FOOT	2,112.000				
78000500	THPL PVT MK LINE 8	FOOT	27,683.000				
78000600	THPL PVT MK LINE 12	FOOT	11,300.000				
78000650	THPL PVT MK LINE 24	FOOT	476.000				
78100100	RAISED REFL PAVT MKR	EACH	1,415.000				
78200530	BAR WALL MKR TYPE C	EACH	224.000				
78300200	RAISED REF PVT MK REM	EACH	1,415.000				
*ADD 84200600	REM LT U NO SALV	EACH	2.000				
88600600	DET LOOP REPL	FOOT	1,810.000				

COMPLETION DATE PLUS WORKING DAYS

Effective: September 30, 1985

Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on, October 31, 2013 except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 5 working days after the completion date for opening the roadway to traffic. Under extenuating circumstances the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the working days allowed for clean up work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for "Failure to Complete the Work on Time", if included in this contract, shall apply to both the completion date and the number of working days.

WORK RESTRICTIONS

The contractor shall be required to perform all roadway work on IL Route 83 between the hours of 8:00 PM and 5:00 AM from Monday through Friday with a one lane closure allowed between the hours of 8:00 PM to 5:00 AM and a two lane closure allowed between the hours of 11:00 PM to 5:00 AM. There are no restrictions on Saturday and Sunday.

The exceptions to the work time and lane closure restrictions are as follows:

- The contractor will be allowed one inside lane closure on IL Route 83 between the daytime hours of 9:00 AM and 3:00 PM and night time hours of 8:00 PM to 5:00 AM to complete the proposed median work.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the closure is removed.

Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in accordance with the limitations specified above, the Contractor shall be liable and shall pay to the Department the amount of \$250 per lane blocked, not as a penalty but as liquidated and ascertained damages, for each and every 15 minute interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages may be deducted by the Department from any monies due the Contractor. These damages shall apply during the contract time and during any extensions of the contract time.

Revised 4-18-2013