

# EARTHWORK SCHEDULE

## US ROUTE 20

STATION	REMOVAL AND DISPOSAL	EARTH EXCAVATION	EMBANKMENT	AGGREGATE SUBGRADE IMPROVEMENT	EARTHWORK BALANCE WASTE (+) OR SHORTAGE
198+07.18					
198+25.00	0.0	15.7	0.6	0.0	12.0
198+50.00	0.0	23.1	0.8	0.0	17.7
198+79.65	0.0	31.2	0.6	0.0	24.4
198+86.65	0.0	8.7	0.0	0.0	6.9
199+00.00	0.0	14.0	0.2	0.0	11.0
199+06.00	0.0	5.0	0.5	0.0	3.5
199+25.00	0.0	15.3	2.5	0.0	9.8
199+41.00	0.0	17.1	1.9	0.0	11.8
199+44.20	0.0	4.6	0.2	0.0	3.5
199+50.00	0.0	8.7	0.2	0.0	6.8
199+59.64	0.0	14.2	0.3	0.0	11.0
199+63.00	0.0	4.5	0.3	0.0	3.3
199+95.00	0.0	37.8	5.8	0.0	24.4
200+00.00	0.0	6.1	0.7	0.0	4.2
200+14.27	0.0	21.0	0.7	0.0	16.0
200+50.00	0.0	51.7	2.5	0.0	38.9
201+00.00	0.0	59.5	5.6	0.0	42.0
201+35.00	0.0	37.1	4.6	0.0	25.1
201+50.00	0.0	17.0	1.5	0.0	12.1
201+55.05	0.0	6.4	0.3	0.0	4.9
202+00.00	0.0	48.6	3.7	0.0	35.1
202+50.00	0.0	43.4	6.0	0.0	28.7
202+55.01	0.0	4.5	0.4	0.0	3.2
202+74.70	0.0	20.1	1.5	0.0	14.6
202+95.00	0.0	21.2	2.6	0.0	14.4
203+00.00	0.0	5.0	0.5	0.0	3.5
203+18.44	0.0	15.9	0.4	0.0	12.3
203+50.00	0.0	24.4	1.9	0.0	17.6
203+86.51	0.0	35.0	3.0	0.0	25.0
204+00.00	0.0	14.8	0.5	0.0	11.3
204+42.00	0.0	36.9	6.4	0.0	23.1
204+50.00	0.0	6.1	1.4	0.0	3.5
204+76.66	0.0	21.6	1.0	0.0	16.3
205+00.00	0.0	15.3	0.6	0.0	11.6
205+50.00	4.4	30.7	2.2	4.4	22.4
206+00.00	21.9	57.5	40.1	21.9	5.9
206+17.16	14.5	34.1	31.0	14.5	-3.7
206+50.00	26.2	61.1	77.1	26.2	-28.2
206+90.00	24.5	55.0	100.5	24.5	-56.5
207+00.00	6.1	13.9	22.5	6.1	-11.4
207+19.00	11.5	26.6	21.4	11.5	-0.1
207+38.00	11.5	28.6	18.2	11.5	4.7
207+50.00	7.1	19.8	21.0	7.1	-5.2
208+00.00	25.9	74.4	70.5	25.9	-10.9
208+15.45	6.4	20.5	15.7	6.4	0.6
208+50.00	11.6	40.2	18.9	11.6	13.3
208+70.49	3.0	16.1	7.1	3.0	5.8
209+00.00	0.0	17.9	10.4	0.0	3.9
209+12.81	0.0	10.2	2.0	0.0	6.2
209+50.00	0.0	23.4	24.7	0.0	-6.0
209+79.61	0.0	16.1	19.5	0.0	-6.7
210+00.00	0.0	15.3	2.3	0.0	9.9
210+50.00	0.0	30.6	6.9	0.0	17.6
210+64.98	0.0	9.7	1.7	0.0	6.1
210+97.20	0.0	22.0	3.6	0.0	14.0
211+00.00	0.0	1.7	0.4	0.0	0.9
211+50.00	0.0	28.3	7.2	0.0	15.4
211+74.00	0.0	14.7	2.6	0.0	9.2
	174.7	1380.0	587.2	174.7	516.8

## PROSPECT STREET

STATION	REMOVAL AND DISPOSAL	EARTH EXCAVATION	EMBANKMENT	AGGREGATE SUBGRADE IMPROVEMENT	EARTHWORK BALANCE WASTE (+) OR SHORTAGE
10+50.00					
11+00.00	50.7	118.0	14.4	50.7	80.0
11+50.00	40.5	111.0	6.0	40.5	82.8
12+00.00	37.8	127.7	1.2	37.8	100.9
12+03.24	2.4	9.4	0.0	2.4	7.5
12+50.00	34.4	151.4	0.0	34.4	121.1
13+00.00	37.0	197.4	0.0	37.0	157.9
13+20.65	7.8	86.8	0.0	7.8	69.4
13+50.00	0.0	95.6	0.0	0.0	76.5
14+00.00	0.0	130.5	0.0	0.0	104.4
14+50.00	0.0	136.9	0.0	0.0	109.6
15+00.00	0.0	125.6	0.1	0.0	100.4
15+50.00	0.0	102.1	4.6	0.0	77.1
16+00.00	0.0	106.7	4.6	0.0	80.7
16+50.00	0.0	132.4	0.1	0.0	105.8
16+56.40	0.0	17.6	0.0	0.0	14.1
17+00.00	0.0	137.3	0.0	0.0	109.8
17+33.57	0.0	116.2	0.0	0.0	93.0
17+50.00	0.0	58.1	0.0	0.0	46.5
17+76.56	0.0	78.3	0.0	0.0	62.6
18+00.00	0.0	69.5	0.0	0.0	55.6
18+50.00	37.1	211.7	0.0	37.1	169.3
19+00.00	72.3	196.2	0.0	72.3	157.0
19+50.00	72.7	185.8	0.0	72.7	148.7
20+00.00	74.6	213.6	0.3	74.6	170.6
20+50.00	37.1	116.0	0.3	37.1	92.5
21+00.00	0.0	24.2	0.0	0.0	19.3
21+50.00	0.0	23.8	0.0	0.0	19.0
21+62.38	0.0	4.7	0.0	0.0	3.8
22+00.00	0.0	14.8	0.0	0.0	11.8
22+50.00	0.0	20.0	0.0	0.0	16.0
23+01.00	0.0	19.6	0.0	0.0	15.6
23+50.00	0.0	9.3	0.0	0.0	7.5
	504.5 *	3148.2	31.6	504.5	2487.0

\* ADDITIONAL 32 CU YD OF REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL ALONG SCHOOL PARKING LOT.

## PROSPECT STREET

STATION	REMOVAL AND DISPOSAL	EARTH EXCAVATION	EMBANKMENT	AGGREGATE SUBGRADE IMPROVEMENT	EARTHWORK BALANCE WASTE (+) OR SHORTAGE
46+00.00					
46+50.00	0.0	70.0	22.8	0.0	33.2
47+00.00	0.0	63.5	24.4	0.0	26.4
47+50.00	0.0	55.8	27.0	0.0	17.6
47+88.31	0.0	49.5	10.4	0.0	29.3
48+00.00	0.0	14.0	0.7	0.0	10.5
48+50.00	0.0	36.3	30.5	0.0	-1.4
48+87.71	0.0	22.9	23.7	0.0	-5.3
49+00.00	0.0	8.3	1.5	0.0	5.1
49+05.97	0.0	4.1	1.0	0.0	2.2
49+27.16	0.0	16.3	10.8	0.0	2.2
49+48.67	0.0	16.5	12.3	0.0	0.8
49+50.00	0.0	1.1	0.5	0.0	0.4
50+50.00	0.0	50.4	16.7	0.0	23.6
50+85.63	0.0	0.0	0.0	0.0	0.0
51+00.00	0.0	0.1	0.0	0.0	0.0
51+50.00	0.0	16.3	2.0	0.0	11.0
52+00.00	0.0	37.4	1.9	0.0	28.0
52+50.00	0.0	46.4	0.0	0.0	37.1
52+73.80	0.0	26.4	0.0	0.0	21.2
53+00.00	0.0	17.5	0.1	0.0	13.8
53+50.00	0.0	2.9	0.3	0.0	2.0
	0.0	555.6	186.7	0.0	257.8

## IL ROUTE 176

STATION	REMOVAL AND DISPOSAL	EARTH EXCAVATION	EMBANKMENT	AGGREGATE SUBGRADE IMPROVEMENT	EARTHWORK BALANCE WASTE (+) OR SHORTAGE
100+50.00					
101+00.00	0.0	65.1	0.0	0.0	52.1
101+50.00	0.0	65.0	0.0	0.0	52.0
102+00.00	0.0	64.2	0.0	0.0	51.3
102+49.00	0.0	59.2	0.0	0.0	47.3
102+52.00	0.0	4.0	0.0	0.0	3.2
102+94.12	0.0	36.8	0.0	0.0	29.5
103+00.00	0.0	1.2	0.0	0.0	1.0
103+50.00	0.0	55.8	3.3	0.0	41.3
104+00.00	0.0	105.2	8.6	0.0	75.5
104+50.00	0.0	104.4	11.9	0.0	71.5
105+00.00	0.0	102.3	14.4	0.0	67.5
105+50.00	0.0	104.0	15.6	0.0	67.6
106+00.00	0.0	101.6	19.0	0.0	62.3
106+50.00	0.0	92.5	21.2	0.0	52.8
107+00.00	0.0	84.9	19.2	0.0	48.8
107+35.00	0.8	53.5	10.6	0.8	32.2
107+50.00	0.3	20.0	2.0	0.3	14.0
107+70.12	0.0	23.4	0.5	0.0	18.2
108+00.00	0.7	47.9	0.8	0.7	37.5
108+50.00	3.3	109.9	1.9	3.3	86.0
109+00.00	9.0	129.5	15.0	9.0	88.6
109+32.92	7.1	102.3	15.7	7.1	66.2
109+50.00	4.7	71.7	3.6	4.7	53.7
110+00.00	9.7	128.9	0.6	9.7	102.5
110+50.00	12.8	90.0	17.6	12.8	54.4
111+00.00	19.9	161.2	28.5	19.9	100.4
111+50.00	9.3	121.2	20.2	9.3	76.8
111+65.00	1.3	30.2	5.5	1.3	18.7
112+00.00	3.0	58.4	11.4	3.0	35.3
112+16.10	1.4	23.3	2.7	1.4	16.0
112+50.00	2.8	66.9	4.2	2.8	49.3
112+85.00	2.9	76.2	7.6	2.9	53.4
113+00.00	1.3	22.9	2.7	1.3	15.6
113+11.91	1.0	13.6	1.1	1.0	9.8
113+50.00	3.1	54.0	6.4	3.1	36.7
114+00.00	4.1	70.4	13.8	4.1	42.5
114+15.90	1.3	17.7	4.3	1.3	9.8
114+48.00	2.7	50.6	9.0	2.7	31.5
114+50.00	0.2	4.3	0.6	0.2	2.9
115+00.00	2.2	92.1	13.8	2.2	59.9
115+50.00	0.0	60.8	8.4	0.0	40.2
115+59.87	0.0	8.2	0.3	0.0	6.2
116+00.00	0.0	32.5	0.0	0.0	26.0
116+22.10	0.0	15.4	0.0	0.0	12.3
116+50.00	0.0	18.0	0.0	0.0	14.4
117+00.00	0.0	36.7	0.0	0.0	29.3
117+50.00	0.0	41.2	0.0	0.0	33.0
	104.8	2899.1	322.1	104.8	1997.2

PLAN SURVEYED BY DATE  
 PLOTTED BY DATE  
 REVISIONS BY DATE  
 CHECKED BY DATE  
 NO. DATE

PROF. U. E. SURVEYED BY DATE  
 PLOTTED BY DATE  
 REVISIONS BY DATE  
 CHECKED BY DATE  
 NO. DATE

COMPANY NAME: HRGreen.com  
 PROJECT CONTACT: HRGreen  
 CLIENT: HRGreen  
 DATE PLOTTED: 2/13/2013 8:37:50 AM  
 FILE NAME: 638\_62014.dgn  
 PLOT DRIVER: pct-yy.dwt  
 PEN TABLE: standard-17.ms.tbl

USER NAME = sponel	DESIGNED DCJ	REVISED -
	DRAWN SMP	REVISED -
PLOT SCALE =	CHECKED - TEH	REVISED -
PLOT DATE = 2/13/2013	DATE - 2/5/13	REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**SCHEDULE OF QUANTITIES**

SCALE: SHEET NO. 1 OF 1 SHEETS STA. TO STA.

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
4087	98-0024-00-WR	MCHENRY	115	21
CONTRACT NO.			63532	