



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 9, 2013

SUBJECT: FAU 4068 (Kreutzer Road)  
Project M-8003(940)  
Section 07-00031-00-PV (Huntley)  
McHenry County  
Contract No. 63743  
Item 127  
April 26, 2013 Letting  
Addendum (A)

## NOTICE TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

- 1. Page 3 of the Schedule of Prices.**
- 2. Sheets 5 and 16 of the Plans**

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John Baranzelli, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, appearing to read "John Baranzelli, P.E.", with the letters "P.E." written in a smaller font at the end of the signature.

By: Ted B. Walschleger, P.E.  
Engineer of Project Management

FAU 4068  
 07-00031-00-PV (HUNTLEY)  
 MCHENRY

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT NUMBER - 63743

ECMS002 DTGECM03 ECMR003 PAGE 3  
 RUN DATE - 04/08/13  
 RUN TIME - 183112

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
Z0033046	RE-OPTIMIZE SIG SYS 2	EACH	1.000 X	=		=	
Z0043698	PREC CONC PANEL	SQ FT	976.000 X	=		=	
Z0046304	P UNDR FOR STRUCT 4	FOOT	144.000 X	=		=	
Z0056608	STORM SEW WM REQ 12	FOOT	260.000 X	=		=	
Z0056610	STORM SEW WM REQ 15	FOOT	31.000 X	=		=	
Z0056612	STORM SEW WM REQ 18	FOOT	73.000 X	=		=	
Z0056616	STORM SEW WM REQ 24	FOOT	92.000 X	=		=	
Z0073510	TEMP TR SIGNAL TIMING	EACH	1.000 X	=		=	
Z0076600	TRAINEES	hour	500.000 X	=	0.80	=	400.00
Z0076604	TRAINEES TPG	hour	500.000 X	=	10.00	=	5,000.00
20100110	TREE REMOV 6-15	UNIT	71.000 X	=		=	
20101000	TEMPORARY FENCE	FOOT	509.000 X	=		=	
20200100	EARTH EXCAVATION	CU YD	35,949.000 X	=		=	
20201200	REM & DISP UNS MATL	CU YD	10,807.000 X	=		=	
20300100	CHANNEL EXCAVATION	CU YD	570.000 X	=		=	

Revised 4/9/13