

NO.	DATE
ORIGINAL SURVEY	BY
NOTE BOOK	
SURVEYED	
PLOTTED	
TEMPLATE	
AREAS	
AREAS CHECKED	

21	SCHEDULE OF STORM SEWER REMOVAL AND TRENCH BACKFILL											
STREET	STATION		55100100	55100200	55100300	55100400	55100500	55100700	55100900	55101200	55101400	20800150
			SS REM 4"	SS REM 6"	SS REM 8"	SS REM 10"	SS REM 12"	SS REM 15"	SS REM 18"	SS REM 24"	SS REM 30"	TRNCH BK FILL
	FROM	TO	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(CU YD)
Washington Street	200+00	4+50		15		77	788					44
	4+50	9+50				74	162					3
	9+50	15+00					112	24	36	67	341	19
	15+00	20+00					25					3
	20+00	25+00					68					5
	25+00	29+50										0
	29+50	34+50	30	70		44	185	34				21
	34+50	39+50		62	44	22	417					21
	39+50	45+00		35								2
	45+00	50+50			33		214	51				17
	50+50	55+00					172					6
	55+00	60+00										
Cedar Lake Road	60+00	63+34										
	16+70	18+50										
	18+50	22+40				25						1
	PROJECT TOTAL		30	182	77	242	2,143	109	36	67	341	142