April 19, 2013

SUBJECT: FAU 2543 (Winfield Road)

Project BRM-9003(738)

Section 10-00045-00-BR (Winfield)

DuPage County Contract No. 63812

Item 059

April 26, 2013 Letting

Addendum (A)

## NOTICE TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

- 1. Revised page 3 of the Schedule of Prices.
- 2. Revised sheets 1, 2 & 10 of the Plans.
- 3. Added sheets 17 & 18 to the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John Baranzelli, P.E.

Acting Engineer of Design and Environment

By: Ted B. Walschleger, P.E.

Tet Deluklye A.E.

**Engineer of Project Management** 

ECMS002 DTGECM03 ECMR003 PAGE RUN DATE - 04/18/13 RUN TIME - 183052
ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 63812
(WINFIELD)
FAU 2543 10-00045-00-BR DUPAGE

IT PRICE TOTAL PRICE LARS CENTS DOLLARS CTS		- II -	- 11 -		- 11		- II -	- II -	11 11	- 11 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -	- II	11 11	1		- 11 -
DOL	X 000	0	X 000	X 000	X 000	X 000	X 000	X 000	X 000	X 000	X 000	× 000	-×-	X - 000	× 000
QUANTITY	435.0	230.0	9.6	170.0	495.0	1, (	15.	44.	• 1	40.0	- 1	- 1	152.0	- t	10.0
UNIT OF MEASURE	SQ YD	SQ YD	SQ YD	FOOT	SQ FT	EACH	CU YD	1	POUND	F00T	_	EACH	CU YD	FOOT	FOOT
PAY ITEM DESCRIPTION	PAVEMENT RE	HMA SURF REM 3	DRIVE PAVEMENT REM	COMB CURB GUTTER REM	SIDEWALK REM	REM EXIST STRUCT	REM/DISP UNS MATL-STR	CONC STRUCT	REINF BARS, EPOXY CTD	ALUM RAILING TY L	BICYCLE RAILING *	NAME PLATES	CONC BOX CUL	STORM SEW CL A 2 15	STORM SEW CL A 2 21
ITEM	4000100	4000161	4000200	4000500	4000600	100	450	25	205	105	720	100	4003000	50A0360	0400