

# SCHEDULE OF QUANTITIES

20200100		<u>EARTH EXCAVATION</u>										
E.B. RT SIDE	W.B. LT SIDE	MEDIAN	ROCK ISLAND									
CU YD	CU YD	CU YD	TOTAL	LOCATION						COMMENTS		
12.7			12.7	357	+	76	-	360	+	69	E.B. CASE CREEK OUTSIDE	
		17.9	17.9	357	+	28	-	360	+	69	E.B. CASE CREEK INSIDE	
		17.9	17.9	361	+	87	-	365	+	28	W.B. CASE CREEK INSIDE	
	12.7		12.7	361	+	87	-	364	+	78	W.B. CASE CREEK OUTSIDE	
14.4			14.4	391	+	54	-	394	+	26	E.B. SIGN BASE OUTSIDE	
		45.4	45.4	448	+	94	-	453	+	80	E.B. SIGN POST (INSIDE)	
44.2			44.2	449	+	7	-	453	+	17	E.B. SIGN POST (OUTSIDE)	
		29.8	29.8	452	+	88	-	457	+	23	W.B. UNDER 27th STREET BRIDGE INSIDE	
	21.4		21.4	452	+	88	-	456	+	35	W.B. UNDER 27th STREET BRIDGE OUTSIDE	
		14.2	14.2	249	+	85	-	252	+	96	W.B. SIGN POST INSIDE	
	5.5		5.5	249	+	85	-	252	+	8	W.B. SIGN POST OUTSIDE	
752			752.0	266	+	62.00	-	279	+	82.80	EB PRE-STAGE TEMPORARY PAVEMENT WORK *	
783			783.0	280	+	40.00	-	293	+	4.00	EB PRE-STAGE TEMPORARY PAVEMENT WORK *	
	710		710.0	268	+	0.00	-	279	+	82.80	WB PRE-STAGE TEMPORARY PAVEMENT WORK *	
	793		793.0	280	+	40.00	-	294	+	38.00	WB PRE-STAGE TEMPORARY PAVEMENT WORK *	
268			268.0	266	+	62.00	-	279	+	51.90	WEST OF EB BRIDGE *	
	424		424.0	268	+	0.00	-	279	+	51.90	WEST OF WB BRIDGE *	
		1535	1535.0	279	+	52.00	-	279	+	85.50	BETWEEN EX. AND PROP. WEST ABUTMENTS *	
		1543	1543.0	280	+	37.80	-	280	+	70.90	BETWEEN EX. AND PROP. EAST ABUTMENTS *	
249			249.0	280	+	70.90	-	293	+	4.00	EAST OF EB BRIDGE *	
	336		336.0	280	+	70.90	-	294	+	38.00	EAST OF WB BRIDGE*	
15.4			15.4	350	+	2	-	353	+	13	E.B. CULVERT OUTSIDE	
	17.8		17.8	352	+	74	-	355	+	49	W.B. CULVERT OUTSIDE	
12.7			12.7	363	+	84	-	366	+	75	E.B. SHAEFFER CREEK OUTSIDE	
		21.4	21.4	362	+	97	-	366	+	75	E.B. SHAEFFER CREEK INSIDE	
	12.7		12.7	367	+	65	-	370	+	56	W.B. SHAEFFER CREEK OUTSIDE	
		12.5	12.5	367	+	65	-	371	+	6	W.B. SHAEFFER CREEK INSIDE	
17.8			17.8	399	+	8	-	402	+	19	E.B. Culvert (OUTSIDE)	
5.2			5.2	413	+	18	-	414	+	31	E.B. Culvert (OUTSIDE)	
2174.4	2333.1	3237.1	7744.6	SUB TOTAL ROCK ISLAND COUNTY						* is bridge work and will be done in 2014		

\* 74/280 & 80  
 \*\* (81-2, 81-3, 37-1, 37-2-1) RS-1 & 81-3BR  
 \*\*\* ROCK ISLAND/HENRY COUNTY

FILE NAME =	USER NAME = hensonke	DESIGNED -	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>SCHEDULE OF QUANTITIES</b>	FAI	SECTION	COUNTY	TOTAL	SHEET	
et:\pw\work\p1dot\hensonke\0117904\0206307-sht-500.dgn		DRAWN -	REVISED -			*	*	***	290	27	
Default		CHECKED -	REVISED -			CONTRACT NO. 64D23					
	PLOT DATE = Fri Mar 15 10:43:48 2013	DATE -	REVISED -			SCALE:	SHEET	OF	SHEETS	STA.	TO