SHOULDER REMOVAL AND REPLACEMENT. 117

RUBBLIZING PORTLAND CEMENT CONCRETE PAVEMENT

LOCATION STATION TO _ STATION _ OFFSET____FO0OT LOCATION STATION TO _ STATION _ OFFSET___ FOOT PIPE UNDERDRAIN REMOVAL
_ 637+00.00  648+50.00 MED 1150 1-57 NB (CONT.) . CONCRETE AGGREGATE
I-57 N8 653+50.00  706+30.00 MED 5280 2}2183_88 “’;ETD fé, PIPE HEADWALL SUBGRADE
710+50.00  904+40.00 MED 19390 817400.00 MED 4 UNDERDRAIN ~ REMOVAL IMPROVEMENT RUBBLIZING
640+00.00  648+50.00 RT 850 820+00.00 MED 3 LOCATION STATION TO  STATION  OFFSET REMOVAL SPECIAL 27" PCC PVMT
653+50.00  655+00.00 RT 150 820+00.00 RT 20 (FOOT) (EACH) LOCATION STATION TO  STATION OFFSET SQ YD SQ YD
661+00.00  666+00.00 RT 500 825+00.00 MED 4 1-57 NB 1-57
666+00.00  706+30.00 RT 4030 825400.00 RT 10 640+00.00 655+00.00 RT 1500 STAGE T
710+50.00  752+00.00 RT 4150 828+00.00 MED 4 661+00.00 670+56.00 RT 956 637+35.00 639+50.00 RT 5.74 287
753+00.00  777+00.00 RT 2400 830+00.00 MED 4 670+60.00 752+00.00 RT 8140 640+50.00 646+10.00 RT 14,94 747
777+60.00  904+40.00 RT 12680 830+00.00 RT 10 753+00.00 769+00.00 RT 1600 655+90.00 669+75.00  RT  36.94 1847
640+00.00 MED 4 832+00.00 MED 4 769+20.00 777+00.00 RT 780 671+13.42 673+50.00 RT 6.3 315
644+00.00 RT 10 835+00.00 MED 4 777+60.00 799+50.00 RT 2190 674+50.00 676+30.00 RT 4.8 240
644+00.00 MED 4 835400.00 RT 10 799+60.00 904+40.00 RT 10480 677+30.00 681+50.00  RT 1.2 560
657+00.00 MED 4 837+00.00 MED 4 I-57 NB 682+50.00 691450.00  RT 24 1200
661+00.00 MED 4 637+00.00  670+32.00  MED 3332 692+450.00  699+94.00  RT  19.84 992
666.+00.00 MED 4 841+00.00 MED 4
866+00.00 16! b 845+00.00 MED 4 670+40.00 799+50.00  MED 12910 701+34.00 703490.00  RT 6.82 341
£704+00.00 VED 4 845+00.00 RT 10 799+60.00 904+40.00  MED 10480 712+30.00 718450.00  RT 14.94 47
£70400.00 RT 10 846+00.00 RT 10 644+00.00 MED&RT 40 2 719+50.00 731+48.00 RT 31.94 1597
670+32'00 VED 4 851+00.00 MED 4 657+00.00 MED 20 1 732+74.00 741+50.00 RT 23.36 1168
070456.00 RT 10 851+00.00 RT 10 661+00.00 MED 20 1 742+50.00 747450.00  RT  13.34 667
674400.00 MED 4 855+00.00 MED 4 666+00.00 MED&RT 40 2 748+50.00 751450.00  RT 8.0 400
674400.00 RT 10 855+00.00 RT 10 670+00.00 MED&RT 40 2 752+50.00 759+50.00  RT 18.66 933
e76480.00 MED 4 858+00.00 MED 4 683+00.00 MED&RT 40 2 760+50.00 763+40.00  RT 7.74 387
£76480.00 RT 10 859+00.00 MED 4 687+00.00 MED&RT 40 2 769+83.00 777+50.00  RT  20.46 1023
£82400.00 MED 4 859+00.00 RT 10 697+00.00 MED&RT 40 2 778+50.00 788+50.00  RT ~ 26.66 1333
£82400.00 RT 10 863+00.00 MED 8 702+00.00 MED&RT 40 2 789+50.00 798+74.00  RT  24.64 1232
683100.00 MED 4 863+00.00 RT 20 7114+00.00 MED&RT 40 2 799+86.00 804+50.00  RT  12.38 619
£683400.00 RT 10 866+50.00 MED 4 716+00.00 MED&RT 40 2 805+50.00 819+50.00 RT 37.34 1867
68740000 MED 4 868+00.00 MED 4 723+00.00 MED&RT 40 2 820+50.00 824+45.50  RT 10.54 521
£87400.00 T 10 868+00.00 RT 10 727+00.00 MED&RT 40 2 825+54.50 827+45.50  RT 5.1 255
£92400.00 MED 4 870+00.00 MED 4 731+65.00 MED&RT 40 2 828+54.50 831+45.50 RT 7.76 388
£92400.00 RT 10 873+00.00 MED 4 736+00.00 MED&RT 40 2 832+54.50 840+50.00  RT 21.22 1061
£97400.00 MED 4 873+00.00 RT 10 759+00.00 MED 20 1 841+50.00 850+45.50  RT ~ 23.88 1194
697+00-00 RT 10 877+30.00 MED 8 764+00.00 MED&RT 40 2 851+54.50 862+49.00 RT 29.18 1459
S 1400.00 VED p 877+30.00 RT 20 774+00.00 MED&RT 20 2 863+51.00 875+00.00  RT  30.64 1532
10240000 MED 4 880+00.00 MED 4 783+00.00 MED&RT 40 2 880+00.00 889+00.00 RT 24 1200
702+00'00 o7 10 880+00.00 RT 10 795+00.00 MED&RT 40 2 890+00.00 895+46.50 RT 14.58 723
716+OO-00 MED 4 881+00.00 MED 4 800+00.00 MED&RT 40 2 896+53.50 900+40.00 RT 10.3 515
Hero0.00 e o 889+50.00 MED 4 807+50.00 RT 20 1 OVERPASs  901+60.00 902+81.00  RT 3.24 162
. 889+50.00 RT 10 810+00.00 MED 20 1
719+00.00 MED 4 895+00.00 MED 4 815+00.00 MED&RT 40 2 763+40.00 764+96.99 RT 4.18 209
719+00.00 RT 10 895+00.00 RT 10 825400.00 MED&RT 40 2 765+00.00 768+41.00  RT a.1 455
723+00.00 MED 4 901+00.00 MED 8 830+00.00 MED&RT 40 2 875+00.00 876+76.00 RT 4.7 235
723+00.00 RT 10 901+00.00 RT 20 835400.00 MED&RT 20 5 =57
727+00.00 MED 4 SUB-TOTAL __ 340 845400.00 MED&RT 40 2 STAGE I 63743500  639450.00 RT  5.74 287
%Iigg-gg N’fETD 1‘? TOTAL _ 51162 851+00.00 MED&RT 40 2 640+50.00 646+10.00  RT  14.94 747
731%5:00 RT 10 FOR PIPE UNDERDRAINS TOTAL 51502 855+00.00 MED&RT 40 2 655+90.00 669+75.00 RT 36.94 1847
859+00.00 MED&RT 40 2 671+13.42 673+50.00 RT 6.3 315
736+00.00 MED 4 868+00.00 MED&RT 40 2 674+50.00 676+30.00  RT 4.8 240
136+00.00 RT 10 873+00.00 MED&RT 20 2 677+30.00 681+50.00  RT 11.2 560
g;:gg-gg W;ETD 1% SHOULD MOVAL AND REPLACEMENT, 9 1/4" 880+00.00 MED&RT 40 2 682+50.00 691+50.00  RT 24 1200
742+00.00 MED 4 LOCATION STATION TO  STATION OFFSET FOOT 895+00.00 MED&RT 40 2 ?%ﬁ?f,’;gg ?33138',88 E 169, '524 23?
742+00.00 RT 10 1-57 NB 648+50.00  653+50.00  MED 500 TOTAL 53668 65 712+90.00 718450.00  RT  14.94 747
748+00.00 MED 4 706+30.00 710+50.00 MED 420 719450.00 731+48.00 RT 31.94 1597
T48+00.00 RT 10 648+50.00 653+50.00 RT 500 732+74.00 741450.00 RT 23.36 1168
752+00.00 MED 8 706+30.00 T10450.00  RT 420 742+50.00 747+50.00  RT 13.34 667
752+00.00 RT 10 748+50.00 751+450.00 RT 8.0 400
756+00.00 RT 20 649+10.00 MED 4 752+50.00 759+50.00 RT 18.66 933
759+00.00 MED 4 649+32.00 RT 10 760+50.00 763+40.00 RT 7.74 387
760+00.00 RT 10 653+00.00 MED 4 769+83.00 T777+50.00 RT 20.46 1023
764+00.00 MED 4 655+00.00 RT 10 778+50.00 788+50.00  RT 26.66 1333
764+00.00 RT 10 706+50.00 MED 4 789+50.00 798+74.00 RT 24.64 1232
767+50.00 RT 10 706+50.00 RT 10 799+86.00 804+50.00 RT 12.38 619
;?;Igg-gg MRETD 140 711+00.00 MED 4 TEMPORARY CONCRETE BARRIER 805+50.00 819+50.00  RT 37.34 1867
. 711+00.00 RT 10 820+50.00 824+45.50  RT 10.54 527
774+00.00 MED 4 FOR PIPE_UNDERDRAINS TOTAL 1896 LOCATION STATION TO  STATION  OFFSET FEET 825+54.50 827+45.50  RT 5.1 255
774+00.00 RT 20 1-57 645+10.00 655+90.00 - 1080 828+54.50 831+45.50  RT 7.76 388
778+00.00 MED 4 702+90.00 712+90.00 - 1000 832+54.50 840+50.00  RT 21.22 1061
783+00.00 MED 4 TOTAL 2080 841450.00 850+45.50  RT 23.88 1194
783+00.00 RT 10 851+54.50 862+49.00  RT 29.18 1459
789+00.00 MED 4 863+51.00 875+00.00  RT  30.64 1532
789+00.00 RT 10 880+00.00 889+00.00  RT 24 1200
793+00.00 MED 4 RELOCATE TEMPORARY CONCRETE BARRIER 890+00.00 895+46.50 RT 14.58 729
795+00.00 MED 4 896+53.50 900+40.00  RT 10.3 515
795+00.00 RT 10 LOCATION STATION TO  STATION  OFFSET FEET 901+60.00 902+81.00 RT 3.24 162
199+50.00 MED 4 1-57 645+10.00 655+90.00 1080 OVERPASS
799+50.00 RT 10 . . -
800400.00 MED 4 702+90.00 712+90.00 - 1000 763+40.00 764+96.99 RT 4.18 209
g pmesee gmae MM =
805+00.00 MED 8 00 e RT ’
805+00.00 RT 20
806+00.00 RT 10
807+50.00 RT 10
809100.00 "0 e e MARKE
810400.00 MED 4 LOCATION STATION TO  STATION  OFFSET  TON RAMP A 0+13.00 3+12.00 - 5.32 266
811+00.00 RT 10 1-57 637+05.00 903+11.00 RT 9965
81310000 WD p £35.425 00 30445100 RT 3710 RAMP B 0+87.00 9+39.00 - 17.04 851
TOTAL 18675
SUB-TOTAL 51162 TOTAL 1160 57963
FOR PIPE UNDERDRAINS
FILE NAvE - USER NAME = dewsorkb DESIGNED - REVISED - Fhle SECTION COUNTY | QTAL | SHEET
o:\pu_work \pwidot\dawsonkb\d@158448\D57P716-sht-schedules.dgn DRAWN - REVISED - STATE OF ILLINOIS SCHEDULE OF QUANTITIES 57' (10-34, 10-35)RS-2(NB) CHAMPAIGN 53 20.
PLOT SCALE = 4@.8000 '/ an. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 70716
PLOT DATE = 3/6/2013 DATE - REVISED - SCALE: SHEET NO. 4 OF 6 SHEETS \ STA. TO STA. FED. ROAD DIST. NO.  [ILLINOIS|FED. AID PROJECT




