

TEMPORARY RAMP

TYP. SEC. #	LOCATION	QUANTITY (SQ YD)
	(AREA B)	
	[F. A. P. 63 (US 24)]	
(1)	STA. 285+50.00 TO STA. 285+55.00	13.33
	TOTAL AREA B	13.4
	(AREA A)	
	[24TH ST.]	
	STA. 2383+99.00 TO STA. 2384+04.00	11.11
	STA. 2387+79.00 TO STA. 2387+84.00	22.22
	TOTAL AREA A	33.4
	(AREA C)	
	[F. A. P. 506 (IL 96)]	
(15)	STA. 20+15.41 TO STA. 20+20.41	13.89
	[F. A. P. 63 (US 24)]	
(16)	STA. 2333+52.00 TO STA. 2333+57.00	13.33
	[BOYSCOUT RD.]	
	STA. 2340+79.00 TO STA. 2340+84.00	10.00
	TOTAL AREA C	37.2
	PROJECT TOTAL	84

PORTLAND CEMENT CONCRETE
SURFACE REMOVAL - VARIABLE DEPTH

TYP. SEC. #	LOCATION	QUANTITY (SQ FT)
	(AREA B)	
	[F. A. P. 506 (IL 96)]	
(3)	STA. 291+01.71 TO STA. 291+71.15	254.9
	TOTAL AREA B	254.9
	(AREA C)	
	[F. A. P. 506 (IL 96)]	
(15)	STA. 17+04.51 TO STA. 17+70.37	279.9
	[F. A. P. 63 (US 24)]	
(16)	STA. 2334+92.92 TO STA. 2335+76.52	301.2
	AREA B TOTAL	581.1
	PROJECT TOTAL	836

* FAP 63 (US 24); FAP 63 (US 24/IL 96); FAP 506 (IL 96)

FILE NAME : c:\pwork\pwork\sparkge\08259630\067	USER NAME : sparkge	DESIGNED - JWC	REVISED -
	BE31-aht-schedule.dgn	DRAWN - JWC	REVISED -
	PLOT SCALE = 100.0000' / 1"	CHECKED - RSC	REVISED -
	PLOT DATE = Dec-14-2012 03:44:52PM	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE: SHEET 11 OF 25 SHEETS STA. TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	(1)N,TS-2R5-5&(7)RS-3	ADAMS	194	24
				CONTRACT NO. 72E31
				ILLINOIS FED. AID PROJECT