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ITEM NO. DESCRIPTION UNT | uatmes | quantmes SHEET NO. DESCRIPTION SHEET NO. DESCRIPTION 2
AR108082 1/C #2 XLP-USE LF 1,298 1 COVER SHEET 44 CROSS SECTIONS STA. 112+00 TO STA. 113+00 =
AR108108 1/C #8 5 KV UG CABLE LF 1,813 2 SUMMARY OF QUANTITIES AND INDEX TO SHEETS 45 CROSS SECTIONS STA. 113+50 TO STA. 114+50
AR108158 1/C #8 5 KV UG CABLE IN UD LF 237 3 PROPOSED SCOPE OF WORK PLAN 46 CROSS SECTIONS STA. 115+00 TO STA. 116+00
AR108258 | 2/C #8 5 KV UG CABLE IN UD LF 766 4 PROPOSED CONSTRUCTION SAFETY PLAN — WORK AREA 1 47 CROSS SECTIONS STA. 116+50 TO STA. 117+50
AR108706 1/C #6 COUNTERPOISE LF 250 5 PROPOSED CONSTRUCTION SAFETY PLAN — WORK AREA 2 48 CROSS SECTIONS STA. 118+00 TO STA. 118+50 =
AR108806 |6 PAIR CONTROL CABLE LF 433 6 PROPOSED CONSTRUCTION SAFETY PLAN — WORK AREA 3 49 CROSS SECTIONS STA. 119+00 TO STA. 119+37 S
AR110012 | 2° DIRECTIONAL BORE LF 260 7 PROPOSED CONSTRUCTION SAFETY PLAN — WORK AREA 4 50 CROSS SECTIONS STA. 119+50 TO STA. 120+50
AR110014 | 4" DIRECTIONAL BORE LF 305 8 CONSTRUCTION SAFETY AND PHASING DETAILS AND NOTES 51 CROSS SECTIONS STA. 121400 TO STA. 122+00 F
AR110502 | 2-WAY CONCRETE ENCASED DUCT LF 230 9 PROPOSED TYPICAL SECTIONS 52 CROSS SECTIONS STA. 122+23 TO STA. 123+82 o
AR110504 | 4-WAY CONCRETE ENCASED DUCT LF 220 10 PROPOSED TYPICAL SECTIONS 2 53 CROSS SECTIONS STA. 124+00 TO STA. 124+50 53
AR110714 | ELECTRICAL MANHOLE - 4' EA 2 1 CONSTRUCTION PLAN — STA. 100+00 TO STA. 111+50 54 CROSS SECTIONS STA. 125+00 TO STA. 126+00 58
AR110715 | ELECTRICAL MANHOLE — SPECIAL EA 2 12 CONSTRUCTION PLAN — STA. 111450 TO STA. 123+00 55 CROSS SECTIONS STA. 126+50 TO STA. 127+50 A
AR150510 | ENGINEER'S FIELD OFFICE LS 1 13 CONSTRUCTION PLAN — STA. 123+00 TO STA. 146+00 56 CROSS SECTIONS STA. 128+00 TO STA. 128+50 (Q Z 5.4
AR150520 | MOBILIZATION LS 1 14 CONSTRUCTION PLAN — STA. 146+00 TO STA. 170+50 57 CROSS SECTIONS STA. 128+98 TO STA. 129+50 ) ; § =
AR150540 | HAUL ROUTE LS 1 15 ELECTRICAL DETAILS SHEET 1 58 CROSS SECTIONS STA. 130+00 TO STA. 130+50 OO0 e e
AR152410 | UNCLASSIFIED EXCAVATION cy 18,266 16 ELECTRICAL DETAILS SHEET 2 59 CROSS SECTIONS STA. 131+00 TO STA. 132+00 ey -
AR156511 DITCH CHECK EA 15 17 4'X4'X6’ AIRPORT MANHOLE DETAIL 60 CROSS SECTIONS STA. 132+50 TO STA. 133+50 prd Sz
AR156520 | INLET PROTECTION EA 12 18 COUNTERPOISE DETAILS FOR FAA REIL CIRCUITS 61 CROSS SECTIONS STA. 134+00 TO STA. 135+14 O ]
AR156531 EROSION_CONTROL BLANKET SY 4,562 19 ELECTRICAL NOTES SHEET 1 62 CROSS SECTIONS STA. 135+60 TO STA. 137+21 pd ; o 5%
AR701900 REMOVE PIPE LF 56 20 ELECTRICAL NOTES SHEET 2 63 CROSS SECTIONS STA. 137+50 TO STA. 138+50 <_( O s =
AR705506 | 6" PERFORATED UNDERDRAIN LF 80 21 ELECTRICAL LEGEND AND ABBREVIATIONS 64 CROSS SECTIONS STA. 139+00 TO STA. 140+00 0 A <_E 5
AR705620 | UNDERDRAIN END SECTION EA 4 22 HIGH VOLTAGE WIRING SCHEMATIC FOR TAXIWAYS 65 CROSS SECTIONS STA. 140450 TO STA. 141450 =
AR705062 | RELOCATE UNDERDRAIN END SECTION EA 2 23 HIGH VOLTAGE WIRING SCHEMATIC FOR RUNWAYS 66 CROSS SECTIONS STA. 142+00 TO STA. 143+00 b |
AR752000 | REMOVE END SECTION EA 2 24 GROUNDING DETAILS 67 CROSS SECTIONS STA. 143+50 TO STA. 144+50 g -
AR754610 PAVED DITCH LF 2,505 25 GROUNDING NOTES 68 CROSS SECTIONS STA. 145+00 TO STA. 146+50 H
AR901510 SEEDING ACRE 153 26 PLAN AND PROFILE STA. 98+75.00 TO STA. 109+50.00 69 CROSS SECTIONS STA. 147+00 TO STA. 148+50 =
ARO08510 | MULCHING ACRE 15.3 27 PLAN_AND PROFILE STA. 109+50.00 TO STA. 120+25.00 70 CROSS SECTIONS STA. 143+00 TO STA. 150+00 = 2
28 PLAN AND PROFILE STA. 120+25.00 TO STA. 131+00.00 7 CROSS SECTIONS STA. 150+50 TO STA. 151+50 -
29 PLAN AND PROFILE STA. 131+00.00 TO STA. 141+75.00 72 CROSS SECTIONS STA. 152+00 TO STA. 152+90 S
30 PLAN AND PROFILE STA. 141475.00 TO STA. 152+50.00 73 CROSS SECTIONS STA. 153+00 TO STA. 154+13 *
31 PLAN AND PROFILE STA. 152+50.00 TO STA. 163+25.00 74 CROSS SECTIONS STA. 155+31 TO STA. 156+50 =
EARTHWORK QUANTITY SUMMARY 32 | PLAN AND PROFILE STA. 163+25.00 TO STA. 172+97.00 75 | CROSS SECTIONS STA. 157+00 TO STA. 158+50 T
33 SWPPP STA. 100+00 TO STA. 123+00 76 CROSS SECTIONS STA. 159+00 TO STA. 160+00 SIS
WORK AREA cut FILL FILL + 20% WORK AREA 34 SWPPP STA. 123+00 TO STA. 146+00 77 CROSS SECTIONS STA. 160+50 TO STA. 161450 2|12|8)
4y 9] {9y 35 | SWPPP STA. 146+00 TO STA. 170450 78 | CROSS SECTIONS STA. 162+00 TO STA. 162+50 g 55|38
WORK AREA 1 8,559 # 2,873 3,448 5111 CY EXPORT 36 SWPPP_DETAILS 79 CROSS SECTIONS STA. 163+00 TO STA. 163+50 82
WORK AREA 2 4,134 1,559 1,871 2,263 CY EXPORT 37 CROSS SECTIONS STA. 101431 TO STA. 102+00 80 CROSS SECTIONS STA. 164+00 TO STA. 164+50 g |2
WORK AREA 3 696 2,720 3,264 * 2,568 CY IMPORT 38 CROSS SECTIONS STA. 102450 TO STA. 104+00 81 CROSS SECTIONS STA. 165+00 TO STA. 165+50 =P EREIE 8
WORK_AREA 4 1,876 1,924 2,309 + 433 CY_IMPORT 39 CROSS SECTIONS STA. 104+50 TO STA. 105+50 82 CROSS SECTIONS STA. 165+97 TO STA. 166+50 INER
PROJECT TOTAL 15,265 0076 10,892 4373 CY EXPORT 40 CROSS SECTIONS STA. 106+500 TO STA. 107+00 83 CROSS SECTIONS STA. 167+00 TO STA. 167+50 2°17°
41 CROSS SECTIONS STA. 107+50 TO STA. 108+50 84 CROSS SECTIONS STA. 168+00 TO STA. 168+50 g sz|8
* USED TO CALCULATE AR152410 PAY ITEM QUANTITY 42 CROSS SECTIONS STA. 109+00 TO STA. 110+00 85 CROSS SECTIONS STA. 168472 TO STA. 169+13 85 o |2 ?ﬁ: E.:
43 CROSS SECTIONS STA. 110+50 TO STA. 111+50 86 CONSTRUCTION PLAN — ADDITIVE_ALTERNATE 23 3d |35
Zz
£ 0
SUMMARY OF QUANTITIES - ADDITIVE ALTERNATE 1 8 £8 2
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TOTAL AS BUILT < 33N
ITEM NO. DESCRIPTION UNT | ooatmes | quantmes - i -%?-E
AST50530 | TRAFFIC MAINTENANCE s 1 tE5E
AS610510 [ STRUCTURAL PC CONCRETE cY 85 fass
AS620520 | PAVEMENT MARKING—WATERBORNE SF 30 2845
AS620525 | PAVEMENT MARKING—BLACK BORDER SF 30 £ 58s
ASB00372 | BITUMINOUS & PCC_PAVEMENT REMOVAL SY 4 e ?
L 8 o
5 E =
GENERAL NOTES: 2% | £
QUANTITIES = <5
PAYMENT WILL BE MADE UNDER THE ITEM NUMBERS, DESCRIPTIONS AND UNITS NOTED IN THE ABOVE TABLE IN ACCORDANCE WITH THE BASIS OF PAYMENT FOR o :Z-, 8 @)
EACH RESPECTIVE WORK ITEM COMPLETED AND ACCEPTED BY THE ENGINEER. 6 i o F
E <Z( oX
THE RESIDENT ENGINEER CANNOT FORWARD CONSTRUCTION REPORTS TO THE ILLINOIS DIVISION OF AERONAUTICS FOR PROCESSING UNTIL ALL e & S
CERTIFIED PAYROLLS FOR THE PERIOD HAVE BEEN RECEIVED. 209 g5
o sz
MATERIAL_CERTIFICATIONS o 5<
COMPLETED WORK CANNOT BE PLACED ON A CONSTRUCTION REPORT UNTIL ALL MATERIAL CERTIFICATIONS FOR THAT PAY ITEM HAVE BEEN %)
RECEIVED, REVIEWED AND ACCEPTED BY THE RESIDENT ENGINEER.
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