



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 5, 2007

SUBJECT: FAU Route 2742  
Section 2005-061 RS  
Cook County  
Contract No. 60A53  
Item No. 122, April 27, 2007 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Added page 47 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates; Design & Environment File

TBW:MS:jc

## TABLE OF CONTENTS

LOCATION OF PROJECT .....	1
DESCRIPTION OF PROJECT.....	1
MAINTENANCE OF ROADWAYS.....	1
STATUS OF UTILITIES TO BE ADJUSTED .....	2
HOT MIX ASPHALT MIXTURE IL-4.75 (DISTRICT ONE) .....	2
EPOXY COATING ON REINFORCEMENT (DISTRICT ONE) .....	6
CLEANING EXISTING DRAINAGE STRUCTURES .....	6
FRAMES AND LIDS TO BE ADJUSTED (SPECIAL).....	6
TRAFFIC CONTROL PLAN.....	7
TEMPORARY INFORMATION SIGNING.....	7
TRAFFIC SIGNAL SPECIFICATIONS FOR DETECTOR REPLACEMENT AND/OR INSTALLATION ON ROADWAY GRINDING, RESURFACING, & PATCHING OPERATIONS .....	9
CEMENT (BDE) .....	12
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .....	14
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE).....	22
HOT-MIX ASPHALT EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE) .....	23
PAYMENTS TO SUBCONTRACTORS (BDE) .....	24
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) .....	25
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE).....	31
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .....	35
THERMOPLASTIC PAVEMENT MARKINGS (BDE) .....	35
WORKING DAYS (BDE) .....	36
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) .....	36
THERMOPLASTIC PAVEMENT MARKINGS (BDE) .....	37
HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE).....	38
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) .....	40
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID).....	44
START OF WORK .....	47

Revised 04/05/2007

## **START OF WORK**

The Contractor will not be allowed to proceed with any operations on 5<sup>th</sup> Avenue prior to August 1, 2007.

Added 04/05/2007