
 
April 16, 2007 
 
SUBJECT:  FAI Route 39 (I-39) 
  Project IM-039-1 (015) 116 
  Section 201-1-BR 
  Winnebago County 
  Contract No. 64857 
  Item No. 66, April 27, 2007 Letting 
  Addendum B 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 1 of the Special Provisions. 
2. Revised sheet 2 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: George F. Ryan, Region 2, District 2; Roger Driskell; Estimates; Design & 
Environment File 
 
 
TBW:RS:jc 



FAI Route 39 (I-39) 
Project IM-039-1 (015) 116 

Section 201-1-BR 
Winnebago County 

Contract 64857 

 1

STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 39 (I-39), Project IM-039-1 (015) 116, Section: 201-1-BR, Winnebago 
County, Contract: 64857, and in case of conflict with any part or parts of said Specifications, the 
said Special Provisions shall take precedence and shall govern. 
 
LOCATION OF PROJECT 
 
Kishwaukee Bridges are located on I-39 southeast of Rockford, Illinois, 0.8 miles south of 
Blackhawk Road between US-20 and Baxter Road interchanges. 
 
DESCRIPTION OF PROJECT 
 
Installation of external post-tensioning system internal to the existing dual, 5-span precast, post-
tensioned segmental box girder bridge structures.  Installation of a Fixed Anti-icing Technology 
System on the bridges and approaches and replacement of the existing bridge overlay and 
waterproofing membrane.  Extension of existing deck drains and repair of concrete cracks, 
spalls and screen wall connections.  Removal of existing joints @ abutments on S.N. 101-0134 
and replacement with hinged plate joints. 
 
RESTRICTIONS TO CLOSURES AND COMPLETION DATES  
 
The Contractor shall perform his work in such a matter that road closures for Stage 1 is limited 
to one continuous closure of up to a maximum of ten (10) calendar weeks and road closures for 
Stage 2 are limited to one continuous closure of up to a minimum fourteen (14) calendar weeks. 
 
Both structures shall be fully open to traffic from June 29, 2007, 1:00 p.m. through July 8, 2007, 
11:59 p.m. and from November 3, 2007, 11:59 p.m. through March 17, 2008 11:59 p.m. 
 
The Contractor shall perform his work in such a manner that the project is complete, on or prior 
to June 26, 2008.  The Final System Acceptance as described in the Special Provisions for the 
FIXED ANTI-ICING SPRAY TECHNOLOGY (FAST) SYSTEM shall be excluded from this 
requirement. If the Contractor fails to complete the project by the above completion dates or 
exceeds the maximum closure durations noted above, the Contractor shall be charged 
liquidated damages by the Department of FIVE THOUSAND DOLLARS ($5,000) a day for each 
day the project is not opened beyond the opening dates.  If in the event additional traffic control 
and protection is required to open the road or after the road is open to traffic, it shall be at no 
additional cost to the Department. 

Revised 04/16/2007 


