CONTRACT NO. 98950

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	**	WILLIAMSON	917	320
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* FAI 57 & FAU 9629 (OLD IL 13)
** (X1-6-2)VB-2, (X1-6)HBK-2

PAVEMENT MARKING REMOVAL - FAI 57 STAGE 4

LOCATION STATION TO STATION				PAVEMENT MARKING REMOVAL		WORK ZONE PAVEMENT MARKING REMOVAL	REMARKS
				DASH LINE SQ FT	SOLID LINE SQ FT	SQ FT	
FAI 57							
NORTHBOUND							
STA. 1506+05	TO	STA. 1506+90		7	28		
STA. 1506+90	TO	STA. 1510+48		30	239		
STA. 1510+49.47 AH	TO	STA. 1512+10		14	107		
STA. 1512+10	TO	STA. 1514+00		16	63		
STA. 1514+00	TO	STA. 1518+78		40	159		
STA. 1515+60.11	TO	STA. 1518+78	ON RAMP E	27			
STA. 1518+78	TO	STA. 1527+53		73	584		
STA. 1526+85	TO	STA. 1527+53	ON RAMP EE	0	23		
STA. 1527+53	TO	STA. 1530+71		27	106		
STA. 1530+71	TO	STA. 1537+00		0	210		
STA. 1530+71	TO	STA. 1538+05		61	245		
STA. 1538+05	TO	STA. 1550+85		107	853		
STA. 1550+85	TO	STA. 1552+18		11	88		
SOUTHBOUND							
STA. 1499+15	TO	STA. 1504+00			190		
STA. 1503+10	TO	STA. 1504+00			90		RIGHT AND LEFT EDGE LINES ON RAMP C
STA. 1504+00	TO	STA. 1506+34			78		ON RAMP C
STA. 1504+00	TO	STA. 1506+34			78		
STA. 1506+34	TO	STA. 1509+43.50 BK			206		
STA. 1509+15.58 AH	TO	STA. 1517+34			546		
STA. 1517+34	TO	STA. 1518+99			55		
STA. 1518+99	TO	STA. 1519+37			13		ON RAMP F
STA. 1518+99	TO	STA. 1526+70			514		
STA. 1526+25	TO	STA. 1526+70			30		ON RAMP FF
STA. 1526+70	TO	STA. 1529+88					ON RAMP FF
STA. 1526+70	TO	STA. 1529+88			106		
STA. 1529+88	TO	STA. 1535+15			209		
STA. 1535+15	TO	STA. 1535+69			36		
STA. 1535+69	TO	STA. 1556+85			1411		
FAI STAGE 4 PROJECT SUBTOTAL				413	6,267	0	
FAI 57 STAGE 4 PROJECT TOTAL				6,680		0	

REVISIONS NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE

SCALE: VERT.
HORIZ.
DATE

DRAWN BY JCK
CHECKED BY

PLOT DATE = 12/11/2026
FILE NAME = c:\projects\d9820802\dd13\dd13schum22
COLOR SCALE = 6242020 / IN
USER NAME = kwang